
TFC Conb'llct No. 18· I 01-000 
Raba Kistner Consultants, Inc. 

Assignment No. 3 
Project No.: I 7·002-0405 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
RADA KISTNER CONSULT ANTS, INC. 

TFC CONTRACT NO. 18-101-000 

ASSIGNMENT NO. 3 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 3 
(hereinafter referred to as "Assignment No. 3" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevar~ Austin, Texas 78701 
(hereinafter referred to as "TFC") and Raba Kistner Consultants, Inc. located at 8100 Cameron 
Road, Suite B-150, Austin, Texas 78754 (hereinafter referred to as "PSP") (TFC and PSP are 
hereinafter referred to individually as a "Party" or collectively as "Parties"), to be effective on 
the Effective Date {as defined below) and ~e terms and conditions of which are as follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as construction materials testing for the reparation of the 
foundation of the Department of Public Safety Building located at 2571 North Earl Rudder 
Freeway, Bryan Texas (hereinafter referred to as the "Project"}, as further depicted in "Exhibit 
A-3," PSP's IDIQ Assignment No. 3 Proposals PAA18-145-00 and PADIS-108-00, with a 
revised date of October 18, 2018, attached hereto and incorporated herein for all pwposes and 
consisting often (IO) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 3 shall be 
completed no later then December 31, 2019, unless terminated earlier as provided in Section 3.2 
of the Agreement. The schedule is subject to adjustments for possible time extension; however, 
any extension of time must be approved by the TFC and shall require an amendment to 
Assignment No. 3. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 3. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the 
services under this Assignment No. 3 with its own forces unless otherwise specified. If the scope 
of services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the 
scope of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to 
Section l 1.2 of the Agreement 
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TFC Contract No. 18-101-000 
Raba Kistner Consultants, Inc. 

Assignment No. 3 
Project No.: 17-002-0405 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 3 shall not 
exceed the sum of Twenty-Seven Thousand Seven Hundred Twenty and 05/100 Dollars 
($27,720.05). No more frequently than once per month, PSP shall submit a Pay Application to 
TFC for services performed and reasonable and necessary costs and expenses incurred through 
the last day of the previous month. Any reimbursable expenses, if allowed, shall be in 
accordance with Section 4.6 of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: 
For this Assignment No. 3, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter referred to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-3." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand 
that the Project Manager, and any of PSP's employees or subcontractors, be removed and 
replaced if, in the sole opinion ofTFC, their performance on this project or any other projects, is 
and/or was inadequate or their continued involvement with the Project is, will, or has become 
detrimental to the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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TFC Contract No. 18·101-000 
Raba Kistner Consultants, Inc. 

Assignment No. 3 
Project No.: I 7-002-040S 

ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in cormection with the subject matter hereo£ 
Unless an integrated attaclunent to this Assignment specifically displays a mutual intent to 
amend a particular part of this Assignment, general conflicts in language between any such 
attachment and this Assignment shall be construed consistently with the tenn& of this 
Assignment. Unless otherwise expressly authorized by the terms of this Assignment, no 
modification, renewal, extensio~ or amendment to this Assignment shall be binding upon the 
Parties unless the same is in writing and signed by the respective Parties hereto. 

This Assignment shall be effective as of the date of the last Party to sign. 

TEXAS FACILITIES COMMISSION 

By:-4-1<~~~~~~~-
Nao i R. Gonzalez, Acting 

For: John . Raff 

Interim Executive Director 

Date of execution: l O {l t{ I B 

Al~G.C . 

.J!JL Dir. 

Jl!!o.E.D. 

RABA KISTNER CONSULTANTS, INC. 

B~~J 
Print Name: Ga..!>1 \~\ 0'(-"J.Je.\l).<3.) :Jr 

Print TI tie: 5€1'..) \ O'"'. \) ~ t. '<-- Pf~\ ~'-"- \-

Date of execution: ) o( 3o( '2 (\'.) \ '8 
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EXIIlBIT A-3 

TFC Conlract No. 18· I 01-000 
Raba Kistner Consultants, Inc. 

Assignment No. 3 
Project No.: J7-(J02..o40S 

PSP'S IDIQ ASSIGNMENT NO. 3 PROPOSALS DATED OCTOBER 18, 2018 
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TFC Conlract No. 111-101..()00 • Asslgrvnent No. 3 Exhibit A-3 

[Delivered by £-Mall to Cheryl.Taylor@TFC.state.tx.us} 

October 18, 2018 

Ms. Cheryl A. Taylor, AIA, RID, CTM, LEED AP 
Texas Facilities Commission 
Facilities Design and Construction 
1711 San Jacinto 
Austin, Texas 78701 

RE: DPS Bryan Foundation Repair 
Bryan, Texas 

Dear Ms. Taylor: 

£.~ RABA 
.,. . ..... ~ KISTNER 

Building Better Tomonows 
8100 Cilmeron Road 

Ste. B·lSO 
Austin, TX 78754 

www.rkcl.com 

P 512.339.1745 F 512.339.6174 
TIPEJmF-1257 

Per our conversation regarding the DPS Bryan Foundation Repair project In Bryan, Texas, please consider 
this our request to combine the Geotechnlcal proposal and the Construction Materials Testing proposal 
as follows: 

• Geotechnlcal Proposal PAA18·145·00 
• Construction Materials Testing Proposal PA018·108-00 

Total 

$12,231.05 
$14.489.00 
$27,720.05 

The scope of work for each task of the project Is Included In the corresponding proposals. 

These services will be provided In accordance with the Texas Facilities Commission Contract No. 18·101· 
ODO between TFC and Raba Kistner, dated September 25, 2017. 

Please feel free to contact us should you need any further information. 

Very truly yours, 

RABA KISTNER CONSULTANTS, INC. 

4~<0.- -"ao~-
Gabriel Ornelas, Jr., P.E., PMP 
Senior Vice President 

GO/wdd 

Attachments: PAA18·145-00 Geotechnical Proposal 
PAD18·108·00 Construction Materials Proposal 
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TFC Contract No. 111-101-000 • Asslgrmenl No. 3 ExhlbltA·3 

[Delivery by Email: chervl.taylor@tfc.state.t><.usl 

Proposal No. PAAlS-145-00 
October 18, 2018, Revision No. 2 

Texas Facilities Commission 
Facllltles Design & Construction 
1711 San Jacinto 
Austin, Texas 

Attn: Cheryl A. Taylor, AIA, RID, CTCM, LEED AP 
Senior Project Manager 

RE: Geotechnlcal Engineering Study 
DPS Bryan District Office 
2571 N Earl Rudder Freeway 
Bryan,Texas77803 

£.~ RABA 
.,..,..u ~ K l S T N E R 

Bui/ding Better TomO/'TOws 
8100 Cameron Road 

Ste.B·lSO 
Auslln, TX 78754 

www.rkcl.com 

P 512.339.1745 F 512.339.6174 
T&PE firm F·3251 

In accordance with your request, RABA KISTNER Consultants Inc. (RKCI) Is pleased to submit this proposal 
for Geotechnlcal Engineering Services for the referenced project. The broad objectives of our study wlll be 
to collect supplemental subsurface conditions for use In finalizing remediation options to mltfSate the 
differential foundation movements being experienced. Described in this proposal are: 

• our understanding of pertinent project characteristics; 
• our proposed scope for field and laboratory study; 
• our proposed scope for engineerine evaluation and reporting; 
• our tentative project schedule; and 
• our lump sum study cost. 

Prolect Descrfptlon 

The DPS building has experienced differential foundation movements that have resulted In cracking, 
separations, and other distress conditions associated with these movements. The purpose of this study 
Is to collect additional subsurface information for the purpose of providing remedial foundation 
recommendations. The pavements In the porte-cochere area have experienced significant movements 
and have also distorted the columns supporting the structure. Structural remediation will be likely. This 
supplemental geotechnlcal information will be utilized to provide these supplemental 
recommendations. 

Since there are sandy layers and a creek nearby that may have non-homogeneously deposited materials 
across this site, it would be the team's best Interest to have site specific borings. Also, the additional 
borings would afford us the opportunity ta determine If groundwater Is present and If so, to what 
depths. The changes to the site, I.e. grading, utility trenches, etc. could change the subsurface 
conditions. 

The depth of the drilled piers at the left-front corner of the bulldlng Is not well documented In the as· 
built drawings. Because the finished floor slab Is approximately 6 to 8 ft hlsher than the exlstlne sround 
surface at the Immediate exterior area, there Is question as to the depth of the pier lnstallalfon. We are 
proposing to drill along the side of the pier shaft using a GeoProbe mini drill In an attempt to determine 
where the bell is protruding outward. If the top of the bell can be located, this wlll allow us to confirm 
the depth of the pier construction. 

San Antonio • Austin • Brownsville • D;allas • Freeport • Houston • McAlen • New Braunfels • Nebraska • Utah • Mexico 



TFC Canlnld Na. 18-101..000 -Assignment No. 3 ExhlbHA-3 

Proposal No. PAAlB-145-00 
October 18, 2018, Revision No. 1 

FleldStudv 

2 

To explore subsurface conditions at this site, RKO recommends drilling three borings. The borings will 
extend to maximum depths of 40 ft below the existing ground surface utilizing a truck mounted drilling 
rig. The borings will be located near the left-front corner of the building, In the area of the porte
cochere, and at the back of the building. Additionally one boring will be drilled at the left-front comer 
to an approximate depth of 20 ft In an attempt to locate the depth of the underream. This subsurface 
exploration wlll be performed using a GeoProbe mini sampler (Refer to the attached Proposed Boring 
Location Map). 

Samples will be taken using conventional split-spoon or Shelby-tube sampHng techniques. The borings 
will be located In the field utilizing a recreation grade hand-held GPS device and/or tape and right angle 
measurements from existing benchmarks. Our scope of service does not Include surveying In the boring 
location. Groundwater levels will be measured during drilling and upon completion of the bore holes. 
The borings will be backfilled utlnzlng auger cuttings generated during drllllng activities and patched 
with similar pavement coverings. 

Addltlonally, while are crews are on site, RKCI will access the piezometers previously constructed within 
the building and record the depth cf groundwater encountered In the plezometers. We will also 
measure the void between the subgrade and the underside of the structurally suspended floor slab. 

Samples will be retained In our laboratory for 30 days after submittal of the final report. other 
arrangements may be provided at the request of the Client. 

l.aboratorv Stuclv 

Upon completion of the subsurface exploratlon, a testing program will be designed to define the strength 
and dasslflcatlon characteristics of the foundation soils. The testing program may Include moisture 
content, Atterberg Limits, unconfined compression, swell test, and grain size analyses; however, the type 
and number of tests will be based on subsurface conditions encountered In the fleld. 

Englneedns Report 

The results of the field and laboratory phases of the study will be reviewed by our staff of engineers and 
geologists. The results of our review, together with the supporting field and laboratory data, will .be 
presented In a written, engineering report. Included therein will be recommendations concemlng the 
design and construction of remedial foundation work. The Geotechnical Engineering Report will Include 
the following Information and recommendations, if appQcable: 

• A summary of the field and laboratory sampling and testing program; 
• Boring fogs and laboratory testing results; 
• A review of seneral site conditions including descriptions of the site, the subsurface 

stratigraphy, groundwater conditions, and the presence and condition of flfl materials, if 
encountered; 

• Foundation design considerations and recommendations, Including: 
seismic considerations; 

RABAKISTNER 



TFC COltracl No. 18-101..QOO - Asslgnmenl No. 3 ExhlbltA-3 

Proposal No. PAAlS-145-00 
October 18, 2018, Revision No. l 

estimated Potential Vertical Rise (PVR); 
methods for reducing expansive, soil-related movements; 
allowable bearing pressures and recommended depths for drilled pier 
foundations; 

• Foundation construction considerations, including: 
site drainage; 
site preparation; 
shallow foundation excavations; 
excavation considerations; and 
select fill placement and compaction. 

Site grading plans can result In changes In the foundation and pavement subgrade conditions, 
preliminary/final site grading plans will be helpful lnfonnatlon In the preparation of engineering 
recommendations. In the absence of site grading Information, we will prepare recommendations based 
on the existing topography. 

The final report will be produced In a digital PDF delivered via email. 

Tentative Prolect Sd!edule 

Based on our present workload, we anticipate that we could begin the field exploration phase of this 
study within three to five working days of receiving your written authorization, provided the site Is 
accessible to our truck-mounted drill rigs. The field exploration and laboratory testing phase of the 
study Is expected to take approximately three to frve working days to complete. Engineering analyses 
and preparation of the engineering report Is expected to take an additional two to three weeks to 
complete. We will be pleased to provide the design team wlth verbal design lnfonnatlon as the data 
becomes available. 

protect Cqst 

The total lump sum cost for the study scope outlined herein wlll be $12,231.05 (Refer to Cost Estimate 
Worbheet attached to rhls proposal}. 

Should unusual soil conditions be encountered In the field that Indicates the deslrablltty of significantly 
broadening the scope of the study, we wlll contact you to receive authorization before proceeding with 
any additional work. Additional services will be billed on a unit basis In accordance with our standard fees 
as Indicated on the attached Schedule of Fees for Professional Services. 

If available, we request that the Client provide RkCI with a preliminary site grading plans prior to the start 
of our field exploration services. Also, it is our understanding that the Client wtll provide access to all 
boring locations for a conventional, truck-mounted drllllng rfs and that the Client will provide underground 
utility clearance. RKCI will assist In locating underground utllitles, provided the Cllent submits 
documentation of existing utUlty locations. RICO wlll take all precautions to prevent damage to property; 
however, RKCI cannot be responsible for tire rutting. 

RABAKISTNER 
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Proposal No. PAAlB-145-00 
October 18, 2018, Revision No. 1 

4 

We win send you an Interim invoice for 45 percent as soon as the field exploration phase of our study Is 
complete. 

It should be noted that our study scope and project cost does not Include professional time or travel 
expenses for participation In design team meetings. If these services are required, they will be bllled at 
professional time plus expenses In keeping with IDQ Contract, Section 4.6, Maximum Reimbursable 
Expenses. 

It should also be noted that our studv scope and project cost does not Include plan review or earthwork 
and foundation excavation observations during the construction of the project. However, plan review and 
construction observation costs should be Included In the project budget. 

.Acgptaoce 

We appreciate the opportunity of submitting this contract and look forward to working with you in the 
development of this project, which wlll be carried out In accordance with this letter and with the Texas 
Facllltles Commission Contract NO. 18-101-000 between RKCI and Texas Faclllty Commission executed 
on September 25, 2017. 

Very truly yours, 

RABA KISTNER CONSULTANTS, INC. 

~~E~r 
Senior Vice President u 
GO:wdd 
Attachments Proposed Boring Location Map 

Cost Estimate Worksheet 
Cople5 Submitted: Above (1) 
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TFC Conlnld No. 18-101..000-Asslgnment No. 3 Exfllblt A-3 

(Delivered by E·Mall to Cberyl.Tavtor@TFC.state.pe.usl 

PADlS-108-00 - Revision No. 1 
October 18, 2018 

Ms. Cheryl Taylor, Senior Project Manager 
Texas Faclltles Commission - Fac:IUtles Design and Construction 
1711 San Jacinto Blvd 
Austin, Texas 78701 

Re: Construction Materials Testing Services 
DPS Bryan Foundation Remediation 

Dear Ms. Taylor: 

$.1..~ ~ ~SBTAN ER 
Sul/ding Better Tomorrows 

8100 Cameron Road 
Ste.IHSO 

Austin, TX 78754 
www.rkd.com 

P 512.339.1745 F 512,:139.6174 
Tllf'£ Ar111 ~3Z57 

Raba Kistner Consultants, Inc. jRKCI) Is pleased to submit our estimate to provide the construction materials 
observation and testlna services on the above-referenced project. These services will be provided In 
accordance with the Texas Facllltles Commission Contract No. 18-101-000 between RKO and Texas Facility 
Commission executed on September 25, 2017. 

We propose an estimated budget of $14,489.00 for construction materials te~lns and observation services 
for the referenced project. This budget Is based on our understanding of the project, an estimate of 
quantities, and past experience with similar projects. A cost estimate breakdown Is presented In the 
attached spreadsheet. Construction sequencing, delays, and the number of times that the client or their 
representative requests our services will affect the susgested budget Services will be provided on a call out 
basis for the unit fees attached to this proposal. The scope of work Includes the observation and testlns of 
the following construction materials: 

• Laboratory testing, In-place fleld nuclear density testing, 
• Reinforcing steel observations, 
• Concrete compressive strength specimen sampling, testing, and reporting, and 
• Drilled pier observations 

Thank you for allowing RKCI the opportunity to submit our proposal for the construction materials 
observation and testing services. We have a fully equipped AASHTO Accredited laboratory and we look 
forward to provldln& these services to you during the construction of this project. If you have any questions 
concerning our scope of work or need any additional lnformatlon, please call us at (512) 339-1745. 

Very truly yours, 

RAIA Kl~NER CONSULTANTS, INC. 

David A. Brown 
Lead COMET Estimator 
DB:wdd 

Attachments: Cost Estimate 
Scope of Wortc 
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TFC Contracl No. 11-101-000 -Assignment No, 3 ExhlbllA-3 

General: 

SCOPE OF WORK 
Texas Fadlitles Commission 

DPS Bryan Foundation Remeclatlon 
Bryan, Texas 

1. We understand that Texas Facllltfes Commission will require the services of experienced engineering 
technicians as scheduled by you or your representatives. We request twenty-four (24) hour 
notification to properly schedule our work. 

2. Service charges are based on the hourly rates stated herein and wlll be assessed from the time the 
Engineer or Technician leaves our office until he returns from the project. 

3. Our total cost of services Is based upon the assumption that this project wlll require a technician on 
site during normal work hours. Services requested durlns days and/or hours requiring overtime 
rates may slsniflcantly Increase the total .cost of services shown herein. Normal work hours are 
defined as Monday through Friday, S:OD am to 5:00 pm. Overtime rates win be assessed after elaht 
(81 hours of continuous work per day. 

4. Raba-Klstner will utilize the on-site Initial field curing facflltles provided by the contractor. The cost 
of providing and maintaining these Initial curing facilities Is not Included In our proposal. 

RABAKISTNER 
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TFC Contract No. 18-10 I .000 
Raba Kistner Consultants, Inc. 

Assignment No. 3 
Project No.: 17-002-0405 

usr OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 
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I. 

2. 

3. 

4. 

s. 

6. 

(Rev. 2·27·2017) 

LIST OF PSP'S KEY PERSONNEL TFC 
TFC Coatracl No. 18-101-000 

Alsignmnt No. 3 
lblnl·Kfstner, Inc. 

ExblbU D 

Name: Gabriel Ornelas, Jr., P .E. 
Title: Senior Vice President 
Role: Senior Project Manager 
Address: 8100 Cameron Road, Austin, Texas 
78754 
Phone:512-339-1745 
Email: gornelas@rkci.com 

Name: Yvonne G. Thomas, P.E. 
Title: Associate 
Role: Project Manager 
Address: 8100 Cameron Road, Austin, Texas 
78754 
Phone:S12-339-1745 
Email: ygarcia@rkci.com 

Name: Richard Shimono, E.J.T. 
Title: Graduate Engineer 
Role: Engineer in Training 
Address: 8100 Cameron Road, Austin, Texas 
78754 
Phone: 512-339-1745 
Email: rshimono@rkci.com 

Name: Tracy Cartwright 
Title: Administrative Coordinator 
Role: Administrative Coordinator 
Address: 8100 Cameron Road, Austin, Texas 
Phone:Sl2-339-1745 
Email: tcartwright@rkci.com 

Name: 
Title: 
Role: 
Address: 
Phone: 
Email: 

Name: 
Title: 
Role: 
Address: 
Phone: 
Email: 

~ 


