TFC Contract No. 18-194-000
TAB Technologies, LLC
RFQ No. 303-8-01370

Project No. 16-026-3402

PROFESSIONAL SERVICES
AGREEMENT
BETWEEN
THE TEXAS FACILITIES COMMISSION
AND
TAB TECHNOLOGIES, LLC

The Texas Facilities Commission (hereinafter referred to as “TFC”), a state agency located at 1711
San Jacinto Boulevard, Austin, Texas 78701, as Owner (as defined in 2015 Uniform General
Conditions, Section 1.28) and TAB Technologies, LLC (hereinafter referred to as “PSP”), located
at 3901 South Lamar Boulevard, Suite 130, Austin, Texas 78704, enter into the following
agreement for professional services (hereinafter referred to as the “Agreement”) pursuant to the
Professional Services Procurement Act, Tex. Gov’t Code Ann. Ch. 2254, Subchapter. A, to be
effective as of the Effective Date (as defined below). The project for which PSP agrees to provide
Professional Services is generally described as testing and balancing services for the North Austin
Complex, Phase | as described more particularly herein (hereinafter collectively referred to as the
“Project”). Nothing in this Agreement shall be interpreted or construed to make PSP (as defined
as defined in 2015 Uniform General Conditions, Section 1.16) a third-party beneficiary hereunder.

I. DEFINITIONS

1.1.  Definitions. Unless specifically provided otherwise herein, all words and phrases in this
Agreement in initial caps shall have the meanings set out in the 2015 Uniform General
Conditions (hereinafter referred to as “UGC”) and this Section 1.1. In the event of any conflict
between the definitions in the UGC and the 2018 Supplementary General Conditions, a digital
copy of each of which is incorporated herein by reference for all purposes in Portable Document
Format (“.pdf”’) on the compact disk attached hereto and labeled “TFC Contract No. 18-194-000
/ TAB Technologies, LLC / Exhibits CD” (hereinafter referred to as “Exhibits CD”), and named
therein as “Exhibit A,” and “Exhibit B,” respectively, in the A/E Guidelines (as defined below),
or in any other document referenced herein and incorporated for all purposes, and the definitions
in this Agreement, the definitions used in this Agreement shall control to the extent of the
conflict.

1.1.1.  Additional Services means those services not included in Article II of this
Agreement which may be requested by TFC at any time for the duration of this Agreement, as
discussed in Section 4.5 below.

1.1.2.  Architect/Engineer (A/E) means, individually or collectively, the architectural
and engineering service providers contracted by TFC to perform all of the professional
architectural and engineering design services, and any licensed professional and other personnel
working under the A/E’s supervision, or otherwise engaged by TFC to prepare the design for all
or a portion of the Project.
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1.1.3.  A/E Guidelines means the TFC Architectural/Engineering Guidelines, a digital
copy of which is incorporated herein by reference for all purposes in .pdf on the Exhibits CD
and named therein as “Exhibit C.”

1.1.4.  Budget means the construction budget for the Project which is forecast to be
One Hundred Fifty-Five Million and No/100 Dollars ($155,000,000.00) and which may be
amended from time to time by TFC as further assessments, design and construction manager
cost estimates are provided.

1.1.5.  Buildings means Building A, Parking Garage A, and a chilled water Central
Utility Plan and associated infrastructure development at the North Austin Complex, Phase 1,
the site of the current John H. Winters Building grounds 701 West 51 Street, Austin, Texas
78751, all of which are subject to this agreement.

1.1.6.  CAD means AutoCAD DWG format unless specifically provided otherwise
herein.

1.1.7.  Certificate of Substantial Completion means the certificate signed by the
Contractor, A/E, and TFC establishing the date of Substantial Completion for the applicable part
of the Work, and identifying responsibilities for security and maintenance as set out in UGC,
Paragraph 12.1.1.2.

1.1.8.  Close-out and Record Documents Deadline means the date that is a fixed
number of days after the date of delivery of all Close-out Documents to PSP.

1.1.9.  Close-out Documents has the same meaning as defined in UGC, Section 1.10
and includes the Contractor’s marked-up “as-builts.”

1.1.10. Communication Protocol means the communication and tracking procedures
to be utilized for interaction and reporting between TFC, PSP, A/E, CMR, Contractors, and
Subcontractors, including but not limited to, the use of any EPMCS utilized by TFC for the
Project.

1.1.11. Consideration means the funds and any and all other forms of valid, legal
consideration as discussed in Article IV of this Agreement.

1.1.12.  Construction Costs means all hard and soft costs for labor, materials, fees, and
other similar costs and expenses required to complete the Project, and prepared in the format
promulgated by the Construction Specifications Institute.

1.1.13.  Construction Documents has the same meaning as defined in UGC, Section
1.17 that in TFC’s sole opinion are in satisfactory quality and detail.

1.1.14. DD Documents means the design development documents, i.e., such plans,
elevations, and such other drawings, calculations, and outline specifications that, in TFC’s sole
opinion, are of such quality and detail that enable TFC to fix and illustrate the size and character
of the entire Project in its essentials as to kinds of materials and assembly details and type of
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structure and to coordinate the interface of all architectural and structural elements with all
building systems.

1.1.15. Deliverables means any and all Drawings, Specifications, photos, designs,
studies, sketches, computer programs, reports, and other Professional Services, which are
specified to be delivered by PSP pursuant to the terms of this Agreement.

1.1.16. Design Program means, collectively, the overall goals and design objectives of
the Project, the aesthetic considerations, the functional requirements including: (i) allocations of
space with uses and adjacency relationships for all areas/spaces; and (ii) operational objectives
and such standards of design that TFC may require for all architectural and engineering
disciplines in the design and construction of the Project.

1.1.17.  Effective Date means the date that the last signature of a party is affixed hereto.
1.1.18.  EPMCS means electronic project management control system.

1.1.19.  Final Inspection means the same process and procedure described in UGC,
Subsection 12.1.2.

1.1.20. Final Inspection Deadline means the date that is thirty (30) days after the
Substantial Completion Inspection, and by which date PSP must conduct a Final Inspection.

1.1.21.  Governmental Authorities means all federal, state, and local governmental
entities having jurisdiction over the Project.

1.1.22.  Initial Conceptual Drawings means initial concept drawings and block
diagrams that, in TFC’s sole opinion, are of such quality and detail to enable TFC to establish
design direction.

1.1.23.  Laws and Regulations means any and all applicable laws, statutes, rules,
regulations, ordinances, codes, and orders of any and all Governmental Authorities, including
those governing labor, equal employment opportunity, safety, and environmental protection,
including but not limited to, all applicable requirements of Title III of the Americans with
Disabilities Act and the Texas Architectural Barriers Act and Texas Accessibility Standards
found in Texas Government Code, Chapter 469.

1.1.24. MEP Systems means mechanical, electrical, and plumbing systems.

1.1.25.  Notice of Authorization (or “NOA”) means the written authorization to proceed
to the next phase of development of Construction Documents. Notice of Authorization is to be
distinguished from a Notice to Proceed.

1.1.26. Notice of Termination means the ten (10) day advance written notice of
termination that may be delivered pursuant to the terms of this Agreement.

1.1.27. Notice to Proceed (or “NTP”’) means the written authorization to proceed with
commencement of Professional Services that may be delivered to PSP by TFC.
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1.1.28. Order-of-Magnitude Opinion of Probable Construction Cost means a level one
(1) cost estimate to facilitate budgetary and feasibility determinations, based on historical
information with adjustments made for specific project conditions, wherein estimates are based
on costs per square foot, number of rooms/seats, and the like. Project information required for
estimates at this level include a general functional description, schematic layout, geographic
location, size expressed as building area, numbers of people, seats, and the like, and intended
use.

1.1.29. Owner, Texas Facilities Commission, or TFC means and includes: the State of
Texas, the Texas Facilities Commission, and any other agency of the State of Texas acting
through TFC in connection with this Agreement.

1.1.30. PAR means the progress assessment report in such form as is prescribed by
TFC and which has the same meaning as defined in UGC, Section 1.31.

1.1.31. Pay Application means the application for payment submitted by PSP as
discussed in Article IV below.

1.1.32.  Periodic Reports means the written reports required to be submitted to TFC by
PSP, which reports shall be compiled and submitted in such form as prescribed by TFC.

1.1.33.  Person means an individual, firm, partnership, corporation, association and any
other legally recognized entity.

1.1.34. Post-Final Inspection Punchlist means the punchlist of items that PSP will
deliver to Contractor that sets out any part of the Work that was not corrected or completed in
accordance with the Contract Documents as of the Final Inspection.

1.1.35. Post-Final Inspection Punchlist Deadline means the date that is a fixed number
of days after the date by which PSP shall deliver any Post-Final Inspection Punchlist to
Contractor.

1.1.36. Pre-Final Inspection Punchlist means the list of any unresolved punchlist items
that PSP will deliver to Contractor when a Certificate of Substantial Completion is delivered by
TFC as discussed in UGC, Paragraph 12.1.1.2.

1.1.37. Pre-Final Inspection Punchlist Deadline means the date that is a fixed number
of days after the completion of the Substantial Completion Inspection, and by which date PSP
shall prepare and deliver a proposed Post-Substantial Completion Inspection Punchlist to TFC.

1.1.38. Professional Services means (i) professional architectural services; and/or (ii)
professional engineering services as defined in Texas Government Code, Chapter 2254,
Subchapter A, the scope of both of which is set out in Article II below.

1.1.39. Professional Services Schedule (hereinafter sometimes referred to as the
“Schedule”) means the schedule/timeline which sets out the deadlines in terms of a fixed number
of days after a preceding deadline for completion and delivery of discrete portions of the
Professional Services, which deadlines shall be calculated from the effective date of a Notice to
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Proceed. At the discretion of the TFC project manager and as mutually agreed upon with PSP,
the Professional Services Schedule may be revised and defined with more detail as the project
develops.

1.1.39.1. The Parties acknowledge that upon execution of this Agreement, the
Schedule will not reflect the date of issuance of the NTP, nor whether the Project will be
completed as a single package or in multiple combinations of packages. At such time that an
NTP is issued, TFC shall enter said date into the Schedule, which will result in the Professional
Services Schedule for such package being filled-in with specific deadlines.

1.1.39.2.  Upon entry of the date of issuance of the NTP, the Professional Services
Schedule, as revised, shall become, without further notice or action, the effective Professional
Services Schedule, and said revised Schedule shall be considered substituted for the original
Professional Services Schedule, and shall be added to the Exhibits CD.

1.1.40. Project means as stated above, and includes each component
design/construction package that may be prescribed by TFC.

1.1.41. Project Analysis has the same meaning as defined in Texas Government Code,
Section 2166.001(5).

1.1.42.  Professional Service Provider or PSP means the individual/s or firm contracted
by TFC to perform all of the testing, adjusting, and balancing activities as outlined in this
Contract. The PSP shall be part of the Project team who works independently of both designer
and Contractor to ensure the proper installation, performance, systems verification, and
operations of all installed and integrated systems.

1.1.43. PSP Project Manager means the individual designated by PSP, and who must
be approved by TFC, as the contact person with specific authority to properly supervise and
direct the duties and responsibilities of PSP, on behalf of PSP, pursuant to the terms and
conditions of the Agreement, and who shall have decision-making authority to bind PSP with
respect to the Professional Services for the Project.

1.1.44. Reimbursable Expenses means those reasonable and necessary out-of-pocket
costs and expenses incurred by PSP for the provision of the Professional Services that are
approved by TFC.

1.1.45. RFI means a request for information as defined in UGC, Section 1.35.

1.1.46. RFI Response means a written clarification, instruction, and/or interpretation,
including, but not necessarily limited to, an architect’s supplemental instructions issued in
response to an RFI, which response must be consistent with the intent of the Construction
Documents.

1.1.47. RFI Response Deadline means the date that is seven (7) calendar days after
receipt, or uploading, of an RFI, and by which date PSP must deliver an RFI Response to
Contractor.
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1.1.48. Schematic Design Drawings means, at a minimum, a Site development plan,
building plans, elevations, sections, and perspective sketches sufficient to convey
comprehensive design intent.

1.1.49. Schematic Design Package means the combination of (i) Schematic Design
Drawings; (ii) an outline summary of the areas within the proposed Project, such summary
corresponding to the general categories in the space allocation outlined in the Design Program;

(ii1) a description of the building and general Site development that shall include an overview of
proposed exterior architectural materials and structural systems together with the MEP Systems
and services being contemplated; and (iv) an Order-of-Magnitude Opinion of Probable
Construction Cost that demonstrates conformity with the Budget, all that in TFC’s sole opinion
must be in satisfactory quality and detail.

1.1.50. Scope of Services means the Professional Services as set out in Article II
below.

1.1.51. Site means the lands, areas, and/or buildings indicated in the Contract
Documents as being furnished by TFC upon which the Work is to be performed, including
rights-of-way and easements for access thereto, and such other lands furnished by TFC which
are designated for the use of the Contractor.

1.1.52. Subcontract means any agreements between PSP and a Subcontractor.

1.1.53. Subcontractor means any Person that enters into an agreement with PSP to
perform any part of the Professional Services.

1.1.54. Substantial Completion Inspection means the process and procedure described
in UGC, Subsection 12.1.1.

1.1.55. Substantial Completion Inspection Deadline means the date that is a fixed
number of days after proper written notification is delivered to TFC, PSP, and A/E by Contractor
that Contractor has fully satisfied the requirements set out in UGC, Paragraph 12.1.1.1, and by
which date PSP must conduct a Substantial Completion Inspection.

1.1.56. TDLR means the Texas Department of Licensing and Regulations.

1.1.57. Testing, Adjusting, and Balancing or TAB means the systematic
process/service applied to heating, ventilating, and air conditioning systems and other
environmental systems to achieve and document air and hydronic flow rates.

1.1.58. TFC Project Manager means the individual designated by TFC as the owner’s
designated representative with the direct responsibility to properly supervise the design and
construction of the Project, and the services being provided pursuant to this Agreement on behalf
of TFC, including, but not limited to, (i) serving as the point of contact between TFC, the Using
Agency (if any), and PSP; and (ii) supervising TFC’s review and approval of the Professional
Services.
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1.1.59. Using Agency has the same meaning as defined in Texas Government Code,
Section 2166.001(10).

1.1.60. Utilities means water, sewer, gas, electric, telecom, cable, and like services.

1.1.61. Utility Providers means any and all entities that TFC desires to provide Utilities
to the Project.

1.1.62. Warranty Report means the comprehensive report of the findings of PSP
pursuant to the inspections, and which must include, but not be necessarily limited to, a list of
the items needing replacement, correction, or repair.

1.1.63. Warranty Report Deadline means the date that is three hundred thirty-five
(335) days after the date that a Certificate of Substantial Completion has been issued as to the
Work, or a discrete portion thereof, and by which date PSP shall deliver the warranty and
guarantee phase services.

1.1.64. Work means the administration, procurement, materials, equipment, testing,
and all services necessary for PSP, and/or its agents, to fulfill PSP’s obligations under this
Agreement.

II. SCOPE OF SERVICES

2.1.  Scope of Services. PSP agrees to timely deliver the testing, adjusting, and balancing
services described below, in accordance with this Contract and the National Environmental
Balancing Bureau (NEBB) Procedural Standards and the Associated Air Balance Council (AABC)
National Standards.

2.1.1. DesignPhase. No later than the Design Deadline, PSP shall timely, PSP shall timely deliver the
following Design Tasks to TFC.

2.1.1.1.  Consult with TFC staff and become thoroughly familiar with the project
documentation.

2.1.1.2.  Inspect and timely become thoroughly familiar with the Project Site.

2.1.1.3.  Identify all codes, rules, regulations, other Site-related requirements, and
coordination, that may affect the timely TAB services of the Project.

2.1.1.4.  Receive and become familiar with requirements of the technical standards
of TFC.

2.1.1.5.  Determine and identify to TFC which additional Subcontractor(s), if any,
that are not engaged, or to be engaged, by PSP pursuant to this Agreement, will be necessary to
complement the Professional Services in order to fulfill requirements of this Agreement.
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2.1.1.6.  Coordinate with TFC for the utilization of the EPMCS. If requested, assign
appropriate PSP staff to receive instruction regarding the use of EPMCS.

2.1.2. Owner Coordinated Document Review Process. PSP agrees to timely deliver the
“Owner Coordinated Document Review Process” as follows.

2.1.2.1.  During the design phase of the Project, the design schedule shall
accommodate a periodic review of the Construction Documents at various milestones, to be
coordinated by TFC. PSP shall participate in 100% Construction Documents design review
conferences and pre-construction meetings.

2.1.2.1.1. The A/E shall have a fixed number of days after TFC’s NOA to A/E
to proceed with the next phase of design. The last day of each design phase duration or the first
weekday thereafter is the A/E deadline for submitting the design phase deliverables for review.
Documents cumulatively to be completed within one hundred eighty-six (186) calendar days.
Construction phase services to be completed within seven hundred thirty-five (735) calendar days
at the substantial completion date. Post construction phase services to be completed within ninety-
five (95) calendar days at end of Post Construction Acceptance. Warranty phase services to be
completed within three hundred sixty-five (365) calendar days at end of one year warranty period.

2.1.2.1.2. The formal review comments and deadline is the date occurring five
(5) calendar days or the first weekday thereafter following the review meeting upon which TFC
shall prepare and deliver TFC comments to A/E and CMR; and CMR shall prepare and deliver
CMR comments to TFC and A/E. PSP shall deliver comments to TFC, A/E, and CMR.

2.1.3. PSP Design Services During all Milestone Reviews.

2.13.1.  Review the Owner’s Project Requirements (hereinafter referred to as the
“OPR?”), attached here to as “Exhibit E” and incorporated herein for all purposes.

2.1.3.2.  Review the A/E Basis of Design (BOD) provided for PSP’s review.

2.1.3.3.  Develop Pre-Design Acceptance Requirements in keeping with the OPR
and develop Design Review Checklists to be used for each submittal and associated review.

2.1.3.4.  Develop a preliminary TAB plan to be updated throughout the Project.

2.1.3.5. Conduct Design reviews and provide comments at the agreed upon
milestone submission schedule, coordinating with TFC, A/E, and CMR and collaborating with any
consultant(s) throughout the Project.

2.1.4. Development of TAB Plan. PSP shall develop a TAB plan that will form the basis
of the process to be followed throughout the construction and post-construction phases of the
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Project. The TAB plan will identify all related TAB activities and include roles and responsibilities
for each team member (TFC, PSP, A/E, CMR), including Owner’s Representatives, contractors,
and vendors. TAB activities will include tests, procedures, meetings, documentation, scheduling,
and sequencing of tasks and will be performed in accordance with NEBB Procedural Standards.
The TAB plan will identify all systems and equipment to be examined. The TAB plan will be
updated throughout project and incorporated into a final TAB report.

2.1.5. Construction Phase Services. PSP shall deliver the following management and
administration of services to TFC during the construction phase of the Project as it specified in the
UGC and as follows:

2.1.5.1. PSP shall have primary responsibility for execution of TAB plan and shall
perform the following TAB construction related activities.

2.1.5.2. PSP shall plan and conduct a TAB kick-off meeting at the project site with
all members of the Project Team. PSP shall also attend all project coordination meetings
reasonably requested by TFC regarding the Work in order to facilitate the scheduling of the Work.

2.1.5.3.  Prepare and maintain all forms and plans for field procedures and data to be
recorded and incorporated into TAB reports.

2.1.5.4.  Perform adequate preliminary site visits to determine Project readiness for
TAB of the systems and perform all other actions reasonably necessary to fulfill the requirements
of this Agreement.

2.1.5.5. Examine all contract documents and submittals for the equipment, systems,
and controls within TAB scope of TAB.

2.1.5.6. Coordinate all TAB activities with the CMR, Contractor’s subcontractors,
and any other design professionals involved with the design and/or construction of the HVAC
systems and equipment.

2.1.5.7.  Upon notification that the HVAC systems and equipment have been started-
up, PSP shall perform TAB activities in accordance with NEBB Procedural Standards and the
TAB specifications.

2.1.5.8.  Perform all controls verification including calibration and set points as
indicated and proper control device and sensor settings, operation, installation, and arrangement.

2.1.5.9. Identify all deficiencies and issues encountered and deliver to Project Team
written report. Upon written notification that all reported deficiencies have been remedied and
corrected, PSP shall retest all parts of the HVAC systems that had been reported as being deficient.
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2.1.5.9.1. If items previously reported to PSP are determined not to be
remedied and/or corrected, PSP shall itemize each remaining deficiency in the final TAB report.

2.1.5.10. Deliver a periodic report to TFC for each site visit observation and review
of the TAB work. Such periodic reports must describe in reasonable detail the current status of
the following:

2.1.5.10.1.  The completed Work in relation to Work Progress Schedule;

2.1.5.10.2.  Project completion dates;

2.1.5.10.3. Percentage of completion of each discrete subpart of the Work; and

2.1.5.10.4.  Any existing or potential deficiencies and/or discrepancies.
2.1.5.11.  Develop a Final TAB Report.

2.1.5.12. Subject to the provisions of UGC, Subsection 12.1.1, no later than the
Substantial Completion Inspection Deadline, PSP shall participate in a Substantial Completion
Inspection of the CMR Work with the A/E, while accompanied by the TFC Project Manager, to
determine whether said portion of the CMR Work has achieved Substantial Completion. In the
event TFC and PSP conclude that the CMR Work, or any portion of the TAB scope thereof, has
not performed or completed in accordance with the construction documents and contract, PSP shall
prepare and deliver, no later than the Pre-Final Inspection Punchlist Deadline, a Pre-Final
Inspection Punchlist to Contractor with a copy to TFC.

2.1.6. Warranty Phase Services. During the Warranty phase, PSP shall perform the
following activities:

2.1.6.1.  Conduct ninety (90) day follow-up and an opposite season follow-up to
verify systems are operating as intended.

2.1.6.2.  Prepare and submit a final TAB report to TFC that shall include all
applicable TAB reports, checklists, test results, and associated drawings with Bluebeam notations.

2.1.7. TFC Approvals. Any provisions in this Agreement to the contrary notwithstanding,
all consents and/or approvals by TFC shall be in its sole and absolute discretion, and must be in
writing.

2.1.7.1.  No changes to: (i) the scope of the Professional Services or (ii) the
Consideration shall be valid or enforceable unless evidenced by a fully executed written
amendment to this Agreement.
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2.1.7.2. PSP is not authorized to commence providing any Professional Services to
TFC or any Using Agency with respect to the Project unless and until an appropriate Notice to
Proceed is delivered by TFC.

2.1.7.3.  TFC, including by and through the TFC Project Manager, reserves the right
to extend any of the deadlines set out above.

2.1.8. Inspections. TFC hereby reserves the right, if deemed appropriate by TFC in its
sole discretion, to conduct reviews or inspections during the course of design and construction of
the Project. However, PSP shall not be relieved of any of its obligations arising pursuant to this
Agreement. No inspections of the Project conducted by TFC shall reduce the level or extent of
PSP’s responsibilities arising pursuant to this Agreement. Neither the approval and/or final
acceptance of the Project or any Deliverables, the payment of any Pay Application of TFC shall
constitute, nor be deemed, a release of PSP’s obligation to perform and timely deliver the
Professional Services and any Additional Services (i) in a manner consistent with that degree of
care and skill ordinarily exercised by members of the same profession currently practicing under
similar circumstances; or (ii) as required under this Agreement.

III. TERM AND TERMINATION

3.1. Duration. This Agreement shall be effective as of the Effective Date and shall terminate
on December 31, 2021 unless extended by the parties by amendment to this Agreement or
terminated earlier, as provided below.

3.2. Early Termination. This Agreement may be terminated by TFC for its convenience, in
whole or in part, at any time without cause, upon delivery of a Notice of Termination to PSP at the
address of record as specified in this Agreement. Upon receipt of a Notice of Termination, PSP
will immediately cease all Professional Services and undertake to terminate any relevant
Subcontracts and will incur no further expense related to this Agreement. Such early termination
shall be subject to the equitable settlement of the respective interests of the parties accrued up to
the date of termination.

IV. CONSIDERATION

4.1. Contract Limit—-Fees and Expenses.

4.1.1. Fixed Fee. In exchange for the timely delivery of the Professional Services as
specified by this Agreement, PSP shall be paid a fixed fee of Three Hundred Eighty-Eight
Thousand Nine Hundred Twenty-Four and No/100 Dollars ($388,924.00). Any Professional
Services performed or delivered by PSP prior to the Effective Date of this Agreement or after its
termination cannot be compensated.

4.1.2.  Submission of Pay Applications or Invoices. No more frequently than once per
month, PSP shall submit a Pay Application to TFC for services performed and reasonable and
necessary costs and expenses incurred through the last day of the previous month. TFC agrees to
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pay PSP in accordance with Chapter 2251 of the Texas Government Code, also known as the
“Prompt Payment Act.”

4.2.  Proportional Payments. Payments shall be made to PSP monthly in proportion to the
services performed. The compensation for services shall be at the following cumulative
percentages at the completion and acceptance of each of the following phases of the Professional

Services.
4.2.1.  Design Phase: ten percent (10%).
4.2.2. TAB plan development: fifteen percent (15%).
4.2.3. Construction Phase Service: ninety percent (90%).
4.2.4. TAB Report: ninety-five percent (95%).
4.2.5. Warranty Services: one hundred percent (100%).

4.3. Maximum Reimbursable Expenses. Reasonable lodging and traveling expenses shall be
considered a Reimbursable Expense under this Agreement when professional and technical
personnel of PSP are away from the cities in which they are permanently assigned and are
conducting authorized business directly connected with this Agreement. For the purposes of this
Agreement, no travel reimbursement shall be made for travel within 100 miles of the location
identified as the principal place of business or branch office of PSP, except for overnight stays,
which require prior TFC project manager approval. The maximum amount for each Reimbursable
Expense for travel and lodging shall be the rates established by the Texas Comptroller of Public
Accounts, and outlined in Textravel, htips://fmx.cpa.state.tx.us/fmx/travel/textravel/index.php,
formerly known as the State of Texas Travel Allowance Guide for state employees. No
Reimbursable Expenses shall exceed actual cost. In addition to those items specifically identified
above as a Reimbursable Expense, permit fees and associated costs, certain other incidental direct
expenses including, but not limited to, copying, telephone, data, and express mail services, and
rental of special equipment or tools required in connection with provision of the Professional
Services for the Project, may constitute a Reimbursable Expense; provided however, PSP must
obtain the written approval of TFC prior to incurring the expense. Approval may be granted only
under those limited circumstances wherein such costs are not considered normal or customary
basic services under this Agreement. All requests for reimbursement must be accompanied by
such documentation which, in the judgment of the TFC, allows for complete substantiation of the
costs incurred.

4.4. Notice of Depletion. Within seven (7) days of when the accumulated amount of Fees and
Reimbursable Expenses reaches eighty percent (80%) of the maximum not-to-exceed contract
amount(s), PSP shall deliver written notice thereof to TFC. Nothing herein shall be construed to
require TFC to increase the approved maximum not-to-exceed contract amount(s) established
pursuant to this Agreement.
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4.5.  Additional Services. Upon request by TFC for Additional Services, PSP shall prepare and
submit a proposal for such Additional Services to TFC for approval. Additional Services shall be
performed at a rate negotiated between TFC and PSP and must be approved by the parties by
amendment to this Agreement. Any Additional Services performed or delivered by PSP prior to
execution of the Agreement or amendment thereto, as applicable, cannot be compensated.

4.6. Payments to Subcontractors. For all services rendered, PSP’s payment to Subcontractors
is due within ten (10) days after receipt of payment from TFC and, when appropriate in the sole
discretion of TFC, TFC may issue joint checks to PSP and Subcontractors.

V. ACKNOWLEDGEMENT, COVENANTS, AND AGREEMENTS

5.1.  Acknowledgement, Covenants, and Agreements of TFC. TFC acknowledges, covenants,
and agrees, as follows.

5.1.1.  TEC Deliverables to PSP. TFC shall provide PSP a copy of, or reasonable access
to, the following information and documentation regarding the Project.

5.1.1.1.  The UGC.
5.1.1.2.  Any Supplementary General Conditions.
5.1.1.3.  Any Special Conditions.
5.1.1.4.  Sample copies of the following:
5.1.1.4.1.  contract forms; and
5.1.1.4.2. bond forms.
5.1.1.5.  Bidding information and instructions.
5.1.1.6.  Minimum wage rates.
5.1.1.7.  The PAR for inclusion in the Specifications.

5.1.1.8.  Any maps and Drawings in the possession of TFC that reflect or depict Site
boundaries, recorded easements, topography, utility locations, and such other documents in the
possession of TFC that reflect Site conditions and/or restrictions which may impact the design
and/or construction of the Project.

5.1.1.9.  Any soil reports or traffic impact studies in the possession of TFC.

5.1.1.10. The Project Analysis, or equivalent thereof.
5.1.1.11.  The Budget.

5.1.1.12. The Communication Protocol.
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5.1.2.  TFC Services to PSP. TFC shall provide, or cause to be provided, the following
services to PSP.

5.1.2.1.  Upon PSP’s receipt of general and criminal background check clearance,
assist PSP in obtaining such access to the Sites as is reasonably necessary to enable PSP to provide
the Professional Services.

5.1.2.2.  Designate the TFC Project Manager who will supervise the design and
construction of the Project and the services being provided pursuant to this Agreement and the
respective Contract Documents.

5.1.2.3.  Provide intermediate reviews of the work product of PSP as necessary to
allow PSP to proceed with delivery of the Professional Services in a timely manner.

5.2.  Acknowledgements, Covenants, and Agreements of PSP. PSP acknowledges, covenants,
and agrees as follows.

5.2.1. Timely Delivery of Conforming Services. PSP will, subject to Force Majeure
events, as defined in Section 11.12 below, timely provide the Professional Services in conformity
with, and as specified in, this Agreement, the UGC, the Supplementary General Conditions, any
Special Conditions, and in the Construction Documents.

5.2.2. Moadifications. Modifications to the Construction Documents which are made
necessary by the errors and/or omissions of PSP shall be corrected by PSP at its sole cost and
expense.

5.2.2.1.  For purposes of this subsection, an omission is defined as any change or
addition to the Construction Documents required to make the Project conform to its original design
intent.

5.2.2.2.  For purposes of this subsection, an error is defined as any change or addition
to the Construction Documents where remediation of previously constructed or installed Work
must take place in order to meet code and/or design intent or any omission that is caused by willful
misconduct or gross negligence by PSP. In the event that PSP is determined to have been the cause
of such an error, PSP shall bear the reasonable construction costs to resolve said error.

5.2.3. Limitation of Authority. PSP agrees that the TFC Project Manager shall not have
any express or implied authority to vary or otherwise amend the terms and conditions of this
Agreement in any way, or waive strict compliance with the terms and conditions of this
Agreement, except as to the deadlines set out in Section 2.1 above, any deviation from which must
be evidenced by the TFC Project Manager in writing.

5.2.4. PSP Safety. All PSP’s and subcontractors conducting work for TFC shall abide
by all OSHA rules and regulations provided by the Department of Labor, OSHA, Code of Federal
Regulations, Chapter 29. Employees of PSP and subcontractors shall be trained in accordance
with Chapter 29, Occupational Safety and Health Regulations. PSP and subcontractors shall
inform the Contract Administrator of their Hazardous Electrical Energy Control, Lockout/Tag-out
Procedure. PSP’s procedure must meet or exceed TFC’s procedure as determined by the Contract
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Administrator. Work shall not be done on energized electrical circuits, components or equipment.
When de-energizing is impractical due to possible harm to personnel, equipment or facility
damage, negative onsite or offsite environmental impact, or business interruption Contractor must
follow OSHA requirements as detailed in OSHA Regulations 1910.331 — 1910.399.

5.2.5. Cooperation. All project managers, employees, and associated Subcontractors
shall cooperate with and assist each other and all other Contractors and design professionals
retained by TFC.

5.2.6. PSP Cooperation. PSP agrees to conduct all of its services under this Agreement
by and through appropriate communications with the Contract Administrator. No work,
installation or other services shall be undertaken by PSP except with the prior written direction of
the Contract Administrator. PSP understands and agrees that work, installation or any other
service performed without the prior written direction of the Contract Administrator is work outside
the scope of this Agreement and shall be performed exclusively at PSP’s risk. PSP agrees to
employ competent personnel meeting the requirements outlined in the specifications, who shall be
satisfactory to TFC. Personnel assigned to perform services under this Agreement may not be
reassigned without the prior written approval by the Contract Administrator. TFC may request
that PSP replace unsatisfactory personnel, which request shall not be unreasonably denied. PSP
agrees to cooperate and coordinate its work with that of other Contractors retained by owner. Upon
discovery of an apparent conflict in the sequencing of work with another Contractor, PSP shall
report the concern to the Contract Administrator who will resolve the conflict.

5.2.7. E-Verify. By entering into this Agreement, PSP certifies and ensures that it utilizes
and will continue to utilize, for the term of this Agreement, the U.S. Department of Homeland
Security’s E-Verify system, in accordance with the U.S. Department of Homeland Security’s rules,
to determine the eligibility of: all persons employed to perform duties within the State of Texas,
during the term of the Agreement; and all persons (including subcontractors) assigned by the PSP
to perform work pursuant to the Agreement, within the United States of America. PSP shall
provide, upon request of TFC and if available, an electronic or hardcopy screenshot of the
confirmation or tentative non-confirmation screen containing the E-Verify case verification
number for attachment to the Form I-9 for the three (3) most recent hires that match the criteria
above, by the PSP, and PSP’s subcontractors, as proof that this provision is being followed. If this
certification is falsely made, the Agreement may be immediately terminated, at the discretion of
TFC, and at no fault to TFC, with no prior notification. PSP shall also be responsible for the costs
of any re-solicitation that TFC must undertake to replace the terminated Agreement. For persons
not eligible for E-Verify screening, PSP (including sub-contractors) shall provide, upon request by
TFC, another form of documentation of proof of eligibility to work in the United States of America.

5.2.8.  Identification of Project Manager and All Subcontractors. The Project Manager
identified in the initial List of PSP Project Manager and Subcontractors (hereinafter referred to as
the “List”), a digital copy of which is incorporated herein by reference for all purposes in .pdf on
the Exhibits CD and named therein as “Exhibit F,” will supervise the efforts of Contractor to timely
provide TFC with the Construction Services.
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5.2.8.1.  The Project Manager must be committed to the Project on a full- time basis.
TFC reserves the right to approve the appointment of the Project Manager and to demand that the
Project Manager, and any of PSP’s employees or Subcontractors, be removed and replaced if, in
the sole opinion of TFC, their performance on this Project or any other Projects, is and/or was not
adequate or their continued involvement with the Project will, is, or has become, detrimental to
the timely and successful completion of the Project, including but not limited to, for such reasons
as: (i) any past or present violation of any statute, rule, regulation or ordinance of any city, county,
the State of Texas, or the United States, or any other Laws and Regulations; (ii) TFC’s reasonable
belief that failure to obtain an acceptable criminal background check will occur; (iii) prior
unsatisfactory performance on other TFC projects; and (iv) any other like reasons.

5.2.8.2. The Project Manager and Subcontractors identified in the List shall not be
removed or replaced by PSP, nor shall any other Subcontractors be engaged by PSP, unless prior
written consent is obtained from TFC, which consent shall not be unreasonably withheld,
conditioned, or delayed.

5.2.9. Buy Texas. If PSP is authorized to make purchases under this Agreement, PSP
certifies that PSP will buy Texas products, services, and materials when available at a comparable
price and in a comparable period of time pursuant to Texas Government Code, Chapter 2155.

5.2.10. No Assumption. No approvals or acceptances by, or on behalf of, TFC shall be
deemed to be an assumption of any responsibility by TFC for any defect, error or omission in said
Deliverables or Professional Services.

5.2.11. No Guaranty. PSP does not control or guarantee the performance of any
Contractor, provided however, PSP shall promptly notify TFC of any observation of a Contractor’s
or subcontractor’s failure to perform their duties and responsibilities in accordance with the
Construction Documents and Work Progress Schedule, and shall recommend to TFC candidate
measure(s) to correct such failures.

5.2.12. Debts or Delinquencies Owed to the State. Any payment due under this
Agreement may be withheld and applied toward payment of any debt that is owed to the State of
Texas including, but not limited to, delinquent taxes and child support pursuant to Texas
Government Code, Section 43.055.

5.2.13. General and Criminal Background Check.

5.2.13.1. PSP represents and warrants that neither PSP nor any of PSP’s employees,
have been convicted of a felony criminal offense, or of a crime involving moral turpitude, or that,
if such a conviction has occurred, PSP has fully advised TFC in writing as to the facts and
circumstances surrounding the conviction(s).

5.2.13.2. All of PSP’s employees and Subcontractors that will perform any
Professional Services on-site at a state-owned property shall be subject to a criminal background
check. Any expense associated with such criminal background check shall be borne by PSP.
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5.2.13.2.1.  All criminal background check forms for all of PSP employees and
Subcontractors that will initially commence any work on-site must be fully completed and
submitted to TFC within fifteen (15) days of the date of the notice of award, and the process
thereafter must be diligently pursued by PSP.

5.2.13.2.2. 'The process must be satisfactorily completed for every employee
and Subcontractor before they perform services at the Site.

5.2.13.2.3.  All criminal background checks must be accomplished by the Texas
Department of Public Safety (hereinafter referred to as “DPS”), which includes fingerprint
processing by an independent third-party company selected by DPS. Upon receipt of the
fingerprints of PSP’s employees and/or Subcontractors, DPS or TFC, will adjudicate the results of
the criminal background searches in accordance with the criteria set forth in the Criminal
Background Checks and Application Guidelines, a digital copy of which is incorporated herein by
reference for all purposes in .pdf on the Exhibits CD, and named therein as “Exhibit F.” PSP’s or
Subcontractor’s failure to timely secure criminal background check clearance shall not be
considered a legitimate delay in the Professional Services Schedule.

5.2.14. Equal Opportunity. PSP shall not discriminate against any employee or applicant
for employment because of race, color, religion, sex, age, national origin, disability, political
affiliation, or religious belief. PSP shall take affirmative action to ensure that applicants are
employed and that employees are treated during employment without regard to their race, color,
religion, sex, religion, age or national origin. Such action shall include, but not be limited to, the
following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising;
layoff or termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship. PSP shall post in conspicuous places, available to employees or
applicants for employment, notices to be provided setting forth the provisions of this
nondiscrimination subsection. PSP shall include the above provisions in all Subcontracts
pertaining to the Professional Services.

5.2.15. No Advertising. PSP shall not advertise that it is doing business with TFC or use
this Agreement as any sort of marketing or sales tool without the prior written consent of TFC.

5.2.16. No Warranties by TFC. PSP acknowledges that any and all tests, maps, reports,
and drawings and any other documentation (hereinafter referred to collectively as “Reports”) in
the possession of TFC that reflect or depict any Site boundaries, recorded easements, topography,
utility locations, and other Site conditions and/or restrictions which may impact PSP’s prosecution
of the Work were prepared solely for the benefit of TFC, and that PSP shall have no right to rely
upon such and that any reliance thereon shall be at PSP’s own risk. TFC HEREBY DISCLAIMS
ANY EXPRESS OR IMPLIED WARRANTIES AS TO THE ACCURACY OR
COMPLETENESS OF THE ABOVE-MENTIONED REPORTS.

5.2.17. No Outsourcing. All services under this Agreement shall be performed in the
principal offices of the PSP and its consultants. If PSP or consultant offices exist out of the State
of Texas, services shall be performed in offices within Texas in so much as proper expertise and
timeliness can be accomplished. Services performed outside the State of Texas shall be limited to
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offices and personnel located in the United States. Outsourcing or subcontracting outside the
United States shall not be permitted unless approved in writing by the TFC.

VI. WARRANTIES AND REPRESENTATIONS BY PSP

6.1. Warranties and Representations by PSP. PSP hereby makes the following warranties,
representations and certifications, all of which are true, accurate and complete at the time of the
Effective Date and throughout the term of the Agreement, and which shall be true, accurate and
complete with respect to each Deliverable. All representations and warranties discussed below
shall survive the expiration or termination of this Agreement.

6.1.1. Compliance with All Laws. PSP shall procure and maintain for the duration of
this Agreement any state, county, city, or federal license, authorization, insurance, waiver, permit,
qualification or certification required by statute, ordinance, law, or regulation to be held by PSP to
provide the goods or services required by this Agreement. PSP will be responsible to pay all taxes,
assessments, fees, premiums, permits, and licenses required by law. PSP agrees to be responsible
for payment of any such government obligations not paid by its Subcontractors during performance
of this Agreement. As part of its delivery of the Professional Services, PSP shall make itself
familiar with and at all times shall observe and comply with all Laws and Regulations of all
Governmental Authorities that in any manner affect performance under this Agreement.

6.1.2. Immigration Reform. The Immigration Reform and Control Act of 1986 and
1990 requires that all employees hired since 1986 provide proof of identity and employment
eligibility before they can work in the United States. TFC is committed to complying with all
applicable immigration laws of the United States and requires compliance by all contractors and
subcontractors who contract with the State. PSP shall not place any employee of PSP at a worksite,
nor shall PSP permit any employee, nor any Subcontractor, to perform any Professional Services
on behalf of or for the benefit of the State, without first confirming said employee’s authorization
to lawfully work in the United States.

6.1.2.1. PSP warrants that PSP: (i) maintains and follows an established policy to
verify the employment authorization of its employees and to ensure continued compliance for the
duration of employment; (ii) has verified the identity and employment eligibility of all employees
in compliance with applicable law; (iii) has established internal safeguards and reporting policies
to encourage its employees to report any suspected violations of immigration policies or of
immigration law promptly to PSP’s senior management; and (iv) is without knowledge of any fact
that would render any employee or Subcontractor ineligible to legally work in the United States.

6.1.2.2. PSP further acknowledges, agrees, and warrants that PSP: (i) has complied,
and shall at all times during the term of the Agreement comply, in all respects with the Immigration
Reform and Control Act of 1986 and 1990, the Illegal Immigration Reform and Immigrant
Responsibility Act of 1996, as amended, and all of the laws, rules, and regulations relating thereto;
(ii) has properly maintained, and shall at all times during the term of the Agreement properly
maintain, all records required by the Department of Homeland Security, Immigration and Customs
Enforcement, including, without limitation, the completion and maintenance of the Form I-9 for
each of PSP’s employees; and (iii) has responded, and shall at all times during the term of the
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Agreement respond, in a timely fashion to any inspection requests related to such I-9 Forms.
During the term of the Agreement, PSP shall, and shall cause its directors, officers, managers,
agents and employees to, fully cooperate in all respects with any audit, inquiry, inspection or
investigation that may be conducted by TFC or any state agency of PSP or any of its employees.

6.1.2.3. PSP acknowledges, agrees, and warrants that all Subcontractors permitted
by it to perform Professional Services will be required to agree to these same terms as a condition
to being awarded any Subcontract for such work.

6.1.3.  Proficiency in Systems. PSP is proficient in the use of CAD systems and the
EPMCS utilized by TFC.

6.1.4.  Warranty of Services. All Professional Services provided by PSP pursuant to this
Agreement will be performed in a manner consistent with that degree of care and skill ordinarily
exercised by members of the same profession currently practicing under similar circumstances.

6.1.5.  Warranty of Deliverables. All Deliverables shall be: (i) completed and delivered
in a timely manner and in a manner consistent with standards in the applicable trade, profession,
or industry; (ii) conform to or exceed the specifications set forth in this Agreement; and (iii) be fit
for ordinary use, of good quality, and with no material defects.

6.1.6.  Additional Warranties. In performing its Professional Services for the Project,
PSP shall be bound by, and comply with, PSP’s Proposal dated May 31, 2018, a digital copy of
which is incorporated herein by reference for all purposes in .pdf on the Exhibits CD and named
therein as “Exhibit H,” to the extent any warranties, representations, and/or promises of additional
services are made therein, and only to that extent.

6.1.7.  Eligibility. PSP certifies that the individual or business entity named in this
Agreement is not ineligible to receive the specified Agreement and acknowledges that this
Agreement may be terminated and payment withheld if this certification is inaccurate pursuant to
Texas Government Code, Section 2155.004(b).

6.1.8.  Family Code Disclosure of Ownership. Pursuant to the requirements of the Texas
Family Code, Section 231.006, regarding delinquent child support, the individual or business
entity named in this Agreement is not ineligible to receive payment under this Agreement and, if
applicable, PSP has provided, prior to its execution of this Agreement, the name and social security
number of each such person (sole proprietors, firm owners, partners, or shareholders) holding at
least twenty-five percent (25%) ownership of the business entity entering into this Agreement.
PSP acknowledges that this Agreement may be terminated and payment may be withheld if this
certification is inaccurate.

6.1.9.  Deceptive Trade Practices Act; Unfair Business Practices Disclosures. PSP has
not been found liable of Deceptive Trade Practices Act violations under Chapter 17 of the Texas
Business and Commerce Code or of any unfair business practice in any administrative hearing or
court suit. PSP further certifies that it has no officers who have served as officers of other entities
who have been found liable of Deceptive Trade Practices violations or of any unfair business
practices in an administrative hearing or court suit. In the event that allegations of Deceptive Trade
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Practices violations under Chapter 17 of the Texas Business and Commerce Code or of any unfair
business practices against either PSP or any of PSP’s officers have occurred or are currently
pending in an administrative proceeding or in a lawsuit filed with any court, then PSP has disclosed
all such matters to TFC and provided a brief description of each allegation, information regarding
the administrative body or court before which the matter is pending, and the current status of the
matter.

6.1.10. Disclosure of Former State Executives. Pursuant to Texas Government Code,
Section 669.003 relating to contracting with an executive of a state agency, no Person who, in the
past four (4) years served as an executive of TFC or any other state agency was involved with or
has any interest in this Agreement or any Contract resulting from this Agreement. If PSP employs
or has used the services of a former executive head of TFC or any other state agency, then PSP has
provided the name of the former executive, the name of the state agency, the date of separation
from the state agency, the position held with PSP, and the date of employment with PSP.

6.1.11. No Conflicts. PSP represents and warrants that PSP has no actual or potential
conflicts of interest in providing services to the State of Texas under this PSP and that PSP’s
provision of services under this Agreement would not reasonably create an appearance of
impropriety.

6.1.12. Financial Interest/Gifts. Pursuant to Texas Government Code Sections 572.051
and 2255.001 and Texas Penal Code Section 36.09, PSP has not given, offered to give, nor intends
to give at any time hereafter, any economic opportunity, future employment, gift, loan, gratuity,
special discount, trip, favor, or service to a public servant in connection with this Agreement.
Pursuant to Texas Government Code Chapter 573 and Section 2254.032, if applicable, PSP
certifies that PSP knows of no officer or employee of TFC, nor any relative within the second
degree of consanguinity or affinity of an officer or employee of TFC, that has a financial interest
in PSP’s company or corporation. PSP further certifies that no partner, corporation, or
unincorporated association which employs, retains or contracts with, or which may employ, retain,
or contract with any of the above, has a financial interest in any entity with which PSP will be
dealing on behalf of TFC.

6.1.13. Prior Employment. PSP knows of no officer or employee of TFC, nor any relative
within the second degree of consanguinity or affinity of an officer or employee of TFC, that has a
financial interest in PSP’s firm or corporation. PSP further certifies that no partner, corporation,
or unincorporated association that employs, retains or contracts with, or which may employ, retain,
or contract with any of the above, has a financial interest in any entity with which PSP will be
dealing on behalf of TFC pursuant to the Texas Government Code, Chapter 573 and Section
2254.032. Furthermore, PSP certifies and agrees that if it employs any former employee of TFC,
such employee will perform no work in connection with this Agreement during the twelve (12)
month period immediately following the employee’s last date of employment at TFC.

6.1.14. Affirmation as to Submittals. Upon submittal to TFC of any documentation or
data that was created or modified by PSP, including but not limited to Drawings, Specifications,
and the Budget, all representations contained therein shall be true and accurate as to each such
creation or modification
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6.1.15. Prohibition Against Boycotting Israel. In accordance with Section 2270.002 of
the Texas Government Code, by signature hereon, A/ E certifies that it does not boycott Israel and
will not boycott Israel during the term of this Agreement.

6.1.16. Prohibition Against Contracting with Companies Engaged in Business with Iran,
Sudan, or Foreign Terrorist Organizations. In accordance with Section 2251.152 of the Texas
Government Code, TFC is prohibited from entering into a governmental contract (as defined in
Texas Government Code Section 2252.151(3)) with a company that is identified on a list prepared
and maintained under Texas Government Code Section 806.051, 807.051, or 2252.153. If
contractor is on the above-referenced list the Contract will be considered void or voidable and TFC
will not be responsible to pay Contractor for any work performed.

VII. STATE FUNDING

7.1.  State Funding. This Agreement shall not be construed as creating any debt on behalf of
the State of Texas and/or TFC in violation of TEX. CONST. art. III, § 49. In compliance with TEX.
CoNST. art. VIII, § 6, it is understood that all obligations of TFC hereunder are subject to the
availability of state funds. If such funds are not appropriated or become unavailable, this
Agreement may be terminated. In that event, the parties shall be discharged from further
obligations, subject to the equitable settlement of their respective interests accrued up to the date
of termination. Furthermore, any damages due under this Agreement should not exceed the
amount of funds appropriated for payment under this Agreement, but not yet paid to PSP, for the
fiscal year Budget in existence at the time of the breach.

VIII. COPYRIGHTS AND TRADEMARKS

8.1.  Copyrights. PSP agrees that all Deliverables provided pursuant to this Agreement are
subject to the rights of TFC in effect on the date of execution of this Agreement. These rights
include the right to use, duplicate and disclose such subject matter and data, in whole or in part, in
any manner for alterations, additions, remodels or maintenance; and to have others do so including
production of Deliverables in response to a public information request pursuant to Texas
Government Code, Chapter 552. If the Deliverables produced by PSP are subject to copyright
protection, PSP hereby grants to TFC a royalty-free, nonexclusive, and irrevocable license to
reproduce, publish, and use such and to authorize others to do so. PSP shall include appropriate
provisions to achieve the purpose of this condition in all Subcontracts entered into that produce
information subject to copyright protection.

8.1.1.  Disclaimers. All such Deliverables furnished by PSP pursuant to this Agreement
shall be considered instruments of its services in respect to the Project. It is understood that PSP
does not represent such Deliverables to be suitable for reuse on any other study or for any other
purpose(s). If PSP, at TFC’s request and authorization, verifies or adapts PSP’s Deliverables for
TFC’s use on another study, PSP shall be compensated for redesign or new design, bidding, and
construction administration services.

8.1.2.  Delivery to TFC. PSP shall promptly provide copies of the Deliverables to TFC
upon completion, termination, or cancellation of this Agreement for any reason, including all
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copies of the Deliverables in any form or medium specified by TFC in this Agreement, whether
written, digital, or electronic.

8.1.3. TFC Right to Use. Any provision herein to the contrary notwithstanding, TFC
shall be authorized to make subsequent use of the Deliverables for any and all future renovations,
modifications, alterations, maintenance, repairs, and the like of the Project.

8.2. No Use of Name or Trademark. PSP agrees not to make any written use of or reference to
TFC’s name or registered or unregistered trademarks for any marketing, public relations,
advertising, display or other business purpose or make any use of TFC’s facilities for any activity
related to the express business purposes and interests of TFC pursuant to this Agreement, without
the prior written consent of TFC, which consent may be withheld or granted in TFC’s sole
discretion.

IX. RECORDS, AUDIT, PROPRIETARY INFORMATION,
AND PUBLIC DISCLOSURE

9.1. Books and Records. PSP shall keep and maintain under generally accepted accounting
principles full, true and complete records, as are necessary to fully disclose to TFC or the United
States Government, or their authorized representatives, upon audits or reviews, sufficient
information to determine compliance with the terms and conditions of this Agreement and all state
and federal regulations and statutes.

9.2. Inspections and Audits. PSP agrees that all relevant records related to this Agreement or
any work product under this Agreement, including practices of its Subcontractors, shall be subject,
at any reasonable time, to inspection, examination, review, audit, and copying at any office or
location of PSP where such records may be found, with or without notice by the Texas State
Auditor’s Office (“SAQ”), the contracting agency or its contracted examiners, or the Office of the
Texas Attorney General, and with regard to any federal funding, the relevant federal agency, the
Comptroller General, the General Accounting Office, the Office of the Inspector General, or any
of their authorized representatives. All Subcontracts shall reflect the requirements of this section.
In addition, pursuant to Texas Government Code, Section 2262.003, the SAO may conduct an
audit or investigation of any entity receiving funds under this Agreement, including direct
payments to PSP and indirect payments under a Subcontract to this Agreement; acceptance of such
monies acts as acceptance of SAO authority, under legislative audit committee direction, to audit
and investigate related to those funds and the entity subject to the audit or investigation must
provide SAO with access to any information SAO considers relevant to the scope of the audit or
investigation.

9.3.  Records Retention. All records relevant to this Agreement shall be retained for a minimum
of seven (7) years. This retention period runs from the date of payment for the relevant goods or
services by TFC, or from the date of termination of the Agreement, whichever is later. Retention
time shall be extended when an audit is scheduled or in progress for a period reasonably necessary
to complete an audit and/or to complete any administrative proceeding or litigation which may
ensue.

94. Confidentiality Provisions Applicable to PSP.
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9.4.1.  Protection of Confidential Information. PSP hereby acknowledges, understands
and agrees (i) that in the course of conducting its due diligence regarding the provision of
Professional Services to TFC, certain Confidential Information, as defined below, will be disclosed
to PSP; and (ii) that whether developed by TFC or others employed by or associated with TFC, all
Confidential Information is, and shall remain, the exclusive and confidential property of TFC, and
shall be at all times regarded, treated and protected as such by PSP in accordance with this
Agreement. Failure to mark any information “Confidential” shall not affect the confidential nature
of such information.

9.4.2. Definition of Confidential Information. “Confidential Information” shall mean
all information, whether or not originated by TFC, which is used in, or a part of, TFC’s business
and operations and is (i) proprietary to, about, or created by TFC; (ii) gives TFC some competitive
advantage or the opportunity of obtaining such advantage or the disclosure of which could be
detrimental to the interests of TFC; (iii) designated as “Confidential Information” by TFC, or from
all the relevant circumstances should reasonably be assumed by PSP to be confidential and
proprietary to TFC; or (iv) not generally known by PSP. Such Confidential Information includes,
but is not limited to, the following types of information and other information of a similar nature
(whether or not reduced to writing or designated as confidential).

9.4.2.1. Work product resulting from, or related to, work, projects, or services
performed or to be performed by TFC for PSP and/or for actual and potential Using Agencies that
are related to the business and/or operations of TFC, including but not limited to, methods,
processes, procedures, analysis, techniques, and audits used in connection therewith.

9.4.2.2. Computer software of any type or form in any stage of actual or anticipated
research and development, including, but not limited to, programs and program modules, routines
and subroutines, processes, algorithms, design concepts, design specifications (design notes,
annotations, documentation, flowcharts, coding sheets, and the like), source code, object code and
load modules, programming, program patches, and system designs.

9.4.2.3. Information relating to TFC’s proprietary rights prior to any public
disclosure thereof, including but not limited to, the nature of the proprietary rights, production
data, technical and engineering data, test data and test results, the status and details of research and
development of products and services, and information regarding acquiring, protecting, enforcing
and licensing proprietary rights (including patents, copyrights and trade secrets).

9.4.2.4. Internal personnel and financial information, vendor names and other
vendor information (including vendor characteristics, services, and agreements), customer lists
and contacts, business plan(s), purchasing and internal cost information, internal services and
operational manuals, pricing, marketing, and all other manner and methods of conducting TFC’s
business.

9.4.2.5. Marketing and development plans, price and cost data, price and fee
amounts, pricing and billing policies, quoting procedures, marketing techniques and methods of
obtaining business, forecasts and forecast assumptions and volumes, and future plans and potential
strategies of TFC which have been or are being discussed.
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9.42.6. Any information obtained from TFC regarding its pursuit or negotiation of
agreements with any potential “Contracting Person” regarding a potential “Qualifying Project” as
those terms are defined in Texas Government Code, Section 2267.001, as the same may be
amended from time to time, including, but not necessarily limited to, the names of the Contracting
Person, including their representatives, (collectively, “Business Customers™); the parties to and
substance of any agreements between TFC and said Business Customers; services and data
provided, or to be provided, by or to said Business Customers; and the type, quantity and
specifications of products and services purchased, leased, licensed or received, or to be purchased,
leased, licensed or received, by Business Customers.

9.4.2.7. “Confidential Information” shall not include information that: (i) is or
becomes available to the public generally, other than as a result of disclosure by PSP in breach of
the terms of this Agreement; (ii) becomes available to PSP from a source (other than TFC) which
source is not, to the best of PSP’s knowledge, subject to any legally binding obligation to keep the
same confidential; or (iii) has been independently acquired or developed by PSP.

9.4.3. Covenants. As a consequence of PSP’s acquisition or anticipated acquisition of
Confidential Information, PSP will occupy a position of trust and confidence to TFC with respect
to TFC’s affairs and business. In view of the foregoing and of the mutual consideration to be
provided to each party, PSP agrees that it is reasonable and necessary that it make the following
covenants.

9.4.3.1. Both during and forever after the performance of its due diligence
investigation, PSP will not disclose Confidential Information to any Person or entity other than as
necessary in carrying out its duties on behalf of TFC and/or due diligence investigation, without
first obtaining TFC’s prior, written consent, and PSP will take all reasonable precautions to prevent
inadvertent disclosure of such Confidential Information. This prohibition against PSP’s disclosure
of Confidential Information includes, but is not limited to, disclosing the fact that any similarity
exists between the Confidential Information and information independently developed by another
Person or entity, and PSP understands that such similarity does not excuse PSP from abiding by
its covenant or other obligations pursuant to this Agreement.

9.4.3.2. Both during and after the conduct of its due diligence investigation, PSP
will not use, copy, or transfer Confidential Information other than as necessary in carrying out its
duties on behalf of TFC and/or due diligence investigation, without first obtaining prior written
consent of TFC, and will take all reasonable precautions to prevent inadvertent use, copying, or
transfer of such Confidential Information. This prohibition against PSP’s use, copying, or transfer
of Confidential Information includes, but is not limited to, selling, licensing or otherwise
exploiting, directly or indirectly, any products or services (including software in any form) that
embody or are derived from Confidential Information.

9.4.3.3. PSP agrees not to make any written use of or reference to TFC’s name or
registered or unregistered trademarks (or any names under which TFC conducts business or
operations) for any marketing, public relations, advertising, display or other business purpose or
make any use of TFC’s facilities for any activity related to the express business purposes and

Page 24 of 41



TFC Contract No. 18-194-000
TAB Technologies, LLC
RFQ No. 303-8-01370
Project No. 16-026-3402

interests of TFC pursuant to this Agreement, without the prior written consent of TFC, which
consent may be withheld or granted in TFC’s sole and absolute discretion.

9.4.3.4. PSP agrees not to utilize, either directly or indirectly, any Confidential
Information in order to facilitate or create direct business relationships with Business Customers
of TFC.

9.4.4. OpenRecords Request or Similar Requests for Information. In the event that PSP
receives a request to disclose all or any part of the Confidential Information under the terms of the
Texas Public Information Act, a subpoena or other order issued by a court of competent
jurisdiction or by another governmental agency, PSP shall: (i) notify TFC of the existence, terms,
and circumstances surrounding such a request within one (1) business day of the receipt of the
request; (ii) notify the entity requesting the information that such a request for information should
be submitted to TFC, not PSP; (iii) provide the entity requesting the information the contact
information of TFC’s public information coordinator; and (iv) forward all responsive information
to TFC within two (2) business days of the receipt of the request.

9.5. Confidentiality Provisions Applicable to TEC. Subject to the provisions of Section 9.6
below, TFC shall keep confidential all information, in whatever form, produced, prepared, or
observed by PSP to the extent that such information is: (i) confidential by law; (ii) marked or
designated “confidential,” or words to that effect, in a font size no smaller than 14 point, by PSP;
or (iii) information that TFC is otherwise required to keep confidential by this Agreement.

9.6.  Public Records. Notwithstanding any provisions of this Agreement to the contrary, PSP
understands that TFC will comply with the Texas Public Information Act, Texas Government
Code, Chapter 552. If contacted by TFC, PSP will cooperate with TFC in the production of
documents responsive to the request. PSP agrees to provide the documents responsive to the
request in the format and within the time frame specified by TFC. PSP may request that TFC seek
an opinion from the Office of the Texas Attorney General. However, the final decision whether
to seek a ruling from the Office of the Texas Attorney General will be made by TFC in its sole
discretion to comply with the legal requirements of the Texas Public Information Act.
Additionally, PSP will notify TFC’s general counsel within twenty-four (24) hours of receipt of
any third-party requests for information written, produced, collected, assembled, or maintained in
connection with this Agreement and/or any amendment to this Agreement. This Agreement and/or
any amendment to this Agreement and all data and other information generated or otherwise
obtained in its performance is subject to the Texas Public Information Act. PSP agrees to maintain
the confidentiality of information received from the State of Texas during the performance of this
Agreement, including information which discloses confidential personal information particularly,
but not limited to, social security numbers. Furthermore, PSP is required to make any information
created or exchanged with the State pursuant to this Agreement, and not otherwise excepted from
disclosure under the Texas Public Information Act, available in a format that is accessible by the
public as specified by TFC at no additional charge to the State.
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X. INSURANCE

10.1. Insurance Requirements. All persons who enter into an agreement to provide professional
services (hereinafter referred to as “Agreement”), including, but not limited to, professional
engineering services and/or professional architectural services, as defined in Texas Government
Code, Chapter 2254, Subchapter A (hereinafter collectively referred to as “PSP”) with the State of
Texas, by and through the Texas Facilities Commission (hereinafter referred to as “TFC”), must
comply with the insurance requirements established by the particular program area of TFC before
the PSP is authorized to commence providing those professional services.

10.2. Required Insurance Coverages. The required insurance coverages for this particular
project are as follows.

10.2.1. Workers’ Compensation and Employers’ Liability Insurance. By execution of an
Agreement, PSP thereby certifies, pursuant to Texas Labor Code Section 406.096(a), that PSP
provides workers’ compensation and employers’ liability insurance for all employees employed
on this public project with limits of not less than: (i) $1,000,000 each accident; (ii) $1,000,000
disease each employee; and (iii) $1,000,000 disease policy limit.

10.2.1.1. Pursuant to Texas Labor Code Section 406.096(b), PSP shall require each
Subcontractor to certify in writing to the PSP that said Subcontractor provides workers’
compensation and employers’ liability insurance for all of Subcontractor’s employees employed
on this public project. PSP shall forward said certifications to TFC within ten (10) days of the
Effective Date of the Agreement.

10.2.1.2. The policy must include an Other States Endorsement to include the State
of Texas if PSP’s business is domiciled outside the State of Texas.

10.2.1.3. The policy shall be endorsed to include Waiver of Subrogation in favor of
TFC.

10.2.2. Commercial General Liability. Commercial general liability insurance coverage
including premises; operations; blanket contractual liability coverage assumed under the
Agreement and all contracts relative to the Project, including independent contractor’s liability
pursuant to unamended ISO, or its equivalent; products and completed operations; and extended
to include explosion, collapse, and underground hazards, with a combined single limit of
$1,000,000 per occurrence for coverages A and B; and a general aggregate of $2,000,000.

10.2.2.1. The policy shall include endorsement CG2503, Amendment of Aggregate
Limits of Insurance (per Project), or its equivalent.

10.2.2.2. The policy shall be endorsed to include Additional Insured status in favor
of TFC.

10.2.2.3. The policy shall be endorsed to include Waiver of Subrogation in favor of
TFC.
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10.2.2.4. The policy shall be endorsed to include thirty (30) Day Notice of
Cancellation, ten (10) Days for Non-Payment of Premium, in favor of TFC.

10.2.3. Business Automobile Liability Insurance. Business automobile liability coverage
for all owned, non-owned, and hired vehicles with a minimum combined single limit of $1,000,000
per accident for bodily injury and property damage. Alternate acceptable limits are $1,000,000
bodily injury per person, $1,000,000 bodily injury per accident, and at least $1,000,000 property
damage liability per accident.

10.2.3.1. No aggregate shall be permitted.
10.2.3.2.  Such insurance must include coverage for loading and unloading hazards.

10.2.3.3.  The policy shall be endorsed to include Additional Insured status in favor
of TFC.

10.2.3.4. The policy shall be endorsed to include Waiver of Subrogation in favor of
TFC.

10.2.3.5. The policy shall be endorsed to include thirty (30) Day Notice of
Cancellation, ten (10) Days for Non-Payment of Premium, in favor of TFC.

10.2.4. Architect/Engineers Professional Liability Insurance.

10.2.4.1. Architect/Engineers professional liability/errors and omissions coverage
with a minimum limit of $1,000,000 per claim and in the aggregate to pay on behalf of the insured
all sums which the insured shall become legally obligated to pay as damages by reason of any
negligent act, error, or omission committed with respect to plans, maps, drawings, analysis,
reports, surveys, change orders, designs, or specifications prepared by the insured.

10.2.4.2. PSP shall maintain this coverage for the duration of this Agreement or for
not less than twenty-four (24) months following completion of the Project, whichever is longer.

10.2.4.3. The policy shall be endorsed to include thirty (30) Day Notice of
Cancellation, ten (10) Days for Non-Payment of Premium, in favor of TFC.

10.2.5. Umbrella Liability Insurance. Umbrella liability insurance for a period not to
expire or terminate prior to the expiration of all warranty periods, insuring Architect/Engineer for
an amount of not less than $1,000,000, which provides coverage at least as broad as, and applies
in excess and follows form of, the primary liability coverages required hereinabove. The policy
shall provide coverage where underlying primary insurance coverage limits are exhausted or
otherwise unavailable or inadequate to cover a loss.

10.3. General Requirements for All Insurance. The following provisions shall apply to all
insurance requirements.
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10.3.1. Deductibles and Self-Insured Retentions. PSP shall be responsible for all
deductibles and self-insured retentions, if any, stated in the policies. All deductibles and self-
insured retentions shall be disclosed on the certificates of insurance.

10.3.2. Claims-Made Policies. If coverage is underwritten on a claims-made basis, the
retroactive date for the policy and all renewals shall be coincident with the date of the Agreement
and the certificate of insurance shall state that the coverage is claims-made and the retroactive
date. Any premiums for this extended reporting period shall be paid by PSP.

10.3.3. Additional Policy Requirements. In the event the primary insurance policy does
not so provide, PSP shall obtain and maintain endorsements for each deficient policy, or provide
such other document(s) as may be approved in advance by TFC, that satisfy all of the following
requirements.

10.3.3.1. Naming “Texas Facilities Commission, P.O. Box 13047, Austin, Texas
78711, its officials, directors, employees, representatives, and volunteers” as additional insureds,
provided however, this requirement does not apply to professional liability insurance or workers’
compensation insurance.

10.3.3.2. The policy, or such other document(s) as may be acceptable to TFC, must
obligate the insurer, or a third-party acceptable to TFC, to notify the Texas Facilities Commission,
Attention: Legal Services Division, P.O. Box 13047, Austin, Texas 78711, of any (i) non-renewal;
(ii) cancellation; or (iii) material changes, in writing, as soon as is reasonably possible prior to any
such non-renewal, cancellation or change.

10.3.3.3.  “Material Change” means any of the following changes to the Policy during
the term of the Policy: (i) a change in the Policy period; (ii) a material revision to, or removal of,
a coverage section; (iii) a reduction of the amount of limits of insurance, provided such reduction
is not the result of payment of damages, medical expenses, or claim expenses; or (iv) an increase
of the amount of any self-insured retention(s).

10.3.3.4. As to those policies wherein TFC is an additional insured, said insurance
coverages must be primary and non-contributing with respect to insurance or self-insurance carried
by TFC, if any.

10.3.4. No Commencement of Work. PSP shall not, nor allow any Subcontractor(s) to,
commence the performance of Professional Services under this Agreement until the proof of
satisfaction of the insurance requirements has been received and approved by TFC. However, any
approval of the proof of satisfaction of the insurance requirements by TFC shall not relieve or
decrease the liability of PSP hereunder.

10.3.5. Qualifications of Insurer. Insurance shall be written by a company licensed to do
business in the State of Texas at the time the policy is issued and renewed, and shall be written by
a company with an A.M. Best rating of A- or better.

10.3.6. No Cancellation or Lapse. PSP shall not cause or permit any required insurance
to cancel or lapse prior to the expiration of all warranty periods, provided however, policy duration
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for architects/engineers professional liability/errors & omissions coverage is not governed by this
provision. PSP must update all expired policies prior to submission of any Application for
Payment.

10.3.7. Notice of Erosion. PSP shall provide TFC with thirty (30) days written notice of
erosion of any aggregate limits below the minimum amounts required by the Agreement.

10.3.8. Right to Review. TFC reserves the right to review the insurance requirements
and to require deletion, revision, and/or modification of particular policy terms, conditions,
limitations, or exclusions (except where policy provisions are established by law or regulations
that are binding upon TFC, PSP, or the underwriter) on any such policies when deemed necessary
and prudent by TFC based upon changes in statutory law, court decisions, or the claims history of
the industry and/or of PSP, provided however, such modifications must be commercially available
to PSP. TFC shall make an equitable adjustment to the Contract Sum for any additional cost
resulting therefrom.

10.3.9. Losses Paid by PSP. Actual losses not covered by the required insurance shall be
paid by PSP.

10.3.10. Failure to Obtain, Maintain or Renew. Failure to timely obtain, maintain and/or
renew the insurance policies as required may, at the sole discretion of TFC, subject PSP to, among
all other available remedies, at law and in equity, the following.

10.3.10.1. Disqualification from eligibility to participate in any other or future projects
with TFC.

10.3.10.2. Suspension of Work for cause.

10.3.10.3. In the event PSP fails to timely renew or pay any of the renewal premiums
for any expiring policies, TFC shall have the right (but not the obligation) to: (i) make such
payments; and/or (ii) acquire replacement coverage, and thereafter set off the amount(s) or costs
thereof against the next payment(s) coming due to PSP under the Agreement or under any other
agreement between TFC and PSP.

10.3.10.4. TFC may withhold any payments due to PSP from this Project or any other
TFC project until satisfaction is achieved.

10.3.11. TEC a Third-Party Beneficiary. TFC shall be a third-party beneficiary of any
agreement(s) between PSP and any and all Persons who procure, or cause to be procured, the
above-described insurance coverages, and all renewals thereof, for the Project.

10.3.12. Required Insurance Coverages No Effect On Indemnifications. The insurance
and insurance limits required herein shall not be deemed as a limitation on PSP’s liability under
the indemnifications granted to TFC.

10.3.13. No Warranty That Insurance Limits Will Be Adequate to Fully Protect PSP. The
insurance requirements set out herein shall not be interpreted as any representation or warranty
that the insurance coverage and limits will necessarily be adequate to fully protect PSP.
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XI. MISCELLANEOUS PROVISIONS

11.1 Indemnification.

11.1.1. ACTS OR OMISSIONS. PSP SHALL INDEMNIFY AND HOLD
HARMLESS TFC, THE STATE OF TEXAS AND CUSTOMERS, AND/OR THEIR
OFFICERS, AGENTS, EMPLOYEES, REPRESENTATIVES, CONTRACTORS,
ASSIGNEES, AND/OR DESIGNEES FROM ANY AND ALL LIABILITY, ACTIONS,
CLAIMS, DEMANDS, OR SUITS, AND ALL RELATED COSTS, ATTORNEY FEES,
AND EXPENSES ARISING OUT OF, OR RESULTING FROM ANY ACTS OR
OMISSIONS OF PSP OR ITS AGENTS, EMPLOYEES, SUBCONTRACTORS, ORDER
FULFILLERS, OR SUPPLIERS OF SUBCONTRACTORS IN THE EXECUTION OR
PERFORMANCE OF THE AGREEMENT AND ANY PURCHASE ORDERS ISSUED
UNDER THE AGREEMENT. THE DEFENSE SHALL BE COORDINATED BY PSP
WITH THE OFFICE OF THE ATTORNEY GENERAL WHEN TEXAS STATE
AGENCIES ARE NAMED DEFENDANTS IN ANY LAWSUIT AND PSP MAY NOT
AGREE TO ANY SETTLEMENT WITHOUT FIRST OBTAINING THE
CONCURRENCE FROM THE OFFICE OF THE ATTORNEY GENERAL. PSP AND
TFC AGREE TO FURNISH TIMELY WRITTEN NOTICE TO EACH OTHER OF ANY
SUCH CLAIM.

11.1.2. INFRINGEMENTS. PSP SHALL INDEMNIFY AND HOLD HARMLESS
THE STATE OF TEXAS AND TFC, AND/OR THEIR EMPLOYEES, AGENTS,
REPRESENTATIVES, CONTRACTORS, ASSIGNEES, AND/OR DESIGNEES FROM
ANY AND ALL THIRD PARTY CLAIMS INVOLVING INFRINGEMENT OF UNITED
STATES PATENTS, COPYRIGHTS, TRADE AND SERVICE MARKS, AND ANY
OTHER INTELLECTUAL OR INTANGIBLE PROPERTY RIGHTS IN CONNECTION
WITH THE PERFORMANCES OR ACTIONS OF PSP PURSUANT TO THIS
AGREEMENT. PSP AND TFC AGREE TO FURNISH TIMELY WRITTEN NOTICE TO
EACH OTHER OF ANY SUCH CLAIM. PSP SHALL BE LIABLE TO PAY ALL COSTS
OF DEFENSE INCLUDING ATTORNEYS' FEES. THE DEFENSE SHALL BE
COORDINATED BY PSP WITH THE OFFICE OF THE ATTORNEY GENERAL WHEN
TEXAS STATE AGENCIES ARE NAMED DEFENDANTS IN ANY LAWSUIT AND PSP
MAY NOT AGREE TO ANY SETTLEMENT WITHOUT FIRST OBTAINING THE
CONCURRENCE FROM THE OFFICE OF THE ATTORNEY GENERAL. PSP SHALL
HAVE NO LIABILITY UNDER THIS SECTION IF THE ALLEGED INFRINGEMENT
IS CAUSED IN WHOLE OR IN PART BY: (i) USE OF THE PRODUCT OR SERVICE
FOR A PURPOSE OR IN A MANNER FOR WHICH THE PRODUCT OR SERVICE WAS
NOT DESIGNED, (ii) ANY MODIFICATION MADE TO THE PRODUCT WITHOUT
PSP’S WRITTEN APPROVAL, (iii) ANY MODIFICATIONS MADE TO THE PRODUCT
BY THE PSP PURSUANT TO TFC’S SPECIFIC INSTRUCTIONS, (iv) ANY
INTELLECTUAL PROPERTY RIGHT OWNED BY OR LICENSED TO TFC, OR (v)
ANY USE OF THE PRODUCT OR SERVICE BY TFC THAT IS NOT IN CONFORMITY
WITH THE TERMS OF ANY APPLICABLE LICENSE AGREEMENT. IF PSP
BECOMES AWARE OF AN ACTUAL OR POTENTIAL CLAIM, OR TFC PROVIDES
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PSP WITH NOTICE OF AN ACTUAL OR POTENTIAL CLAIM, PSP MAY (OR IN THE
CASE OF AN INJUNCTION AGAINST TFC, SHALL), AT PSP’S SOLE OPTION AND
EXPENSE; (i) PROCURE FOR TFC THE RIGHT TO CONTINUE TO USE THE
AFFECTED PORTION OF THE PRODUCT OR SERVICE, OR (ii) MODIFY OR
REPLACE THE AFFECTED PORTION OF THE PRODUCT OR SERVICE WITH
FUNCTIONALLY EQUIVALENT OR SUPERIOR PRODUCT OR SERVICE SO THAT
TFC’S USE IS NON-INFRINGING.

11.1.3. TAXES/WORKERS’ COMPENSATION/UNEMPLOYMENT INSURANCE
— INCLUDING INDEMNITY. PSP AGREES AND ACKNOWLEDGES THAT DURING
THE EXISTENCE OF THIS AGREEMENT, PSP SHALL BE ENTIRELY RESPONSIBLE
FOR THE LIABILITY AND PAYMENT OF PSP’S AND PSP 'S EMPLOYEES’ TAXES OF
WHATEVER KIND, ARISING OUT OF THE PERFORMANCES IN THIS AGREEMENT.
PSP AGREES TO COMPLY WITH ALL STATE AND FEDERAL LAWS APPLICABLE
TO ANY SUCH PERSONS, INCLUDING LAWS REGARDING WAGES, TAXES,
INSURANCE, AND WORKERS' COMPENSATION. TFC AND/OR THE STATE SHALL
NOT BE LIABLE TO THE PSP, ITS EMPLOYEES, AGENTS, OR OTHERS FOR THE
PAYMENT OF TAXES OR THE PROVISION OF UNEMPLOYMENT INSURANCE
AND/OR WORKERS’ COMPENSATION OR ANY BENEFIT AVAILABLE TO A STATE
EMPLOYEE OR EMPLOYEE OF ANOTHER GOVERNMENTAL ENTITY
CUSTOMER. PSP AGREES TO INDEMNIFY AND HOLD HARMLESS TFC, THE
STATE OF TEXAS AND/OR THEIR EMPLOYEES, AGENTS, REPRESENTATIVES,
CONTRACTORS, AND/OR ASSIGNEES FROM ANY AND ALL LIABILITY, ACTIONS,
CLAIMS, DEMANDS, OR SUITS, AND ALL RELATED COSTS, ATTORNEYS’ FEES,
AND EXPENSES, RELATING TO TAX LIABILITY, UNEMPLOYMENT INSURANCE
AND/OR WORKERS’ COMPENSATION IN ITS PERFORMANCE UNDER THIS
AGREEMENT. PSP SHALL BE LIABLE TO PAY ALL COSTS OF DEFENSE
INCLUDING ATTORNEYS’ FEES. THE DEFENSE SHALL BE COORDINATED BY PSP
WITH THE OFFICE OF THE ATTORNEY GENERAL WHEN TEXAS STATE
AGENCIES ARE NAMED DEFENDANTS IN ANY LAWSUIT AND PSP MAY NOT
AGREE TO ANY SETTLEMENT WITHOUT FIRST OBTAINING THE
CONCURRENCE FROM THE OFFICE OF THEATTORNEY GENERAL. PSP AND TFC
AGREE TO FURNISH TIMELY WRITTEN NOTICE TO EACH OTHER OF ANY SUCH
CLAIM.

11.2. Historically Underutilized Businesses (“HUBs™). In accordance with state law, it is TFC’s
policy to assist HUBs, whenever possible, to participate in providing goods and services to the
agency. TFC encourages those parties with whom it contracts for the provision of goods and
services to adhere to this same philosophy in selecting subcontractors to assist in fulfilling PSP’s
obligations with TFC. If PSP subcontracts with others for some or all of the services to be
performed under this Agreement, PSP shall comply with all HUB requirements pursuant to
Chapter 2161 of the Texas Government Code. A digital copy of the Initial Approved HUB
Subcontracting Plan (“HSP”) is incorporated herein for all purposes in .pdf on the Exhibits CD
and named therein as “Exhibit 1. When required, PSP shall submit an updated HUB
Subcontracting Plan, a digital copy of the form for which is incorporated herein by reference for
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all purposes in .pdf on the Exhibits CD, and named therein as “Exhibit I-1.” PSP shall provide the
HUB program of TFC with pertinent details of any participation by a HUB in fulfilling the duties
and obligations arising hereunder on the HUB Subcontracting Plan Progress Assessment Report,
a digital copy of the form for which is incorporated herein by reference for all purposes in .pdf on
the Exhibits CD, and named therein as “Exhibit 1-2.”

11.3. Relationship of the Parties. PSP is associated with TFC only for the purposes and to the
extent specified in this Agreement, and with respect to performance of the contracted services
pursuant to this Agreement, PSP is and shall be an independent contractor. Subject only to the
terms of this Agreement, PSP shall have the sole right to supervise, manage, operate, control, and
direct performance of the details incident to its duties under this Agreement. Nothing contained
in this Agreement shall be deemed or construed to create a partnership or joint venture, to create
relationships of an employer-employee or principal-agent, or to otherwise create any liability for
TFC whatsoever with respect to the indebtedness, liabilities, and obligations of PSP or any other
party. PSP shall be solely responsible for, and TFC shall have no obligation with respect to: (i)
withholding of income taxes, FICA, or any other taxes or fees; (ii) industrial or workers’
compensation insurance coverage; (iii) participation in any group insurance plans available to
employees of the State of Texas; (iv) participation or contributions by the State to the State
Employees Retirement System; (v) accumulation of vacation leave or sick leave; or (vi)
unemployment compensation coverage provided by the State.

11.4. No Assignment and Subcontracts. PSP shall neither assign, transfer, nor delegate any
rights, obligations, or duties under this Agreement without the prior written consent of TFC.
Notwithstanding the foregoing, it is mutually understood and agreed that PSP may engage
Subcontractors to perform some or all of the Professional Services. In any approved Subcontracts,
PSP shall legally bind such Subcontractor to perform and make such Subcontractor subject to all
the duties, requirements, and obligations of PSP specified herein. Nothing herein shall be
construed to relieve PSP of the responsibility for ensuring that the goods delivered and/or the
services rendered by PSP and/or any of its Subcontractors comply with all the terms and provisions
of this Agreement. PSP must provide written notification to TFC of any such Subcontractor
performing work under this Agreement, including the name and tax payer identification number of
Subcontractor, the task(s) being performed, and the number of Subcontractor employees expected
to work on the task.

11.5. Drug Free Work Place. PSP, PSP’s employees and all Subcontractors shall comply with
the applicable provisions of the Drug-Free Work Place Act of 1988 (Public Law No. 100-690,
Title V, Subtitle D; 41 U.S.C. 701 et seq.) and maintain a drug-free work environment; and the
final rule, government-wide requirements for drug-free work place (grants), issued by the Office
of Management and Budget and the Department of Defense (32 CFR Part 280, Subpart F) to
implement the provisions of the Drug-Free Work Place Act of 1988 is incorporated by reference
and PSP, PSP’s employees, and all Subcontractors shall comply with the relevant provisions
thereof, including any amendments to the final rule that may hereafter be issued.

11.6. No Smoking. All facilities where work is to be performed are nonsmoking buildings.
PSP’s employees and Subcontractors are prohibited from smoking in all areas except in areas
designated for smoking.
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11.7. Notices. All notices, demands and requests required in this Agreement (hereinafter
referred to as “Notices”) must be in writing and shall be deemed to have been properly delivered
and received (i) three (3) business days after deposit in a regularly maintained receptacle for the
United States Postal Service, certified mail, return receipt requested with adequate postage
prepaid; or (ii) one (1) business day after deposit with Federal Express or other comparable
overnight delivery system for overnight delivery with all costs prepaid. All Notices hereunder
shall be addressed as follows:

If to TEC: Texas Facilities Commission
Attention: Legal Services
1711 San Jacinto Boulevard, Suite 400
Austin, Texas 78701

With acopy to:  Texas Facilities Commission
Attention: John S. Raff, Deputy Executive Director
1711 San Jacinto Boulevard, Suite 400
Austin, Texas 78701

If to PSP: TAB Technologies, LLC
Attention: Tyler Lewis, Operations Manager
3901 South Lamar Boulevard, Suite 130
Austin, Texas 78704
Phone: (512) 486-3633
E-Mail: tlewis@tab-tech.com

Either party hereto may change its address by giving the other party written notice thereof at least
five (5) business days in advance of the effective date for such new address.

11.8. Name and Organizational Changes. Contractor must provide TFC with written notification
of all name changes and organizational changes relating to Contractor including, but not limited
to, merger, acquisition or sale no later than ten (10) business days of such change. Contractor, in
its notice, shall describe the circumstances of the name change or organizational change, state its
new name, provide the new Tax Identification Number, and describe how the change will impact
its ability to perform under the Contract. If the change entails personnel changes for personnel
performing the responsibilities of the Contract for Contractor, Contractor shall identify the new
personnel and provide resumes to TFC, if resumes were originally required by the solicitation.
TFC may request other information about the change and its impact on the Contract and Contractor
shall supply the requested information within five (5) working days of receipt of the request. All
written notifications of organizational change must include a detailed statement specifying the
change and supporting documentation evidencing continued right of Contractor or successor
entity, as applicable, to maintain its status as a party to this Contract. TFC may terminate the
Contract due to any change to Contractor that materially alters Contractor’s ability to perform
under the Contract.
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11.9. Electronic and Information Resources Accessibility Standards. (i) Effective September 1,
2006, all state agencies and institutions of higher education shall procure products which comply
with the State of Texas accessibility requirements for electronic and information resources
specified in Title 1 of the Texas Administrative Code, Chapter 213 when such products are
available in the commercial marketplace or when such products are developed in response to a
procurement solicitation. (ii) If applicable, Contractor shall provide the Texas Department of
Information Resources (“DIR”) with the universal resource locator (“URL”) to its Voluntary
Product Accessibility Template (“VPAT”) for reviewing compliance with the State of Texas
Accessibility requirements (based on the federal standards established under Section 508 of the
Rehabilitation Act), or indicate that the product/service accessibility information is available from
the General Services Administration “Buy Accessible Wizard”

. Contractors not listed with the “Buy Accessible
Wwizard” or supplying a UKL to their VPAL must provide DIR with a report that addresses the
same accessibility criteria in substantively the same format. Additional information regarding the
“Buv  Accessible Wizard” or obtaining a copy of the VPAT is located at

11.10. Governing Law and Venue. This Agreement and the rights and obligations of the parties
hereto shall be governed by, and construed according to, the laws of the State of Texas, exclusive
of conflicts of law provisions. Venue of any suit brought pursuant to this Agreement shall be in a
court of competent jurisdiction in Travis County, Texas. PSP hereby irrevocably waives any
objection, including any objection to personal jurisdiction or the laying of venue or based on the
grounds of forum non conveniens, which it may now or hereafter have to the bringing of, or
responding to, any action or proceeding in such jurisdiction with respect to this Agreement or any
document related hereto.

11.11. Proper Authority. The parties hereto represent and warrant that the Person executing this
Agreement on behalf of each party has full power and authority to enter into this Agreement. PSP
acknowledges that this Agreement is effective only for the period of time specified in the
Agreement.

11.12. Force Majeure. Any delays in or failure of performance by either party, except in respect
of the obligation for payments under this Agreement, shall not constitute default hereunder if and
to the extent such delays or failure of performance are caused solely by occurrence(s) beyond the
reasonable control of the party affected, and which by the exercise of due diligence such Party is
unable to prevent (hereinafter referred to as “Force Majeure”) including acts of God or the public
enemy, sabotage, war, mobilization, revolution, civil unrest, riots, strikes, lockouts, fires, accidents
breakdowns, or floods, earthquakes, hurricanes, or any other natural disaster or governmental
actions. In any such event, the party claiming Force Majeure shall notify the other party of the
Force Majeure event in writing within forty-eight (48) hours of the commencement of the Force
Majeure event, and within forty-eight (48) hours of the termination of the Force Majeure event.
In the event said party fails to timely provide either of the above-described notices, such failure
shall constitute, without further notice or action, a waiver of the right to claim Force Majeure for
such event. If possible, the notice shall set forth the extent and duration thereof. The party
claiming Force Majeure shall exercise due diligence to prevent, eliminate or overcome such Force
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Majeure event where it is possible to do so and resume performance at the earliest possible date.
However, if nonperformance continues for more than thirty (30) days, TFC may terminate this
Agreement immediately upon written notification to PSP. Changes in the schedule or in the design
or scope of the Project as a result of any Force Majeure which affect the cost of the PSP’s services
under this Agreement require a written amendment to this Agreement.

11.13. Dispute Resolution. Claims, disputes, and other matters in question arising out of or
relating to this Agreement shall be subject to mediation as a condition precedent to arbitration or
the institutions of legal or equitable proceedings by either party. Failure to follow the dispute
resolution process below shall result in any claim filed by PSP in a court of law having jurisdiction
over the claim to be summarily dismissed. Subject to Texas Government Code, Section 2260.002,
the dispute resolution process provided for in Chapter 2260 of the Texas Government Code shall
be used by the parties to attempt to resolve all disputes arising under this Agreement. In
accordance with the Texas Civil Practice and Remedies Code, Section 114.005, the parties agree
claims encompassed by Texas Government Code, Section 2260.002(3) and Texas Civil Practice
and Remedies Code, Section 114.002 shall be governed by the following dispute resolution
process:

11.13.1. Claims for Breach of Contract and Counterclaims.

11.13.1.1. PSP may make a claim against TFC for breach of a contract between
TFC and PSP. TFC may assert a counterclaim against PSP.

11.13.1.2. PSP must provide written notice to TFC of a claim for breach of
contract not later than one hundred eighty (180) days after the date of the event giving rise to the
claim.

11.13.1.3.  The notice must state with particularity: (i) the nature of the alleged
breach; (ii) the amount PSP seeks as damages; and (iii) the legal theory of recovery.

11.13.1.4. TFC must assert, in a writing delivered to PSP, any counterclaim not
later than the sixtieth (60th) day after the date of notice of a claim under this Section.

11.13.2. Damages. Damages may include the following.

11.13.2.1. The total amount of money recoverable on a claim for breach of
contract under this Section may not, after deducting the amount specified in Section 11.13.2.2,
below, exceed an amount equal to the sum of:

11.13.2.1.1. the balance due and owing on the contract price;

11.13.2.1.2. the amount or fair market value of orders or requests for
additional work made by a unit of state government to the extent that the orders or requests for
additional work were actually performed; and

11.13.2.1.3. any delay or labor-related expense incurred by the PSP as a
result of an action of or a failure to act by the unit of state government or a party acting under the
supervision or control of the unit of state government.
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11.13.2.2. Any amount owed the unit of state government for work not
performed under a contract or in substantial compliance with its terms shall be deducted from the
amount in Section 11.13.2.1 above.

11.13.2.3. Any award of damages under this Agreement may not include:

11.13.2.3.1. consequential or similar damages, except delays or labor-
related expenses described by Section 11.13.2.1.3 above;

11.13.2.3.2. exemplary damages;

11.13.2.3.3. any damages based on an unjust enrichment theory;
11.13.2.3.4. attorney’s fees; or

11.13.2.3.5. home office overhead.

11.13.3.  Negotiation. TFC’s general counsel shall examine the claim and any
counterclaim and negotiate with PSP in an effort to resolve them. The negotiation must begin no
later than one hundred twenty (120) days after the date the claim is received. TFC’s administrative
rules located at Title 1, Part 5, Section 111.31 of the Texas Administrative Code apply to this
Agreement and govern the negotiation of any dispute arising from this Agreement. In the event
negotiation results in the resolution of some disputed issues by agreement or in a settlement, the
parties shall reduce the settlement to writing, and each party shall sign the settlement. A partial
settlement or resolution of a claim does not waive a party’s rights as to the parts of the claim that
are not resolved.

11.13.4. Mediation. Before the one hundred twentieth (120th) day after the date the
claim is filed with TFC and before the expiration of any extension of time mutually agreed upon,
the parties shall agree to mediate a claim made under this Agreement. TFC’s administrative rules
located at Title 1, Part 5, Section 111.31 of the Texas Administrative Code apply to this Agreement
and govern the mediation of any dispute arising from this Agreement.

11.13.5. Adjudication. PSP may adjudicate any claim in accordance with and to the
extent permitted under the Texas Civil Practice and Remedies Code, Chapter 114 or the Texas
Government Code, Chapter 2260 only after both parties have completed mediation of the claim in
question.

11.13.6. Payment of Claims. In accordance with the Texas Civil Practice and Remedies
Code, Section 114.011, TFC may pay a claim resolved under Section 11.13 only from money
appropriated to it for payment of contract claims or for payment of the contract that is the subject
of the claim. If money previously appropriated for payment of contract claims or payment of the
contract is insufficient to pay the claim or settlement, the balance of the claim may be paid only
from money appropriated by the legislature for payment of the claim. Chapter 304 of the Texas
Finance Code applies to a judgment awarded to a claimant, except that the applicable rate of
interest may not exceed the maximum rate allowed by applicable Laws and Regulations.
Consistent with the Texas Civil Practice and Remedies Code, Section 114.011, property owned by
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the State or any unit of state government is not subject to seizure, attachment, garnishment, or any
other creditors’ remedy to satisfy a judgment on a breach of contract claim.

11.13.7. Representation of TEC. The Office of the Texas Attorney General shall defend
TFC in any proceeding or adjudication conducted in conjunction with a claim brought under this
Section 11.13.

11.14. Legal Construction and Severability. In the event any one or more of the provisions
contained in this Agreement shall for any reason be held to be invalid, illegal, or unenforceable in
any respect, such invalidity, illegality, or unenforceability shall not affect any other provision
herein, and this Agreement shall be construed as if such invalid, illegal, or unenforceable provision
had never been contained herein. Furthermore, in lieu of each such illegal, invalid, or
unenforceable provision there shall be substituted a provision as similar in terms to such illegal,
invalid, or unenforceable provision as may be possible and be legal, valid, and enforceable.

11.15. Multiple Counterparts. This Agreement may be executed in any number of counterparts,
each of which shall be an original, and each such counterpart shall together constitute but one and
the same agreement.

11.16. Binding Effect. This Agreement shall be binding upon and shall inure to the benefit of the
parties hereto, their representatives, successors and assigns.

11.17. Limitation on Authority and No Other Obligations. PSP shall have no authority to act for
or on behalf of TFC or the State of Texas except as expressly provided for in this Agreement; no
other authority, power, or use is granted or implied. PSP may not incur any debts, obligations,
expenses, or liabilities of any kind on behalf of TFC or the State of Texas.

11.18. Limitation on Adjudication Awards. In the event PSP brings a civil suit against TFC and
prosecutes it to final judgment pursuant to Chapter 114 of the Code, any recovery by PSP shall be
specifically limited to the balance due and owed by TFC on the Agreement as it may have been
amended, including any amounts owed by written change orders. Pre-judgment and post-judgment
interest shall be limited to the rate of three percent (3.0%) per annum. PSP HEREBY WAIVES
ALL CLAIMS FOR MONETARY DAMAGES FOR ANY AMOUNT THAT MAY BE
CLAIMED: (i) FOR THE INCREASED COST TO PERFORM WORK AS A DIRECT RESULT
OF OWNER-CAUSED DELAYS OR ACCELERATION; (ii) BASED UPON AN UNJUST
ENRICHMENT THEORY; (iii) FOR CONSEQUENTIAL AND EXEMPLARY DAMAGES;
and (iv) FOR DAMAGES FOR ANY UNABSORBED HOME OFFICE OVERHEAD.

11.19. No Waiver of Sovereign Immunity. Except as may be expressly and specifically provided
otherwise by Chapter 114, Texas Civil Practice and Remedies Code, nothing in this Agreement
shall be construed as a waiver of sovereign immunity; nor constitute or be construed as a waiver
of any of the privileges, rights, defenses, remedies, or immunities available to the State of Texas,
TFC or the Using Agency. The failure to enforce, or any delay in the enforcement, of any
privileges, rights, defenses, remedies, or immunities available to the State of Texas under the
Agreement or under applicable law shall not constitute a waiver of such privileges, rights,
defenses, remedies, or immunities or be considered as a basis for estoppel.
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11.20. No Implied Waiver. The failure of a party to insist at any time upon the strict performance
of any covenant or agreement or to exercise any option, right, power, or remedy contained in this
Agreement shall not be construed as a waiver or a relinquishment thereof for the future.

11.21. No Third-Party Beneficiaries. This Agreement is made solely and specifically among and
for the benefit of the parties named herein and the Using Agency, and their respective successors
and assigns, and no other Person shall have any right, interest, or claims hereunder or be entitled
to any benefits pursuant to or on account of this Agreement as a third-party beneficiary or
otherwise.

11.22. Further Assurances. PSP shall take such actions and execute such other and additional
documents as are reasonably necessary or desirable in order to carry out the purposes and intent of
this Agreement.

11.23. Prohibition on Certain Bids and Contracts. Under Texas Government Code, Section
2155.006, relating to the prohibition of certain bids and contracts, PSP certifies that the individual
or business entity named in this Agreement is not ineligible to receive the specified Agreement
and acknowledges that this Agreement may be terminated and payment withheld if this
certification is inaccurate. PSP represents and warrants that during the five (5) year period
preceding the date of this Agreement, PSP has not been: (i) convicted of violating a federal law in
connection with a contract awarded by the federal government for relief, recovery, or
reconstruction efforts as a result of Hurricane Rita, as defined by Texas Utilities Code, Section
39.459, Hurricane Katrina, or any other disaster occurring after September 24, 2005; or (ii)
assessed a penalty in a federal civil or administrative enforcement action in connection with a
contract awarded by the federal government for relief, recovery, or reconstruction efforts as a result
of Hurricane Rita, as defined by Texas Utilities Code, Section 39.459, Hurricane Katrina, or any
other disaster occurring after September 24, 2005.

11.24. No Presumptions for Ambiguities. Each party hereby represents and warrants that although
the initial draft of this Agreement and any exhibits may have been prepared by one party, both
parties have been given the opportunity to review this Agreement and those exhibits with counsel
of their choice, and have made additions, revisions, and amendments hereto. Therefore, each party
hereby covenants and agrees that they are co-drafters of this Agreement and those exhibits such
that any ambiguities cannot be construed against any party.

11.25. Time is of the Essence. Time is of the essence with respect to this Agreement; provided
however, in the event that any of the deadlines set forth herein end on a Saturday, Sunday, or
federal legal holiday, such deadline shall automatically be extended to the next day which is not a
Saturday, Sunday, or federal legal holiday.

11.26. Schedule of Exhibits. The following shall be the exhibits to this Agreement, which are
contained on the Exhibits CD, and are hereby incorporated herein by reference.

11.26.1. Exhibit A, 2015 Uniform General Conditions.

11.26.2.  Exhibit B. 2018 Supplementary General Conditions.
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11.26.3.  Exhibit C. Architectural/Engineering Guidelines.

11.26.4. Exhibit D. Owner’s Project Requirements.

11.26.5. Exhibit E. Excerpts from 50% Construction Document Package.
11.26.6. Exhibit F. List of PSP Project Manager and Subcontractors.

11.26.7.  Exhibit G. Criminal Background Checks and Application Guidelines.
11.26.8. Exhibit H. PSP’s Proposal dated May 31, 2018.

11.26.9. Exhibit L. Initial Approved HUB Subcontracting Plan.

11.26.10. ExhibitI-1. HUB Subcontracting Plan Form.

11.26.11. ExhibitI-2. HUB Subcontracting Plan Progress Assessment Report Form.

11.27. Survival of Terms. Termination of the Agreement for any reason shall not release PSP
from any liability of obligation set forth in the Agreement that is expressly stated to survive any
such termination or by its nature would be intended to be applicable following any such
termination, including the provisions regarding confidentiality, indemnification, transition,
records, audit, property rights, dispute resolution and invoice and verification.

[This Space Intentionally Left Blank]
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11.28. Entire Agreement and Modification. This Agreement and its integrated attachment(s)
constitute the entire agreement of the parties and such are intended as a complete and exclusive
statement, of the promises, representations, negotiations, discussions, and other agreements that
may have been made in connection with the subject matter hereof. Unless an integrated attachment
to this Agreement specifically displays a mutual intent to amend a particular part of this
Agreement, general conflicts in language between any such attachment and this Agreement shall
be construed consistently with the terms of this Agreement. Unless otherwise expressly authorized
by the terms of this Agreement, no modification, renewal, extension, or amendment to this
Agreement shall be binding upon the parties unless the same is in writing and signed by the
respective parties hereto.

TEXAS FACILITIES COMMISSION TAB TECHNOLﬁG?g, LLJ /
John S. Raff Glenn See

4

b
Interim Executive Director President / /
Date of Execution: Date of Execution: S /ﬁ

X
7

By: _ By: n /
5,
/

Dir.

IV
D.ED. ﬁ /
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