

TFC Contract No. 17-088-000
HDR Engineering, Inc.
Amendment No. 1
Project No. 16-009-5580

**AMENDMENT NO. 1
TO THE
PROFESSIONAL ARCHITECTURAL/ENGINEERING SERVICES
AGREEMENT
BETWEEN
THE TEXAS FACILITIES COMMISSION
AND
HDR ENGINEERING, INC.**

This Amendment No. 1 to the Professional Architectural/Engineering Services Agreement (hereinafter referred to as “Amendment No. 1”) is entered into by and between the Texas Facilities Commission (hereinafter referred to as “TFC”), a state agency located at 1711 San Jacinto Boulevard, Austin, Texas 78701, as Owner (as defined in UGC, Section 1.28), and HDR Engineering, Inc. (hereinafter referred to as “R-CA”), located at 4401 West Gate Boulevard, Suite 400, Austin, Texas 78745 (hereinafter referred to collectively as the “Parties”), to amend the original Professional Architectural/Engineering Services Agreement between the parties (hereinafter referred to as the “Agreement”).

RECITALS

WHEREAS, on June 9, 2017 the parties entered into that one certain *Professional Architectural/Engineering Services Agreement Between the Texas Facilities Commission and HDR Engineering, Inc.* (hereinafter referred to as the “Agreement”); and

WHEREAS, the parties desire to amend the Agreement in order to extend the term of the Agreement and to update the List of R-CA Project Manager and Subcontractors; and

WHEREAS, TFC has determined to modify the Agreement to include additional provisions, terms and conditions that have been adopted subsequent to the execution of the Agreement and/or any Amendment(s) thereto, in order to reflect the will of the Texas Legislature or to comply with action(s) or requirement(s) of the State Auditor’s Office, the Office of the Attorney General, the Comptroller of Public Accounts, and/or other authorizing entities of the state;

NOW, THEREFORE, the Parties agree to amend the Agreement as follows:

1. The Parties agree to modify ARTICLE I – DEFINITIONS, by adding the following definition:

“*HUB Compliance Reporting System* means the Texas Facilities Commission Historically Underutilized Business (“HUB”) online reporting system located at <https://tfc.gob2g.com>. The *HUB Compliance Reporting System* is used to maintain business records documenting compliance with the HUB Subcontracting Plan (“HSP”) by submission of monthly Progress

TFC Contract No. 17-088-000
HDR Engineering, Inc.
Amendment No. 1
Project No. 16-009-5580

Assessment Reports. See Section 11.2, Historically Underutilized Businesses (“HUBs”).”

2. The parties agree to modify ARTICLE III – TERM AND TERMINATION, SECTION 3.1 – DURATION, by deleting it in its entirety and replacing it with SECTION 3.1 – DURATION, as follows:

“3.1. Duration. This Agreement shall be effective as of the Effective Date and shall terminate on August 31, 2020, unless extended by the parties by amendment to this Agreement or terminated earlier, as provided below.”

3. The Parties agree to modify ARTICLE III – TERM AND TERMINATION, Section 3.2, Early Termination, by adding Subsections 3.2.1 and 3.2.2., as follows:

“3.2.1. Rights Upon Termination or Expiration of Agreement. In the event that the Agreement is terminated for any reason, or upon its expiration, TFC shall retain ownership of all associated work products and documentation obtained from the R-CA under this Agreement.

3.2.2. No Liability Upon Termination. If this Agreement is terminated for any reason, TFC and the State of Texas shall not be liable to R-CA for any damages, claims, losses, or any other amounts arising from or related to any such termination absent an award of damages pursuant to Texas Government Code, Chapter 2260.”

4. The Parties agree to modify ARTICLE V – ACKNOWLEDGEMENT, COVENANTS, AND AGREEMENTS, Subsection 5.2.8, Identification of Project Manager and All Subcontractors, by deleting Subsection 5.2.8 in its entirety and replacing it with Subsection 5.2.8, as follows:

“5.2.8. Identification of Project Manager and All Subcontractors. The Project Manager identified in “Exhibit F” *Initial List of R-CA Project Manager and Subcontractors*, and “Exhibit F-1” *Supplement to Exhibit F*, (hereinafter referred to as the “List”), will supervise the efforts of Contractor to timely provide TFC with Construction Services. “Exhibits F and F-1,” are collectively attached hereto and incorporated herein for all purposes.”

5. The Parties agree to modify ARTICLE VI – WARRANTIES AND REPRESENTATIONS MADE BY R-CA, by adding Subsections 6.1.14 through and including 6.1.20, which shall read in their entirety as follows:

“6.1.14. Entities That Boycott Israel. Pursuant to Section 2270.002 of the Texas Government Code, R-CA certifies that either (i) it meets an exemption criteria under Section 2270.002; or (ii) it does not boycott Israel and will not boycott Israel during the term of this Agreement. R-CA shall state any facts that make it exempt from the boycott certification.

6.1.15. Prohibition Against Contracting with Companies Engaged in

TFC Contract No. 17-088-000
HDR Engineering, Inc.
Amendment No. 1
Project No. 16-009-5580

Business with Iran, Sudan, or Foreign Terrorist Organizations. In accordance with Section 2251.152 of the Texas Government Code, TFC is prohibited from entering into a governmental agreement (as defined in Texas Government Code Section 2252.151(3)) with a company that is identified on a list prepared and maintained under Texas Government Code Section 806.051, 807.051, or 2252.153. If R-CA is on the above-referenced list the Agreement will be considered void or voidable and TFC will not be responsible to pay R-CA for any work performed.”

6.1.16. Certification Concerning Restricted Employment for Former State Officers or Employees Under Government Code § 572.069. R-CA certifies that it has not employed and will not employ a former TFC or state officer who participated in a procurement or contract negotiation for TFC involving R-CA within two (2) years after the state officer or employee left state agency employment or service. This certification only applies to former state officers or employees whose service or employment ceased on or after September 1, 2015.

6.1.17. Disaster Relief Contract Violation. Under Sections 2155.006 and 2261.053, Texas Government Code, R-CA certifies that the individual or business entity named in this Agreement is not ineligible to receive the specified Agreement and acknowledges that this Agreement may be terminated and payment withheld if this certification is inaccurate.

6.1.18. No Conflicts. R-CA represents and warrants that R-CA has no actual or potential conflicts of interest in providing services to the State of Texas under this Agreement and that R-CA’s provision of services under this Agreement would not reasonably create an appearance of impropriety.

6.1.19. Excluded Parties. R-CA certifies that it is not listed on the federal government's terrorism watch list as described in Executive Order 13224.

6.1.20. Suspension and Debarment. R-CA certifies that it and its principals are not suspended or debarred from doing business with the state or federal government as listed on the State of Texas Debarred Vendor List maintained by the Texas Comptroller of Public Accounts and the System for Award Management (SAM) maintained by the General Services Administration.”

6. The Parties agree to modify ARTICLE X – INSURANCE, Section 10.2, Required Insurance Coverages, Subsection 10.2.1, Workers’ Compensation and Employers’ Liability Insurance, by deleting Paragraph 10.2.1.1 in its entirety and replacing it with Paragraph 10.2.1.1, as follows:

“10.2.1.1. In accordance with Tex. Lab. Code §406.096(b), R-CA shall require each Subcontractor to certify in writing to the R-CA that said Subcontractor provides workers’ compensation and employers’ liability insurance for all of Subcontractor’s employees employed on this public project. Owner is entitled, upon request and without expense, to receive copies of Subcontractor’s written certifications.”

TFC Contract No. 17-088-000
HDR Engineering, Inc.
Amendment No. 1
Project No. 16-009-5580

7. The Parties agree to modify ARTICLE XI – INSURANCE, Section 11.2.7, General Requirements for All Insurance, by deleting Subsection 11.2.7.3.2 in its entirety and replacing it with Subsection 11.2.7.3.2, as follows:

“11.2.7.3.2 the policy, or such other document(s) as may be acceptable to TFC, must obligate the insurer, or a third party acceptable to TFC, to notify the Texas Facilities Commission, Attention: Insurance Specialist, P. O. Box 13047, Austin, Texas 78711 (e-Email: Insurance@tfc.state.tx.us), of any (i) non-renewal; (ii) cancellation; or (iii) material changes, in writing, as soon as is reasonably possible prior to any such non-renewal, cancellation, or change.”

8. The Parties agree to modify ARTICLE XI – MISCELLANEOUS PROVISIONS, by adding Subsection 11.2.1, Requirement to Utilize HUB Compliance Reporting System, as follows:

“11.2.1. Requirement to Utilize HUB Compliance Reporting System. Pursuant to Texas Administrative Code, Title 34 §§ 20.85(f)(1)(2) and 20.287(b), TFC administers monthly HUB Subcontracting Plan (“HSP”) to include the Progressive Assessment Report (“PAR”) compliance monitoring through a HUB Compliance Reporting System known as B2G. R-CA and R-CA’s Subcontractors/Subconsultants must submit required PAR information into the B2G system as a condition of payment. Any delay in the timely submission of PAR information into the B2G system will be treated as a deficiency and the payment request will be subject to suspension until such deficiency has been resolved.”

9. The Parties agree to further modify ARTICLE XI – MISCELLANEOUS PROVISIONS, by inserting Sections 11.27 through and including 11.30, and re-numbering existing Section 11.27, Entire Agreement and Modification as Section 11.30, so that the inserted and existing Sections read in their entirety, as follows:

“11.27. False Statements; Breach of Representations. By signature to this Agreement, R-CA makes all the representations, warranties, guarantees, certifications and affirmations included in this Agreement. If R-CA signs this Agreement with a false statement or it is subsequently determined that R-CA has violated any of the representations, warranties, guarantees, certifications or affirmations included in this Agreement, R-CA shall be in default under this Agreement, and TFC may terminate or void this Agreement for cause and pursue other remedies available to TFC under this Agreement and applicable law.

11.28. Abandonment and Default. If R-CA defaults on this Agreement, TFC reserves the right to cancel the Agreement without notice and either re-solicit or re-award the Agreement to the next best responsive and responsible respondent. The defaulting R-CA will not be considered in the re-solicitation and may not be considered in future solicitations for the same type of work.

11.29. Antitrust and Assignment of Claims. R-CA represents and warrants that neither R-CA nor any firm, corporation, partnership, or institution represented by R-CA, or

TFC Contract No. 17-088-000
HDR Engineering, Inc.
Amendment No. 1
Project No. 16-009-5580

anyone acting for such firm, corporation or institution has (i) violated the antitrust laws of the State of Texas under Tex. Bus. & Com. Code, Chapter 15, or the federal antitrust laws; or (ii) communicated directly or indirectly the proposal to any competitor or any other person engaged in such line of business during the procurement process for this Agreement. R-CA assigns to the State of Texas all of R-CA's rights, title, and interest in and to all claims and causes of action R-CA may have under the antitrust laws of Texas or the United States for overcharges associated with the Agreement.

11.30. Entire Agreement and Modification. This Agreement and its integrated attachment(s) constitute the entire agreement of the parties and such are intended as a complete and exclusive statement of the promises, representations, negotiations, discussions, and other agreements that may have been made in connection with the subject matter hereof. Unless an integrated attachment to this Agreement specifically displays a mutual intent to amend a particular part of this Agreement, general conflicts in language between any such attachment and this Agreement shall be construed consistently with the terms of this Agreement. Unless otherwise expressly authorized by the terms of this Agreement, no modification, renewal, extension, or amendment to this Agreement shall be binding upon the parties unless the same is in writing and signed by the respective parties hereto."

[This Space Intentionally Left Blank]

TFC Contract No. 17-088-000
HDR Engineering, Inc.
Amendment No. 1
Project No. 16-009-5580

10. Unless provided otherwise herein, all terms and phrases in initial caps herein shall have the same meaning as the terms and phrases with initials caps in the Agreement, as amended, as applicable.

11. All other terms and conditions of the Agreement not expressly amended herein shall remain in full force and effect.

IN WITNESS WHEREOF, the parties hereto have made and executed this Amendment No. 1 to be effective as of the date of the last Party to sign.

TEXAS FACILITIES COMMISSION

HDR ENGINEERING

By: 
B1C9FC0A8020417...

By: 
FF9C0F9E46AC47D...

Mike Novak

Print Name: Mark Borenstein

Executive Director

Print Title: Vice President

Date of execution: 08/13/2019 | 9:37 AM CDT

Date of execution: 08/13/2019 | 9:22 AM CDT

GC 

Dir 

DED 

TFC Contract No. 17-088-000
HDR Engineering, Inc.
Amendment No. 1
Project No. 16-009-5580

EXHIBIT F-1

**SUPPLEMENT TO EXHIBIT F LIST OF PROJECT MANAGER AND
SUBCONTRACTORS**

EXHIBIT F-1 SUPPLEMENT TO EXHIBIT F

TFC Contract No. 17-088-000
HDR Engineering, Inc.
Project No. 16-009-5580
Amendment No. 1

**LIST OF R-CA PROJECT MANAGER
AND
SUBCONTRACTORS
(Name, Company Name, Address & Contact Person (Project Manager))**

A. Project Manager:		<u>John Manovich, QCxP, ACP</u> <u>HDR, Inc.</u> <u>2650 Park Tower Drive, Suite 400</u> <u>Vienna, VA. 22180</u> <u>M 540-631-5256</u> <u>john.manovich@hdrinc.com</u>
	1.	<u>Doran McMahon</u> <u>HDR, Inc.</u> <u>Austin, TX</u> <u>4401 West Gate Blvd. Suite 400 , Austin, Texas 78745</u> <u>(512) 912-5100</u> <u>Doran.mcmahon@hdrinc.com</u>
	2.	<u>Michael Lackey</u> <u>Lackey de Carvajal</u> <u>San Antonio, TX</u> <u>1115 S. Alamo, Suite 2311, San Antonio, Texas 78210</u> <u>(210) 705-3735</u> <u>mwlackey@lc-cx.com</u>
	3.	<u>Chris Thompson</u> <u>Lackey de Carvajal</u> <u>San Antonio, TX</u> <u>1115 S. Alamo, Suite 2311, San Antonio, Texas 78210</u> <u>(512) 560-3456 (cell)</u> <u>csthompson@lc-cx.com</u>
	4.	

**LIST OF A/E PROJECT MANAGER
AND
SUBCONTRACTORS
(Name, Company Name, Address & Contact Person (Project Manager))**

A. Project Manager:		<u>Brian Hennig</u> <u>HDR Architecture</u> <u>613 NW Loop 410, San Antonio, TX 78216</u> <u>210-705-1393 (Cell #)</u> <u>Brian.hennig@hdrinc.com (Email)</u>
	1.	<u>Kenny Reed</u> <u>HDR Architecture</u> <u>8404 Indian Hills Drive, Omaha, NE 68114</u> <u>402-321-4683 (Cell #)</u> <u>Kenny.reed@hdrinc.com (Email)</u>
	2.	<u>Brian Perlberg</u> <u>HDR Engineering</u> <u>613 NW Loop 410, San Antonio, TX 78216</u> <u>512-879-7737 (Cell #)</u> <u>Brian.perlberg@hdrinc.com (Email)</u>
	3.	<u>Doran McMahon</u> <u>HDR Engineering</u> <u>4401 West Gate Blvd., Austin, TX 78745</u> <u>512-879-7737 (Cell #)</u> <u>Doran.mcmahon@hdrinc.com (Email)</u>
	4.	<u>Michael Lackey</u> <u>Lackey de Carvajal</u> <u>1115 S Alamo Ste 2311, San Antonio, TX 78210</u> <u>210-705-3735 (Cell #)</u> <u>mwlackey@lc-cx.com (Email)</u>
	5.	<u>Chris Thompson</u> <u>Lackey de Carvajal</u> <u>P O Box 830405, San Antonio, TX 78283-0405</u> <u>512-560-3456 (Cell #)</u> <u>csthompson@lc-cx.com (Email)</u>
	6.	<u>Denny Kapowitz</u> <u>Lackey de Carvajal</u> <u>P O Box 830405, San Antonio, TX 78283-0405</u> <u>512-845-9500 (Cell #)</u> <u>Denny.Kapowitz@lc-cx.com (Email)</u>