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Hultt·Zollars, Inc. 
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INDEFINITE DELIVERY INDEFINITE QUANTITY 
PRORSSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
HUITT-ZOLLARS, INC. 

TFC CONTRACT NO. 18-038-000 

ASSIGNMENT NO. 2 

THIS INDEFINITE DELIVERY INDEFINITE QUANTI\' ASSIGNMENT NO. 2 
(hereinafter referred to as "Assignment No. 2" or "Assignment") is entered into by and between 
the Texas Facilities Commi§ion, located al 1711 San Jacinto Boulevard, Austin, Texa 78701 
(hereinafter refcaed to as .. TFC") and Huitt-Zollars, Inc. located at 3701 Executive Centcr Drive, 
Suite l 01, Austin, Texas 78731 (hereinafter referred to as "PSPj (TFC and PSP ue hereinafter 
ref med to individually as a "Party" or collectively as ••Partiesj, to be effective on the Effective 
Date (as defined below) and the tenns and conditions of which are as follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as a conducting a building assessment and study for the pwpose of 
recommendations allowing for n:quiral temperature and humidity control in laboratory spaces 
with co comply with National Institute of Standards and Technolo&Y ("NIST") 143. and to achieve 
echelon levels for Texas Department of Agriculture Metrology Laboratory located in Giddings, 
Texas (hereinafter n:ferred to as the "Project"), as further depicted in "Exhibit A-2," PSP's IDIQ 
Assignment No. 2 Proposal daled April 30, 2018, attached hereto and incorporated herein for all 
purposes and consisting of two (2) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 2 shall be 
completed no later than December 31, 2018, unless tenninated earlier as provided in Section 3.2 
of the Agreement. The schedule is subject to adjustments for possible time extension; however, 
any extension of time must be approved by the TFC and shaJJ require an amendment to Assignment 
No.2. 

SPECIAL TERMS AND CONDITIONS OP ASSIGNMENT: Tenns and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 2. 

SUB-CONTRACTORS TO BE UTIUZED FOR PROJECT: PSP shall perfonn lhe services 
under this Assigmnent No. 2 with its own forces unless otherwise specified. If the scope of 
services is less than SI00,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope 
of services will exceed SI00,000.00, PSP shall submit an HSP for approval punuant to Section 
I I .2 of the Agreement. 



TFC Contract No. ll-038-000 
Hula-Zollan, Inc. 
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Project No.: 18.00~-6099 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 2 shall not 
exceed Twenty· Two Thousand and No/I 00 Dollars ($22,000.00). No more frequently than once 
per month, shall submit a Pay Application to TFC for services performed and reasonable and 
necessary costs and expenses incurred through the last day of the previous month. Any 
reimbursable expense~ if allowed, shall be in accordance with Section 4.6 of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For 
this Assigrunent No. 2. PSP shall identify the Project Manager, PSP's employees and alJ 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter referred to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-2." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that 
the Project Manager, and any of PSP's employees or subcontraclors, be removed and replaced if, 
in the sole opinion of TFC, their perfonnance on this project or any other projects, is and/or was 
inadequate or their continued involvement with the Project is, will, or has become detrimental to 
the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be cagagcd by PSP, unless prior written consent is obtained from 
TFC, whiCh consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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ENTIRE AGREEMENT AND MODIF1CATION: The Agreement and this Assignment and 
their integrated attacJunent(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations~ discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attaclunent to this Assignment specifically displays a mutual intent to emend 
a particular part of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be construed consistently with the terms of this Assignment Unless 
otherwise expressly authorized by the tenns of this Assignment. no modification, renewal, extensiol'lt 
or amendment to this Assigruncnt shaU be binding upon the Parties unless the same is in writing and 
signed by the respective Parties hereto. 

TEXAS FACILITIF.S COMMISSION HUIIT-ZOLLARS, INC. 

Johns. Raff 

Interim Executive Director 

Date of execution: 1·1 ·II 

A>lUr G.C. 

'mll Dir. 

~D.E.D. 

By:~Q__ 
Print Name: d05H !,,) 18 RcEt-+~ 
Print Title: \) lC.F:.. J(?,E._ ~ ~Ef\\ T 

Date of execution: I 2- ~ \ ~ 
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EXHIBITA-2 

TFC Contract No. IB-038-000 
Huftt-Zollurs, Inc. 
rusignment No. 2 

Project No.: 11-005-6099 

PSP'S IDIQ ASSIGNMENT NO. 2 PROPOSAL DATED April JO, 2018 



OccuSlgn EllWlopls ID. A348AD7CEC4F-4414-98A 1~0721 F34A 

J.O E:iu:luded Services: 

TFC Conll'ad No. 18-038-000 
Assignment No. 2 

Exhibit A-2 

HLllTI-ZC )LLARS 

HuJn-Zollars, Inc. shall not be required 10 furnish any legal or accounting advice or service, nor Js the 
lnining of operating persoMel included In this Agreement Material and equipment operating tests and 
other special consulting services including. but not limited 10, asbcs1os, hazardous ond toxic materials 
management are not Included within this Agreement. A commercial testing laboratory will be engaged by 
che Cllenl durins construction for materials le.sting services and will invoice Che Client directly for Its 
services • 
.(.t Clleat Provided Services: 

4.1 Cllent shall provide Huitt-Zollars wleh the following: 

4. I. I Access to the site. 
4.1.2 Copies of exlstina previous assessments 
4.1.3 Existing building drawings. 
4. ! .4 Existing backarounds PDF, Autocad, and\ar Revlt fonnal, if available 

COMPENSATION: 

1.0 Fee 

1.1 Our fee for the Basic Scrv ices is Sll.000- (lump sum) • 

l .2 We anticipate no relmbursubles for the proj~t. 

PROJECT §CHEDULE 

Upon KCeptunce of the proposal we will work wldl you 10 develop an scepcable schedule. We anticipate 
dlC assessment and repon to take a maldmum of four weeks. 

PROJECT STAFFING 

Principal-in-Ch111e 

Project ManagerlQCIMain Point o( Contact 

Oreg Wine, P.E., LEED AP, Senior Vice President 

Joshua J. Roehm, P.E.. LEED AP, Vice President 

Thank you for lhe opportunity to submit on this project. If you have any questions, please do not hcshale to 
call me 01 (817) 374-3082. 

Sincerely, 
uurrr-ZOLLARS, INC. 
'-. Otgltally signed by Joshua J. 

.__)AL.- :J ~ ::~018,04.30 08:12:24-05'00' 

Joshua J. Roehm, P.E., LEED AP, PMP 
Vice President 



HLJITf-ZOLLARS 
4/3012018 

Wendell Cook, P.E. 
Commissioning Engineer 
Office or Ene'IY Management 
Texas Facilities Commission 

TFC Conlnlel No. I l-OJS.000 
Assignmene No. 2 

Exhibit A-2 

Refem1ce: TFC -TDA Oiddinss Melrology Lab 
Proposal for Professional Enafneerin1 Services - Phase I • Assessment 

Dear Mr. Cook: 

Huitt-Zollus, Inc. (Huitt-Zollars) apsneciates the opportWtity to provide this proposal for professional 
engineering services to the Texa.1 Facililies Commission (Client) on the TDA Melrology Lab (Project) In 
Giddings. Texas. Our proposal is based upon the scope of services. compensation, and schedule herein. 
The terms and conditions arc pcrContl'llct No.18-091-000 dated September20, lOJ7. 

The Project involves as asscssmClll of the TDA Mctrology Labs in order to make recommendations for the 
design that will allow proper cempendure and humidity c:on1rol and to comply with NIST 143. 

SCQPE OP SERVJCl§i 

1.1 luic Semcea: 

l. I Assessment 
1.1.1 Provide a building assessment (architectural for buildin; envelope, site ping assessment, 

mechanical, and electrical). The purpose of the study is co provide a repon with 
recommendations to allow for required tempenaure and humidity control in lab spaces with 
opinions of prvbabJe c05ts and to comply with NIST 143 and to achieve Echelon levels. 

1.1.2 Deliverable: Report in PDF fGnnat with recommendations (ranked per TFC ranking system) 
with opinions of probable consuuction costs for individual ilemS. 

1.1.3 Following delivery of report, 1 meeting to discuss will be included and will be used to 
genende design fees for Phase 11-Design portion of the project. 

l.O Addidoaal Sa"Vkcs: 

2.1 Because lhe effort required for some items of WOik varies considerably from project to project, and 
because some llems of work are sometimes provided separarcly by lhe Client, these Items or wort 
are not included in the basic services fas and arc charged separately. Additional Services, mUlUllly 
~ upon and authorized separately by lhe Client in writing. shall be completed on an hourly bais 
in accordance wi1h the anached Hourly Rate Sheet. Such additional services may Include: 

2.1.1 Fees associated with A1ency Reviews, Tax Certificates, Private Utility lnfonnation, 
Penniltlng and/or Inspections 

2.1.2 Any other service not olherwise included in the Basic Services 

AUVANCF.OESIGN 



EXlDBITS.2 

TFC ContnlCt Na. IMJMOO 
Hukl·ZoUln. Inc. 
Assfanment No. 2 

Project No.: 1 &.00~099 

LISf OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 



OocuSlgn Envelope ID: A348AD7C-EC~F-4414-98At-l0830721F34A 
TFC Contract No. 18.038-000 

Assignment No. 2 
Exhibit 8·2 

LIST OF PSP PROJECT MANAGER 
AND 

SUBCONTRACTORS 
(N•me, Company N.aae, Address & Contact Penon (Project Manager)) 

A. PSP Project Gregory R. Wine, PE, LEED AP (Name) 
Manager: Huitt·Zollars, Inc. (Company) 

370 I Executive Center Drive, Suite I 0 I Austin, TX 78731 
713-SI S-6340 (Cell #) 
gwine@huitt-zollars.com (Email) 

B. Subcontractors: None 

I. (Name) 
(Company) 

(Address} 
(Cell#) 
(Email) 

2. (Name) 
(Company) 

(Address) 
(Cell#) . (Email) 

J. (Name} 
(Company) 

(Address) 
(Cell#) 
<Email) 

4, (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

For au whlloN 1016 IDIQ'1 


