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PROFESSIONAL ARCHITECTURAL/ENGINEERING SERVICES 

AGREEMENT 

BETWEEN 

THE TEXAS FACILITIES COMMISSION 

AND 

MEP ENGINEERING, INC. 

The Texas Facilities Commission (hereinafter referred to as "TFC"), a state agency located at 1711 
San Jacinto Boulevard, Austin, Texas 78701, as Owner (as defined in 2015 Uniform General 
Conditions, Section 1.28) and MEP Engineering, Inc. (hereinafter referred to as "A/E"), located at 
1120 South Capital of Texas Highway, Building 1, Suite 150, Austin, Texas 78746, enter into the 
following agreement for professional architectural and engineering services (hereinafter referred 
to as the "Agreement") pursuant to the Professional Services Procurement Act, Tex. Gov't Code 
Ann. Ch. 2254, Subchapter. A, to be effective as of the Effective Date (as defined below). The 
project for which A/E agrees to provide Professional Services is generally described as provision 
of pre-design assessment Phase I professional services for repairs to the electrical, mechanical and 
stairwell pressurization systems, for the Buildings (as defined below). Professional Servic~s shall 
include but not be limited to: (i) perform on-site investigations, review of existing design 
documents and recent building HV AC audits; (ii) coordinate with TFC to identify and document 
previously unknown building deficiencies and/or abnormal building conditions; (iii) develop a 
summary of required testing and inspections anticipated to be required throughout the design and 
construction process; (iv) develop limited CAD (as defined below) backgrounds in cases where 
the original building drawings are not available; (v) review stairwell pressurization and atrium 
smoke control systems to confirm adequacy of existing to comply with original building code 
requirements; (vi) assist in the evaluation and interview during the selection process for 
Construction Manager-at-Risk (hereinafter referred to as "CMR"); (vii) assist the CMR to prepare 
order-of-magnitude opinion of probably costs for correction of deficiencies; (viii) assist in 
developing priorities to align the project scope of work with available project construction funding; 
(ix) research, evaluate and present to TFC, any energy conservation strategies and alternatives for 
consideration; (x) participate in project meetings with TFC, CMR and the AIE team to provide 
updates on assessment findings; and (xi) present findings and final recommendation to TFC for 
review and approval (hereinafter collectively referred to as the "Project"). Nothing in this 
Agreement shall be interpreted or construed to make AIE (as defined as defined in 2015 Uniform 
General Conditions, Section 1.16) a third-party beneficiary hereunder. 

I. DEFINITIONS 

1.1. Definitions. Unless spe.cifically provided otherwise herein, all words and phrases in this 
Agreement in initial caps shall have the meanings set out in the 2015 Uniform General 
Conditions (hereinafter referred to as "UGC") and this Section 1.1. In the event of any conflict 
between the definitions in the UGC, and the Supplementary General Conditions, a digital 
copy of each of which is incorporated herein by reference for all purposes in Portable Document 
Format (".pdf') on the compact disk attached hereto and labeled "TFC Contract No. 17-
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017-000 I MEP Engineering, Inc. I Exhibits CD" (hereinafter referred to as "Exhibits CD"), 
and named therein as "Exhibit A" and "Exhibit B," respectively, in the AIE Guidelines (as 
defined below), or in any other document referenced herein and incorporated for all 
purposes, and the definitions in this Agreement, the definitions used in this Agreement shall 
control to the extent of the conflict. 

1.1.1. Additional Services means those services not included in Article II of this 
Agreement which may be requested by TFC at any time for the duration of this Agreement, 
as discussed in Section 4.5 below. 

1.1.2. AIE Guidelines means the TFC Architectural/Engineering Guidelines, a digital 
copy of which is incorporated herein by reference for all purposes in .pdf on the Exhibits CD 
and named therein as "Exhibit C." 

1.1.3. AIE Project Manager means the individual designated by A/E, and who must 
be approved by TFC, as the contact person with specific authority to properly supervise and 
direct the duties and responsibilities of A/E, on behalf of A/E, pursuant to the terms and 
conditions of this Agreement, and who shall have decision-making authority to bind A/E 
with respect to the Professional Services for the Project. 

1.1.4. Budget means the construction budget for the Project which is forecast to 
be Five Million Seven Hundred Forty Three Thousand and No/100 Dollars 
($5,743,000.00) and which may be amended from time to time by TFC as further assessments, 
design and construction manager cost estimates are provided. 

1.1.5. Buildings means the William P. Hobby State Office Building, Towers I, II, 
and II, located at 333 Guadalupe, Austin, Texas, all of which are subject to this agreement. 

1.1.6. CAD meansAutoCAD DWG format unless specifically provided otherwise 
herein. 

1.1. 7. Certificate of Substantial Completion means the certificate signed by the 
Contractor, A/E, and TFC establishing the date of Substantial Completion for the applicable part 
of the Work, and identifying responsibilities for security and maintenance as set out in UGC, 
Paragraph 12.1.1.2. 

1.1.8. Close-out and Record Documents Deadline means the date that is a fixed 
number of days after the date of delivery of all Close-out Documents to AIE. 

1.1.9. Close-out Documents has the same meaning as defined in UGC, Section 
1.10 and includes the Contractor's marked-up "as-builts." 

1.1.10. Communication Protocol means the communication and tracking procedures 
to be utilized for interaction and reporting between TFC, Contractors, Subcontractors, and 
AIE, including but not limited to, the use of any EPMCS utilized by TFC for the Project. 

1.1.11. Consideration means the funds and any and all other forms of valid, legal 
consideration as discussed in Article IV of this Agreement. 
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1.1.12. Construction Costs means all hard and soft costs for labor, materials, fees, 
and other similar costs and expenses required to complete the Project, and prepared in the 
format promulgated by the Construction Specifications Institute. 

1.1.13. Construction Documents has the same meaning as defined in UGC, Section 
1.17 that in TFC's sole opinion are in satisfactory quality and detail. 

1.1.14. DD Documents means the design development documents~ i.e., such plans, 
elevations, and such other drawings, calculations, and outline specifications that, in TFC's sole 
opinion, are of such quality and detail that enable TFC to fix and illustrate the size and character 
of the entire Project in its essentials as to kinds of materials and assembly details and type 
of structure and to coordinate the interface of all architectural and structural elements with 
all building systems. 

1.1.15. Deliverables means any and all Drawings, Specifications, photos, designs, 
studies, sketches, computer programs, reports, and other Professional Services, which are 
specified to be delivered by AIE pursuant to the terms of this Agreement. 

1.1.16. Design, Program means, collectively, the overall goals and design objectives of 
the Project, the aesthetic considerations, the functional requirements including: (i) allocations of 
space with uses and adjacency relationships for all areas/spaces; and (ii) operational objectives 
and such standards of design that TFC may require for all architectural and engineering 
disciplines in the design and construction of the Project. 

1.1.17. Effective Date means the date that the last signature of a party is affixed hereto. 

1.1.18. EP MCS means electronic project management control system. 

1.1.19. Final Inspection means the same process and procedure described in U GC, 
Subsection 12.1.2. 

1.1.20. Final Inspection Deadline means the date that is thirty (30) days after the 
Substantial Completion Inspection, and by which date AIE must conduct a Final Inspection. 

1.1.21. Governmental Authorities means all federal, state, and local governmental 
entities having jurisdiction over the Project, and the A/E. 

1.1.22. Initial Conceptual Drawings means initial concept drawings and block 
diagrams that, in TFC's sole opinion, are of such quality and detail to enable TFC to 
establish design direction. 

1.1.23. Laws and Regulations means any and all applicable laws, statutes, rules, 
regulations, ordinances, codes, and orders of any and all Governmental Authorities, including 
those governing labor, equal employment opportunity, safety, and environmental protection, 
including but not limited to, all applicable requirements of Title III of the Americans with 
Disabilities Act and the Texas Architectural Barriers Act and Texas Accessibility Standards 
found in Texas Government Code, Chapter 469. 

1.1.24. MEP Systems means mechanical, electrical, and plumbing systems. 
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1.1.25. Notice of Authorization (or "NOA") means the written authorization to proceed 
to the next phase of development of Construction Documents. Notice of Authorization is to be 
distinguished from a Notice to Proceed. 

1.1.26. Notice of Termination means the ten (10) day advance written notice of 
termination that may be delivered pursuant to the terms of this Agreement. 

1.1.27. Notice to Proceed (or "NTP") means the written authorization to proceed with 
commencement of Professional Services that may be delivered to AIE by TFC. 

1.1.28. Order-of-Magnitude Opinion of Probable Construction Cost means a level 
one (1) cost estimate to facilitate budgetary and feasibility determinations, based on historical 
information with adjustments made for specific project conditions, wherein estimates are based 
on costs per square foot, number of rooms/seats, and the like. Project information required for 
estimates at this level include a general functional description, schematic layout, geographic 
location, size expressed as building area, numbers of people, seats, and the like, and intended 
use. 

1.1.29. PAR means the progress assessment report in such form as is prescribed by TFC 
and whic!i has the same meaning as defined in UGC, Section 1.31. 

1.1.30. Pay Application means the application for payment submitted by A/E as 
discussed in Article IV below. 

1.1.31. Periodic Reports means the written reports required to be submitted to TFC 
by A/E, which reports shall be compiled and submitted in such form as prescribed by TFC. 

1.1.32. Person means an individual, firm, partnership, corporation, association and 
any other legally recognized entity. 

1.1.33. Post-Final Inspection Punchlist means the punchlist of items that A/E will 
deliver to Contractor that sets out any part of the Work that was not corrected or completed 
in accordance with the Contract Documents as of the Final Inspection. 

1.1.34. Post-Final Inspection Punchlist Deadline means the date that is a fixed number 
of days after the date by which A/E shall deliver any Post-Final Inspection Punchlist to 
Contractor. 

1.1.35. Pre-Design Deadline means the date that is a fixed number of days after 
delivery of a Notice to Proceed, and by which date A/E shall (i) complete all the Pre-Design 
Tasks, and (ii) prepare and deliver the Pre-Design Task Reports to TFC. 

1.1.36. Pre-Design Task Report means a comprehensive report(s) that sets forth 
the results of, and answers to, each of the Pre-Design Tasks discussed in Article II. 

1.1.37. Pre-Design Tasks means the mobilization and pre-design services to be 
provided to TFC as discussed in Article II. 
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1.1.38. Pre-Final Inspection Punchlist means the list of any unresolved punchlist 
items that A/E will deliver to Contractor when a Certificate of Substantial Completion is 
delivered by TFC as discussed in UGC, Paragraph 12.1.1.2. 

1.1.39. Pre-Final Inspection Punchlist Deadline means the date that is a fixed number 
of days after the completion of the Substantial Completion Inspection, and by which date 
A/E shall prepare and deliver a proposed Post-Substantial Completion Inspection Punchlist to 
TFC. 

1.1.40. Professional Services means (i) professional architectural services; and/or 
(ii) professional engineering servicC'.S as defined in Texas Government Code, Chapter 2254, 
Subchapter A, the scope of both of which is set out in Article II below. 

1.1.41. Professional Services Schedule (hereinafter sometimes referred to as the 
"Schedule") means the schedule/timeline set out on the Exhibits CD and named therein 
as "Exhibit D," and which schedule/timeline sets out the deadlines in terms of a fixed number 
of days after a preceding deadline for completion and delivery of discrete portions of the 
Professional Services, which deadlines shall be calculated from the effective date of a Notice 

to Proceed. At the discretion of the TFC project manager and as mutually agreed upon with 
A/E, the Professional Services Schedule may be revised and defined with more detail as the 
project develops. 

1.1.41.1. The Parties acknowledge that upon execution of this Agreement, the 
Schedule will not reflect the date of issuance of the NTP, nor whether the Project will 
be completed as a single package or in multiple combinations of packages. At such time that 
an NTP is issued, TFC shall enter said date into the Schedule, which will result in the 
Professional Services Schedule for such package being filled-in with specific deadlines. 

1.1.41.2. Upon entry of the date of issuance of the NTP, the Professional Services 
Schedule, as revised, shall become, without further notice or action, the effective Professional 
Services Schedule, and said revised Schedule shall be considered substituted for the original 
Professional Services Schedule, and shall be added to the Exhibits CD. 

1.1.42. Project means as stated above, and includes each component 
design/construction package that may be prescribed by TFC. 

1.1.43. Project Analysis has the same meaning as defined in Texas Government Code, 
Section 2166.001(5). 

1.1.44. Reimbursable Expenses means those reasonable and necessary out-of-pocket 
costs and expenses incurred by A/E for the provision of the Professional Services that 
are approved by TFC. 

1.1.45. RF! means a request for information as defined in UGC, Section 1.35. 

1.1.46. RF! Response means a written clarification, instruction, and/or interpretation, 
including, but not necessarily limited to, an architect's supplemental instructions issued in 
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response to an RFI, which response must be consistent with the intent of the Construction 
Documents. 

1.1.4 7. RF! Response Deadline means the date that is seven (7) calendar days after 
receipt, or uploading, of an RFI, and by which date AIE must deliver an RFI Response 
to Contractor. 

1.1.48. Schematic Design, Drawings means, at a minimum, a Site development plan, 
building plans, elevations, sections, and perspective sketches sufficient to convey comprehensive 
design intent. 

1.1.49. Schematic Design Package means the combination of (i) Schematic Design 
Drawings; (ii) an outline summary of the areas within the proposed Project, such summary 
corresponding to the general categories in the space allocation outlined in the Design Program; 

(iii) a description of the building and general Site development that shall include an overview of 
proposed exterior architectural materials and structural systems together with the MEP Systems 
and services being contemplated; and (iv) an Order-of-Magnitude Opinion of Probable 

Construction Cost that demonstrates conformity with the Budget, all that in TFC's sole opinion 
must be in satisfactory quality and detail. 

1.1.50. Scope of Services means the Professional Services as set out in Article II below. 

1.1.51. Site means the lands, areas, and/or buildings indicated in the Contract 
Documents as being furnished by TFC upon which the Work is to be performed, including 
rights-of-way and easements for access thereto, and such other lands furnished by TFC which 
are designated for the use of the Contractor. 

1.1.52. Subcontract means any agreements between AIE and a Subcontractor. 

1.1.53. Subcontractor means any Person that enters into an agreement with AIE 
to perform any part of the Professional Services. 

1.1.54. Substantial Completion Inspection means the process and procedure 
described in UGC, Subsection 12.1.1. 

1.1.55. Substantial Completion Inspection Deadline means the date that is a fixed 
number of days after proper written notification is delivered to TFC and AIE by Contractor 
that Contractor has fully satisfied the requirements set out in UGC, Paragraph 12.1.1.1, and by 
which date A/E must conduct a Substantial Completion Inspection. 

1.1.56. TDLR means the Texas Department of Licensing and Regulations. 

1.1.57. TFC Project Manager means the individual designated by TFC as the owner's 
designated representative with the direct responsibility to properly supervise the design 
and construction of the Project, and the services being provided pursuant to this Agreement on 
behalf of TFC, including, but not limited to, (i) serving as the point of contact between TFC, 
the Using Agency (if any), and A/E; and (ii) supervising TFC's review and approval of the 
Professional Services. 
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1.1.58. Using Agency has the same meaning as defined in Texas Government Code, 
Section 2166.001(10). 

1.1.59. Utilities means water, sewer, gas, electric, telecom, cable, and like services. 

· 1.1.60. Utility Providers means any and all entities that TFC desires to provide Utilities 
to the Project. 

1.1.61. Warranty Report means the comprehensive report of the findings of A/E 
pursuant to the inspections, and which must include, but not be necessarily limited to, a list of 
the items needing replacement, correction, or repair. 

1.1.62. Warranty Report Deadline means the date that is three hundred thirty-five 
(3 3 5) days after the date that a Certificate of Substantial Completion has been issued as to the 
Work, or a discrete portion thereof, and by which date AIE shall deliver the warranty and 
guarantee phase services. 

1.1.63. Work means the administration, procurement, materials, equipment, testing, and 
all services necessary for AIE, and/or its agents, to fulfill A/E's obligations under this 
Agreement. 

II. SCOPE OF SERVICES 

2.1. Scope of Services. AIE agrees to timely deliver the Professional Services described below 
pursuant to the Professional Services Schedule. 

2.1.1. Pre-Design Phase. No later than the Pre-Design Deadline, A/E shall timely 
deliver the following Pre-Design Tasks to TFC. 

2.1.1.1. Consult with staff of TFC, and with any representatives of the Using 
Agency as may be directed by TFC, and become thoroughly familiar with (i) the Project Analysis, 
or the equivalent thereof, and (ii) the Design Program. 

2.1.1.2. Inspect and timely become thoroughly familiar with the Site for the Project. 

2.1.1.3. Review and become thoroughly familiar with any and all relevant and 
existing Project, Site, and facilities studies. 

2.1.1.4. Review and become thoroughly familiar with the Budget proposed by TFC 
and advise TFC if, in the opinion of A/E, the Budget is adequate in terms of categories and values 
so as to allow for the design and timely construction of the Project as contemplated. If, in the 

. opinion of A/E, the Budget is adequate, A/E shall confirm in writing its ability to prepare the DD 
Documents that will comply with the Design Program parameters and the Budget. If, however, in 
the opinion of A/E, the Budget proposed by TFC is inadequate or insufficient, the parties shall 
diligently pursue making appropriate adjustments as would be necessary to enable AIE to confirm 
the adequacy of the Budget. If such efforts should fail, TFC, at its option, may (i) waive the 
provisions of this subsection; or (ii) terminate this Agreement. The parties acknowledge and agree 
that subsequent changes in Design Program or scope of the Project may be cause to modify and/or 
amend the Budget. Any such modification or amendment to the Budget must be authorized by 
TFC in writing. 
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2.1.1.5. Identify all codes, rules, regulations and all other Site-related requirements, 
including, but not limited to, environmental and/or traffic impact studies that may affect the timely 
design and construction of the Project. 

2.1.1.6. Interface with all Utility Providers as is reasonably necessary in order to 
determine the necessary specifications for connecting all Utilities to the Project. 

2 .1.1. 7. Receive and become familiar with requirements of the technical and design 
standards of TFC and the Using Agency, including, but not limited to, the AIE Guidelines. 

2.1.1.8. Determine and identify to TFC which additional Subcontractor(s), if any, 
that are not engaged, or to be engaged, by AIE pursuant to this Agreement, will be necessary to 
complement the Professional Services in order to fulfill requirements of this Agreement. 

2.1.1.9. Coordinate the manner of implementing the CAD system and the EPMCS 
that will be utilized by TFC throughout the design and construction of the Project. 

2.1.1.10. If requested, assign appropriate AIE staff to receive instruction regarding 
the use of the EPMCS to be utilized by TFC. 

2.1.1.11. Deliver a Pre-Design Task Report to TFC. Upon consent of TFC, A/E may 
deliver one (1) amendment to the Pre-Design Task Report no later than the Pre-Design Deadline. 

2.1.2. Investigation and Preliminary Report. AIE shall deliver the following 
investigative services and documentation in a 60% Preliminary Report Submittal as described in 
A/E's proposal incorporated into this Agreement in Section 6.1.6, below. 

2.1.2.1. Review existing record drawings and as-built conditions. 

2.1.2.2. Perform site investigations to confirm deferred maintenance deficiency list, 
observe changes and/or increased deterioration of deficiencies, observe related maintenance and/or 
deferred maintenance activities affecting deficiencies, observe additional related deficiencies. 

2.1.2.3. Develop a summary of required testing and inspections anticipated to be required 
throughout the design and construction process, including but not limited testing, adjusting and balancing 
(TAB), environmental testing, and construction materials testing. ~C 

2.1.2.4. Coordinate with TFC Property Manager to identify and document previously 
unknown building deficiencies and/or abnormal building conditions that, through additional AJE 
investigation, could potentially reveal previously unknown building deficiencies. 

2.1.2.5. Develop limited CAD backgrounds in cases where the original building drawings 
are not available · from TFC in CAD format. For this assessment phase proposal, development of CAD 
backgrounds would be limited to the purposes of the assessment report and would include limited field 
verification services. The development of extensive CAD backgrounds for a full, basic services design 
phase is not included in this scope of work. 
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2.1.2.6. Review stairwell pressurization systems and atrium smoke control systems to 
confirm adequacy of existing system to comply with original building code requirements, and with current 
building code requirements as enforced by the State of Texas Fire Marshall's office. 

2.1.2.7. Incorporate findings from TFC's asbestos testing and HVAC testing and 
balancing activities into report. 

2.1.2.8. Assist Construction Manager-at-Risk to develop an order of magnitude 
opinion of probable construction cost for each element of recommended repair I renovation with 
preliminary prioritization of the various aspects of repair so as to allow highest priority repairs to 
be implemented with available construction budget. 

2.1.2.9. Collaborate with Construction Manager-at-Risk selected by TFC for project 
to refine cost estimates and prioritize recommendations for repair within available project budget. 

2.1.2.10. Submit 60% preliminary assessment report in accordance with professional 
service schedule. 

2.1.2.11. Meet with TFC to review submittal and receive review comments. 

2.1.2.12. Address TFC review comments on the report to TFC' s satisfaction. 

2.1.3. Interim Submittal of 90% Complete Final Report. A/E shall deliver continued 
investigative services and documentation to develop the assessment report to a 90% level 
completion as follows. 

2.1.3 .1. Amend report to address TFC review comments from the 60% submittal to 
TFC' s satisfaction. 

2.1.3.2. 
conclusions. 

Continue to develop the documentation of subsequent tests, results and 

2.1.3.3. Continue to develop recommendations for repair, alternatives and life cycle 
cost analysis of the recommended alternatives. 

2.1.3 .4. Continue to refine the scope and volume of necessary repairs. 

2.1.3.5. Refine cost estimates for repair and prioritization towards available budget. 

2.1.3.6. Continue collaboration with Construction Manager-at-Risk selected by 
TFC for project to refine cost estimates and prioritize recommendations for repair within available 
project budget. 

2.1.3.7. 
services schedule. 

Submit 90% final assessment report m accordance with professional 
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2.1.3.8. Meet with TFC to review the submittal and receive review comments. 

2.1.3.9. Address TFC review comments on the report to TFC's satisfaction. 

2.1.4. Submit 100% Complete Final Report. AIE shall submit 100% Complete Final 
Report with reconciliation of all TFC review comments and in accordance with the Professional 
Services Schedule. 

2.1.5. A/E Services During All Phases. A/E shall timely deliver the following services, 
as applicable, during all phases for which A/E is obligated to provide Professional Services to 
TFC. 

2.1.5.1. Critically review and closely scrutinize all documents submitted by all third 
parties. 

2.1.5.2. Thoroughly review and closely scrutinize the performance, schedules, and 
costs of Contractor and all its subcontractors. 

2.1.5.3. Critically review and evaluate Contractor's proposed schedule and costs as 
relevant to each consultant's discipline. 

2.1.5.4. Maintain work progress and products consistent with the schedules. 

2.1.5.5. Provide supplemental information beyond that presented in a submission of 
documents which may be reasonably requested to assist cost estimating. 

2.1.5.6. Promptly communicate with pertinent parties, including topics regarding 
information needs and responses to needs of other parties. 

2 .1. 5. 7. Actively participate in all meetings and/ or teleconferences to bring the full 
measure of A/E's collective experience, expertise and recommendations to the Project as it pertains 
to the overall project or to a specific discipline. 

2.1.5.8. Prepare and deliver all meeting agendas and meeting minutes, field reports, 
and other similar documentation within one (1) week of the respective work or event, unless 
directed otherwise by TFC. 

2.1.5.9. Answer questions and provide clarifications for the Contractor and its 
Subcontractors to facilitate their thorough examination of all Drawings, Specifications and other 
documents authored by AIE for accuracy, intended completeness and constructability. 

2.1.5.10. Ensure that AIE Project Manager and any other representative of AIE whose 
presence is requested by TFC attend all meetin·gs and participate in all conference calls that are 
scheduled by TFC. 

2.1.6. TFC Approvals. Any provisions in this Agreement to the contrary 
notwithstanding, all consents and/or approvals by TFC shall be in its sole and absolute discretion, 
and must be in writing. 
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2.1.6.1. No changes to: (i) the scope of the Professional Services or (ii) the 
Consideration shall be valid or enforceable unless evidenced by a fully executed written 
amendment to this Agreement. 

2.1.6.2. A/E is not authorized to commence providing any Professional Services to 
TFC or any Using Agency with respect to the Project unless and until an appropriate Notice to 
Proceed is delivered by TFC. 

2.1.6.3. TFC, including by and through the TFC Project Manager, reserves the right 
to extend any of the deadlines set out above. 

2.1. 7. Inspections. TFC hereby reserves the right, if deemed appropriate by TFC in its 
sole discretion, to conduct reviews or inspections during the course of design and construction of 
the Project. However, A/E shall not be relieved of any of its obligations arising pursuant to this 
Agreement. No inspections of the Project conducted by TFC shall reduce the level or extent of 
A/E's responsibilities arising pursuant to this Agreement. Neither the approval and/or final 
acceptance of a Project or any Deliverables, the payment of any Pay Application by TFC shall 
constitute, nor be deemed, a release of A/E's obligation to perform and timely deliver the 
Professional Services and any Additional Services (i) in a manner consistent with that degree of 
care and skill ordinarily exercised by members of the same profession currently practicing under 
similar circumstances; or (ii) as required under this Agreement. 

III. TERM AND TERMINATION 

3 .1. Duration. This Agreement shall be effective as of the Effective Date and shall terminate 
on June 30, 2017, unless extended by the parties by amendment to this Agreement or terminated 
earlier, as provided below. 

3.2. Early Termination. This Agreement may be terminated by TFC for its convenience, in 
whole or in part, at any time without cause, upon delivery of a Notice of Termination to AIE at the 
address of record as specified in this Agreement. Upon receipt of a Notice of Termination, A/E 
will immediately cease all Professional Services and undertake to terminate any relevant 
Subcontracts and will incur no further expense related to this Agreement. Such early termination 
shall be subject to the equitable settlement of the respective interests of the parties accrued up to the 
date of termination. 

IV. CONSIDERATION 

4.1. Contract Limit-Fees and Expenses. 

4.1.1. Fixed Fee. In exchange for the timely delivery of the Professional Services as 
specified by this Agreement, A/E shall be paid a fixed fee of One Hundred Thirty Five Thousand 
and No/100 Dollars ($135,000.00). Any Professional Services performed or delivered by A/E 
prior to the Effective Date of this Agreement or after its termination cannot be compensated. 

4.1.2. Submission of Pay Applications or Invoices. No more frequently than once per 
month, A/E shall submit a Pay Application to TFC for services performed and reasonable and 
necessary costs and expenses incurred through the last day of the previous month. TFC agrees to 
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pay AIE in accordance with Chapter 2251 of the Texas Government Code, also known as the 
"Prompt Payment Act." 

4.2. Proportional Payments. Payments shall be made to A/E monthly in proportion to the 
services performed. The compensation for services shall be at the following cumulative 
percentages at the completion and acceptance of each of the following phases of the Professional 
Services: 

4.2.1. Pre-Design: 

4.2.2. 60% Preliminary Assessment Report: 

4.2.3. 90% Final Assessment Report: 

4.2.4. Final Report: 

five percent (5%) 

· sixty percent ( 60%) 

ninety percent (90%) 

one hundred percent (100%) 

4.3. Maximum Reimbursable Expenses. Reasonable lodging and traveling expenses shall be 
considered a Reimbursable Expense under this Agreement when professional and technical 
personnel of AIE are away from the cities in which they are permanently assigned and are 
conducting authorized business directly connected with this Agreement. For the purposes of this 
Agreement, no travel reimbursement shall be made for travel within 100 miles of the location 
identified as the principal place of business or branch office of A/E, except for overnight stays, 
which require prior TFC project manager approval. The maximum amount for each Reimbursable 
Expense for travel and lodging shall be the rates established by the Texas Comptroller of Public 
Accounts, and outlined in Textravel, https://fmx.cpa.state.tx.us/fmx/travel/textravel/index.php, 
formerly known as the State of Texas Travel Allowance Guide for state employees. No 
Reimbursable Expenses shall exceed actual cost. In addition to those items specifically identified 
above as a Reimbursable Expense, permit fees and associated costs, certain other incidental direct 
expenses including, but not limited to, copying, telephone, data, and express mail services, and 
rental of special equipment or tools required in connection with provision of the Professional 
Services for the Project, may constitute a Reimbursable Expense; provided however, A/E must 
obtain the written approval of TFC prior to incurring the expense. Approval may be granted only 
under those limited circumstances wherein such costs are not considered normal or customary 
basic services under this Agreement. All requests for reimbursement must be accompanied by such 
documentation which, in the judgment of the TFC, allows for complete substantiation of the costs 
incurred. 

4.4. Notice of Depletion. Within seven (7) days of when the accumulated amount of Fees and 
Reimbursable Expenses reaches eighty percent (80%) of the maximum not-to-exceed contract 
amount(s), A/E shall deliver written notice thereof to TFC. Nothing herein shall be construed to 
require TFC to increase the approved maximum not-to-exceed contract amount(s) established 
pursuant to this Agreement. 

4.5. Additional Services. Upon request by TFC for Additional Services, A/E shall prepare and 
submit a proposal for such Additional Services to TFC for approval. Additional Services shall be 
performed at a rate negotiated between TFC and AIE and must be approved by the parties by 
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amendment to this Agreement. Any Additional Services performed or delivered by AIE prior to 
execution of the Agreement or amendment thereto, as applicable, cannot be compensated. 

4.6. Payments to Subcontractors. For all services rendered, NE's payment to Subcontractors 
is due within ten (10) days after receipt of payment from TFC and, when appropriate in the sole 
discretion of TFC, TFC may issue joint checks to A/E and Subcontractors. 

V. ACKNOWLEDGEMENT, COVENANTS, AND AGREEMENTS 

5 .1. Acknowledgement, Covenants, and Agreements of TFC. TFC acknowledges, covenants, 
and agrees, as follows. 

5.1.1. TFC Deliverables to NE. TFC shall provide A/Ea copy of, or reasonable access 
to, the following information and documentation regarding the Project, the substance of which A/E 
shall incorporate into the DD Documents. 

5 .1.1.1. The UGC. 

5 .1.1.2. Any Supplementary General Conditions. 

5 .1.1.3. Any Special Conditions. 

5.1.1.4. Sample copies of the following: 

5 .1.1.4.1. contract forms; and 

5.1.1.4. 2. bond forms. 

5.1.1.5. Bidding information and instructions. 

5.1.1.6. Minimum wage rates. 

5 .1.1. 7. The PAR for inclusion in the Specifications. 

5.1.1.8. Any maps and Drawings in the possession of TFC that reflect or depict Site 
boundaries, recorded easements, topography, utility locations, and such other documents in the 
possession of TFC that reflect Site conditions and/or restrictions which may impact the design 
and/or construction of the Project. 

5.1.1.9. Any soil reports or traffic impact studies in the possession of TFC. 

5.1.1.10. The Project Analysis, or equivalent thereof. 

5 .1.1.11. The Budget. 

5.1.1.12. The Communication Protocol. 

5 .1.2. TFC Services to NE. TFC shall provide, or cause to be provided, the following 
services to A/E. 
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5.1.2.1. Upon A/E's receipt of general and criminal background check clearance, 
assist A/E in obtaining such access to the Sites as is reasonably necessary to enable A/E to provide 
the Professional Services. 

5.1.2.2. Designate the TFC Project Manager who will supervise the design and 
construction of the Project and the services being provided pursuant to this Agreement and the 
respective Contract Documents. 

5 .1.2.3. Provide intermediate reviews of the work product of A/E as necessary to 
allow A/E to proceed with delivery of the Professional Services in a timely manner. 

5.2. Acknowledgements, Covenants, and Agreements of A/E. AIE acknowledges, covenants, 
and agrees as follows. 

5.2.1. Timely Delivery of Conforming Services. AIE will, subject to Force Majeure 
events, as defined in Section 11.12 below, timely provide the Professional Services in conformity 
with, and as specified in, this Agreement, the UGC, th_e Supplementary General Conditions, any 
Special Conditions, and in the Construction Documents. 

5.2.2. Modifications. Modifications to the Construction Documents which are made 
necessary by the errors and/or omissions of AIE shall be corrected by A/E at its sole cost and 
expense. 

5.2.2.1. For purposes of this subsection, an omission is defined as any change or 
addition to the Construction Documents required to make the Project conform to its original design 
intent. 

5.2.2.2. For purposes of this subsection, an error is defined as any change or addition 
to the Construction Documents where remediation of previously constructed or installed Work 
must take place in order to meet code and/or design intent or any omission that is caused by willful 
misconduct or gross negligence by A/E. In the event that AIE is determined to have been the cause 
of such an error, AIE shall bear the reasonable construction costs to resolve said error. 

5.2.3. Limitation of Authority. A/E agrees that the TFC Project Manager shall not have 
any express or implied authority to vary or otherwise amend the terms and conditions of this 
Agreement in any way, or waive strict compliance with the terms and conditions of this 
Agreement, except as to the deadlines set out in Section 2.1 above, any deviation from which must 
be evidenced by the TFC Project Manager in writing. 

5.2.4. A/E Safety. All A/E's and subcontractors conducting work for TFC shall abide 
by all OSHA rules and regulations provided by the Department of Labor, OSHA, Code of Federal 
Regulations, Chapter 29. Employees of AIE and subcontractors shall be trained in accordance 
with Chapter 29, Occupational Safety and Health Regulations. AIE and subcontractors shall 
inform the Contract Administrator of their Hazardous Electrical Energy Control, Lockout/Tag-out 
Procedure. A/E's procedure must meet or exceed TFC' s procedure as determined by the Contract 
Administrator. Work shall not be done on energized electrical circuits, components or equipment. 
When de-energizing is impractical due to possible harm to personnel, equipment or facility 
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damage, negative onsite or offsite environmental impact, or business interruption Contractor must 
follow OSHA requirements as detailed in OSHA Regulations 1910.331 -1910.399. 

5.2.5. Cooperation. All project managers, employees, and associated Subcontractors 
shall cooperate with and assist each other and all other Contractors and design professionals 
retained by TFC. 

5.2.6. AIE Cooperation. A/E agrees to conduct all of its services under this Agreement 
by and through appropriate communications with the Contract Administrator. No work, 
installation or other services shall be undertaken by AIE except with the prior written direction of 
the Contract Administrator. AIE understands and agrees that work, installation or any other service 
performed without the prior written direction of the Contract Administrator is work outside the 
scope of this Agreement and shall be performed exclusively at A/E's risk. AIE agrees to employ 
competent personnel meeting the requirements outlined in the specifications, who shall be 
satisfactory to TFC. Personnel assigned to perform services under this Agreement may not be 
reassigned without the prior written approval by the Contract Administrator. TFC may request 
that AIE replace unsatisfactory personnel, which request shall not be unreasonably denied. A/E 
agrees to cooperate and coordinate its work with that of other Contractors retained by owner. Upon 
discovery of an apparent conflict in the sequencing of work with another Contractor, A/E shall 
report the concern to the Contract Administrator who will resolve the conflict. 

5.2.7. E-Verify. By entering into this Agreement, AIE certifies and ensures that it utilizes 
and will continue to utilize, for the term of this Agreement, the U.S. Department 'of Homeland 
Security's E-Verify system, in accordance with the U.S. Department of Homeland Security's rules, 
to determine the eligibility of: all persons employed to perform duties within the State of Texas, 
during the term of the Agreement; and all persons (including subcontractors) assigned by the A/E 
to perform work pursuant to the Agreement, within the United States of America. A/E shall 
provide, upon request of TFC and if available, an electronic or hardcopy screenshot of the 
confirmation or tentative non-confirmation screen containing the E-Verify case verification 
number for attachment to the Form I-9 for the three (3) most recent hires that match the criteria 
above, by the A/E, and A/E's subcontractors, as proof that this provision is being followed. If this 
certification is falsely made, the Agreement may be immediately terminated, at the discretion of 
TFC, and at no fault to TFC, with no prior notification. AIE shall also be responsible for the costs 
of any re-solicitation that TFC must undertake to replace the terminated Agreement. For persons 
not eligible for E-Verify screening, AIE (including sub-contractors) shall provide, upon request by 
TFC, another form of documentation of proof of eligibility to work in the United States of America. 

5.2.8. Identification of Project Manager and All Subcontractors. The Project Manager 
identified in the initial List of AIE Project Manager and Subconsultants (hereinafter referred to as 
the "List"), a digital copy of which is incorporated herein by reference for all purposes in .pdf on 
the Exhibits CD and named therein as "Exhibit E," will supervise the efforts of Contractor to timely 
provide TFC with the Construction Services. 

5.2.8.1. The Project Manager must be committed to the Project on a full- time basis. 
TFC reserves the right to approve the appointment of the Project Manager and to demand that the 
Project Manager, and any of A/E's employees or Subcontractors, be removed and replaced if, in 
the sole opinion of TFC, their performance on this Project or any other Projects, is and/or was not 
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adequate or their continued involvement with the Project will, is, or has become, detrimental to 
the timely and successful completion of the Project, including but not limited to, for such reasons 
as: (i) any past or present violation of any statute, rule, regulation or ordinance of any city, county, 
the State of Texas, or the United States, or any other Laws and Regulations; (ii) TFC's reasonable 
belief that failure to obtain an acceptable criminal background check will occur; (iii) prior 
unsatisfactory performance on other TFC projects; and (iv) any other like reasons. 

5.2.8.2. The Project Manager and Subcontractors identified in the List shall not be 
removed or replaced by A/E, nor shall any other Subcontractors be engaged by A/E, unless prior 
written consent is obtained from TFC, which consent shall not be unreasonably withheld, 
conditioned, or delayed. 

5.2.9. Buy Texas. If A/Eis authorized to make purchases under this Agreement, AIE 
certifies that AIE will buy Texas products, services, and materials when available at a comparable 
price and in a comparable period of time pursuant to Texas Government Code, Chapter 2155. 

5.2.10. No Assumption. No approvals or acceptances by, or on behalf of, TFC shall be 
deemed to be an assumption of any responsibility by TFC for any defect, error or omission in said 
Deliverables or Professional Services. 

5.2.11. No Guaranty. A/E does not control or guarantee the performance of any 
Contractor, provided however, AfE shall promptly notify TFC of any observation of a Contractor's 
or subcontractor's failure to perform their duties and responsibilities in accordance with the 
Construction Documents and Work Progress Schedule, and shall recommend to TFC candidate 
measure(s) to correct such failures. 

5.2.12. Debts or Delinquencies Owed to the State. Any payment due under this 
Agreement may be withheld and applied toward payment of any debt that is owed to the State of 
Texas including, but not limited to, delinquent taxes and child support pursuant to Texas 
Government Code, Section 43.055. 

5.2.13. General and Criminal Background Check. 

5.2.13.1. AfE represents and warrants that neither AIE nor any of A/E's employees, 
have been convicted of a felony criminal offense, or of a crime involving moral turpitude, or that, 
if such a conviction has occurred, AIE has fully advised TFC in writing as to the facts and 
circumstances surrounding the conviction(s). 

5.2.13.2. All of A/E's employees and Subcontractors that will perform any 
Professional Services on-site at a state-owned property shall be subject to a criminal background 
check. Any expense associated with such criminal background check shall be borne by A/E. 

5.2.13.2.1. All criminal background check forms for all of A/E employees and 
Subcontractors that will initially commence any work on-site must be fully completed and 
submitted to TFC within fifteen (15) days of the date of the notice of award, and the process 
thereafter must be diligently pursued by A/E. 
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5.2.13.2.2. The process must be satisfactorily completed for every employee 
and Subcontractor before they perform services at the Site. 

5.2.13.2.3. All criminal background checks must be accomplished by the Texas 
Department of Public Safety (hereinafter referred to as "DPS"), which includes fingerprint 
processing by an independent third-party company selected by DPS. Upon receipt of the 
fingerprints of A/E's employees and/or Subcontractors, DPS or TFC, will adjudicate the results of 
the criminal background searches in accordance with the criteria set forth in the Texas Facilities 
Commission Criminal Background Checks and Application Guidelines, a digital copy of which is 
incorporated herein by reference for all purposes in .pdf on the Exhibits CD, and named therein as 
"Exhibit F." A/E's or Subcontractor's failure to timely secure criminal background check 
clearance shall not be considered a legitimate delay in the Professional Services Schedule. 

5.2.14. Equal Opportunity. A/E shall not discriminate against any employee or applicant 
for employment because of race, color, religion, sex, age, or national origin. A/E shall take 
affirmative action to ensure that applicants are employed and that employees are treated during 
employment without regard to their race, color, sex, religion, age, or national origin. Such action 
shall include, but not be limited to, the following: employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship. A/E shall post in conspicuous 
places, available to employees or applicants for employment, notices to be provided setting forth 
the provisions of this nondiscrimination subsection. A/E shall include the above provisions in all 
Subcontracts pertaining to the Professional Services. 

5.2.15. No Advertising. A/E shall not advertise that it is doing business with TFC or use 
this Agreement as any sort of marketing or sales tool without the prior written consent of TFC. 

5.2.16. No Warranties by TFC. AIE acknowledges that any and all tests, maps, reports, 
and drawings and any other documentation (hereinafter referred to collectively as "Reports") in 
the possession ofTFC that reflect or depict any Site boundaries, recorded easements, topography, 
utility locations, and other Site conditions and/or restrictions which may impact A/E's prosecution 
of the Work were prepared solely for the benefit of TFC, and that A/E shall have no right to rely 
upon such and that any reliance thereon shall be at A/E's own risk. TFC HEREBY DISCLAIMS 
ANY EXPRESS OR IMPLIED WARRANTIES AS TO THE ACCURACY OR 
COMPLETENESS OF THE ABOVE-MENTIONED REPORTS. 

5.2.17. No Outsourcing. All services under this Agreement shall be performed in the 
principal offices of the A/E and its consultants. If AIE or consultant offices exist out of the State 
of Texas, services shall be performed in offices within Texas in so much as proper expertise and 
timeliness can be accomplished. Services performed outside the State of Texas shall be limited to 
offices and personnel located in the United States. Outsourcing or subcontracting outside the 
United States shall not be permitted unless approved in writing by the TFC. 

VI. WARRANTIES AND REPRESENTATIONS BY A/E 

6.1. Warranties and Representations by A/E. A/E hereby makes the following warranties, 
representations and certifications, all of which are true, accurate and complete at the time of the 
Effective Date and throughout the term of the Agreement, and which shall be true, accurate and 
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complete with respect to each Deliverable. All representations and warranties discussed below 
shall survive the expiration or termination of this Agreement. 

6.1.1. Compliance with All Laws. AIE shall procure and maintain for the duration of 
this Agreement any state, county, city, or federal license, authorization, insurance, waiver, permit, 
qualification or certification required by statute, ordinance, law, or regulation to be held by A/E to 
provide the goods or services required by this Agreement. A!E will be responsible to pay all taxes, 
assessments, fees, premiums, permits, and licenses required by law. A/E agrees to be responsible 
for payment of any such government obligations not paid by its Subcontractors during performance 
of this Agreement. As part of its delivery of the Professional Services, A!E shall make itself 
familiar with and at all times shall observe and comply with all Laws and Regulations of all 
Governmental Authorities that in any manner affect performance under this Agreement. 

6.1.2. Immigration Reform. The Immigration Reform and Control Act of 1986 and 
1990 requires that all employees hired since 1986 provide proof of identity and employment 
eligibility before they can work in the United States. TFC is committed to complying with all 
applicable immigration laws of the United States and requires compliance by all contractors and 
subcontractors who contract with the State. AIE shall not place any employee of A!E at a worksite, 
nor shall A/E permit any employee, nor any Subcontractor, to perform any Professional Services 
on behalf of or for the benefit of the State, without first confirming said employee's authorization 
to lawfully work in the United States. 

6.1.2.1. A/E warrants that A!E: (i) maintains and follows an established policy to 
verify the employment authorization of its employees and to ensure continued compliance for the 
duration of employment; (ii) has verified the identity and employment eligibility of all employees 
in compliance with applicable law; (iii) has established internal safeguards and reporting policies 
to encourage its employees to report any suspected violations of immigration policies or of 
immigration law promptly to A/E's senior management; and (iv) is without knowledge of any fact 
that would render any employee or Subcontractor ineligible to legally work in the United States. 

6.1.2.2. A!E further acknowledges, agrees, and warrants that A!E: (i) has complied, 
and shall at all times during the term of the Agreement comply, in all respects with the Immigration 
Reform and Control Act of 1986 and 1990, the Illegal Immigration Reform and Immigrant 
Responsibility Act of 1996, as amended, and all of the laws, rules, and regulations relating thereto; 
(ii) has properly maintained, and shall at all times during the term of the Agreement properly 
maintain, all records required by the Department of Homeland Security, Immigration and Customs 
Enforcement, including, without limitation, the completion and maintenance of the Form I-9 for 
each of A!E' s employees; and (iii) has responded, and shall at all times during the term of the 
Agreement respond, in a timely fashion to any inspection requests related to such I-9 Forms. 
During the term of the Agreement, A!E shall, and shall cause its directors, officers, managers, 
agents and employees to, fully cooperate in all respects with any audit, inquiry, inspection or 
investigation that may be conducted by TFC or any state agency of A/E or any of its employees. 

6.1.2.3. A!E acknowledges, agrees, and warrants that all Subcontractors permitted 
by it to perform Professional Services will be required to agree to these same terms as a condition 
to being awarded any Subcontract for such work. 
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6.1.3. Proficiency in Systems. AIE is proficient in the use of CAD systems and the 
EPMCS utilized by TFC. 

6.1.4. Warranty of Services. All Professional Services provided by AIE pursuant to this 
Agreement will be performed in a manner consistent with that degree of care and skill ordinarily 
exercised by members of the same profession currently practicing under similar circumstances. 

6.1. 5. Warranty of Deliverables. All Deliverables shall be: (i) completed and delivered 
in a timely manner and in a manner consistent with standards in the applicable trade, profession, 
or industry; (ii) conform to or exceed the specifications set forth in this Agreement; and (iii) be fit 
for ordinary use, of good quality, and with no material defects. 

6.1.6. Additional Warranties. In performing its Professional Services for the Project, 
AIE shall be bound by, and comply with, A/E's Proposal dated September 7, 2016, a digital copy 
of which is incorporated herein by reference for all purposes in . pdf on the Exhibits CD and named 
therein as "Exhibit G," to the extent any warranties, representations, and/or promises of additional 
services are made therein, and only to that extent. 

6.1.7. Eligibility. A/E certifies that the individual or business entity named in this 
Agreement is not ineligible to receive the specified Agreement and acknowledges that this 
Agreement may be terminated and payment withheld if this certification is inaccurate pursuant to 
Texas Government Code, Section 2155.004(b). 

6.1.8. Family Code Disclosure of Ownership. Pursuant to the requirements of the Texas 
Family Code, Section 231.006, regarding delinquent child support, the individual or business entity 
named in this Agreement is not ineligible to receive payment under this Agreement and, if applicable, 
AIE has provided, prior to its execution of this Agreement, the name and social security number 
of each such person (sole proprietors, firm owners, partners, or shareholders) holding at least 
twenty-five percent (25%) ownership of the business entity entering into this Agreement. AIE 
acknowledges that this Agreement may be terminated and payment may be withheld if this 
certification is inaccurate. 

6.1.9. Deceptive Trade Practices Act; Unfair Business Practices Disclosures. A/E has 
not been found liable of Deceptive Trade Practices Act violations under Chapter 17 of the Texas 
Business and Commerce Code or of any unfair business practice in any administrative hearing or 
court suit. AIE further certifies that it has no officers who have served as officers of other entities 
who have been found liable of Deceptive Trade Practices violations or of any unfair business 
practices in an administrative hearing or court suit. In the event that allegations of Deceptive Trade 
Practices violations under Chapter 17 of the Texas Business and Commerce Code or of any unfair 
business practices against either AIE or any of A/E's officers have occurred or are currently 
pending in an administrative proceeding or in a lawsuit filed with any court, then AIE has disclosed 
all such matters to TFC and provided a brief description of each allegation, information regarding 
the administrative body or court before which the matter is pending, and the current status of the 
matter. 

6.1.10. Disclosure of Former State Executives. Pursuant to Texas Government Code, 
Section 669.003 relating to contracting with an executive of a state agency, no Person who, in the 
past four (4) years served as an executive of TFC or any other state agency was involved with or 
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has any interest in this Agreement or any Contract resulting from this Agreement. If A/E employs 
or has used the services of a former executive head of TFC or any other state agency, then AIE has 
provided the name of the former executive, the name of the state agency, the date of separation 
from the state agency, the position held with A/E, and the date of employment with A/E. 

6.1.11. No Conflicts. AIE represents and warrants that AIE has no actual or potential 
conflicts of interest in providing services to the State of Texas under this AIE and that AIE' s provision 
of services under this Agreement would not reasonably create an appearance of impropriety. 

6.1.12. Financial Interest/Gifts. Pursuant to Texas Government Code Sections 572.051 
and 2255.001 and Texas Penal Code Section 36.09, Contractor has not given, offered to give, nor 
intends to give at any time hereafter, any economic opportunity, future employment, ·gift, loan, 
gratuity, special discount, trip, favor, or service to a public servant in connection with this Contract. 
Pursuant to Texas Government Code Chapter 573 and Section 2254.032, if applicable, Contractor 
certifies that Contractor knows of no officer or employee of TFC, nor any relative within the 
second degree of consanguinity or affinity of an officer or employee of TFC, that has a financial 
interest in Contractor's company or corporation. Contractor further certifies that no partner, 
corporation, or unincorporated association which employs, retains or contracts with, or which may 
employ, retain, or contract with any of the above, has a financial interest in any entity with which 
Contractor will be dealing on behalf of TFC. 

6.1.13. Prior Employment. Contractor knows of no officer or employee ofTFC, nor any 
relative within the second degree of consanguinity or affinity of an officer or employee of TFC, 
that has a financial interest in Contractor's firm or corporation. Contractor further certifies that no 
partner, corporation, or unincorporated association that employs, retains or contracts with, or 
which may employ, retain, or contract with any of the above, has a financial interest in any entity 
with which Contractor will be dealing on behalf of TFC pursuant to the Texas Government Code, 
Chapter 573 and Section 2254.032. Furthermore, Contractor certifies and agrees that if it employs 
any former employee of TFC, such employee will perform no work in connection with this 
Contract during the twelve (12) month period immediately following the employee's last date of 
employment at TFC. 

6.1.14. Affirmation as to Submittals. Upon submittal to TFC of any documentation or 
data that was created or modified by A/E, including but not limited to Drawings, Specifications, 
and the Budget, all representations contained therein shall be true and accurate as to each such 
creation or modification. 

VII. STATE FUNDING 

7 .1. State Funding. This Agreement shall not be construed as creating any debt on behalf of the 
State of Texas and/or TFC in violation of TEX. CONST. art. Ill, § 49. In compliance with TEX. CONST. 
art. VIII, § 6, it is understood that all obligations of TFC hereunder are subject to the availability of 
state funds. If such funds are not appropriated or become unavailable, this Agreement may be 
terminated. In that event, the parties shall be discharged from further obligations, subject to the 
equitable settlement of their respective interests accrued up to the date of termination. Furthermore, 
any damages due under this Agreement should not exceed the amount of funds appropriated for 
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payment under this Agreement, but not yet paid to A/E, for the fiscal year Budget in existence at 
the time of the breach. 

VIII. COPYRIGHTS AND TRADEMARKS 

8.1. Copyrights. AIE agrees that all Deliverables provided pursuant to this Agreement are 
subject to the rights of TFC in effect on the date of execution of this Agreement. These rights 
include the right to use, duplicate and disclose such subject matter and data, in whole or in part, in 
any manner for alterations, additions, remodels or maintenance; and to have others do so including 
production of Deliverables in response to a public information request pursuant to Texas 
Government Code, Chapter 552. If the Deliverables produced by AJE are subject to copyright 
protection, A/E hereby grants to TFC a royalty-free, nonexclusive, and irrevocable license to 
reproduce, publish, and use such and to authorize others to do so. AJE shall include appropriate 
provisions to achieve the purpose of this condition in all Subcontracts entered into that produce 
information subject to copyright protection. 

8.1.1. Disclaimers. All such Deliverables furnished by AJE pursuant to this Agreement 
shall be considered instruments of its services in respect to the Project. It is understood that A/E 
does not represent such Deliverables to be suitable for reuse on any other study or for any other 
purpose(s). If A/E, at TFC's request and authorization, verifies or adapts A/E's Deliverables for 
TFC's use on another study, A/E shall be compensated for redesign or new design, bidding, and 
construction administration services. 

8.1.2. Delivery to TFC. AJE shall promptly provide copies of the Deliverables to TFC 
upon completion, termination, or cancellation of this Agreement for any reason, including all 
copies of the Deliverables in any form or medium specified by TFC in this Agreement, whether 
written, digital, or electronic. 

8.1.3. TFC Right to Use. Any provision herein to the contrary notwithstanding, TFC 
shall be authorized to make subsequent use of the Deliverables for any and all future renovations, 
modifications, alterations, maintenance, repairs, and the like of the Project. 

8.2. No Use of Name or Trademark. AJE agrees not to make any written use of or reference to 
TFC's name or registered or unregistered trademarks for any marketing, public relations, 
advertising, display or other business purpose or make any use of TFC's facilities for any activity 
related to the express business purposes and interests of TFC pursuant to this Agreement, without 
the prior written consent of TFC, which consent may be withheld or granted in TFC's sole 
discretion. 

IX. RECORDS, AUDIT, PROPRIETARY INFORMATION, 

AND PUBLIC DISCLOSURE 

9 .1. Books and Records. AJE shall keep and maintain under generally accepted accounting 
principles full, true and complete records, as are necessary to fully disclose to TFC or the United 
States Government, or their authorized representatives, upon audits or reviews, sufficient 
information to determine compliance with the terms and conditions of this Agreement and all state 
and federal regulations and statutes. 
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9.2. Inspections and Audits. AIE agrees that all relevant records related to this Agreement or any 
work product under this Agreement, including practices of its Subcontractors, shall be subject, at 
any reasonable time, to inspection, examination, review, audit, and copying at any office or location 
of AIE where such records may be found, with or without notice by the Texas State Auditor's Office 
("SAO"), the contracting agency or its contracted examiners, or the Office of the Texas Attorney 
General, and with regard to any federal funding, the relevant federal agency, the Comptroller 
General, the General Accounting Office, the Office of the Inspector General, or any of their 
authorized representatives. All Subcontracts shall reflect the requirements of this section. In 
addition, pursuant to Texas Government Code, Section 2262.003, the SAO may conduct an audit 
or investigation of any entity receiving funds under this Agreement, including direct payments to 
A/E and indirect payments under a Subcontract to this Agreement; acceptance of such monies acts 
as acceptance of SAO authority, under legislative audit committee direction, to audit and 
investigate related to those funds and the entity subject to the audit or investigation must provide 
SAO with access to any information SAO considers relevant to the scope of the audit or 
investigation. 

9.3. Records Retention. All records relevant to this Contract shall be retained for a minimuµi 
of seven (7) years. This retention period runs from the date of payment for the relevant goods or 
services by TFC, or from the date of termination of the Contract, whichever is later. Retention 
time shall be extended when an audit is scheduled or in progress for a period reasonably necessary 
to complete an audit and/or to complete any administrative proceeding or litigation which may 
ensue. 

9 .4. Confidentiality Provisions Applicable to A/E. 

9.4.1. Protection of Confidential Information. AIE hereby acknowledges, understands 
and agrees (i) that in the course of conducting its due diligence regarding the provision of 
Professional Services to TFC, certain Confidential Information, as defined below, will be disclosed 
to A/E; and (ii) that whether developed by TFC or others employed by or associated with TFC, all 
Confidential Information is, and shall remain, the exclusive and confidential property of TFC, and 
shall be at all times regarded, treated and protected as such by AIE in accordance with this 
Agreement. Failure to mark any information "Confidential" shall not affect the confidential nature 
of such information. 

9.4.2. Definition of Confidential Information. "Confidential Information" shall mean 
all information, whether or not originated by TFC, which is used in, or a part of, TFC' s business 
and operations and is (i) proprietary to, about, or created by TFC; (ii) gives TFC some competitive 
advantage or the opportunity of obtaining such advantage or the disclosure of which could be 
detrimental to the interests ofTFC; (iii) designated as "Confidential Information" by TFC, or from 
all the relevant circumstances should reasonably be assumed by AIE to be confidential and 
proprietary to TFC; or (iv) not generally known by A/E. Such Confidential Information includes, 
but is not limited to, the following types of information and other information of a similar nature 
(whether or not reduced to writing or designated as confidential). 

9.4.2.1. Work product resulting from, or related to, work, projects, or services 
performed or to be performed by TFC for A/E and/or for actual and potential Using Agencies that 
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are related to the business and/or operations of TFC, including but not limited to, methods, 
processes, procedures, analysis, techniques, and audits used in connection therewith. 

9.4.2.2. Computer software of any type or form in any stage of actual or anticipated 
research and development, including, but not limited to, programs and program modules, routines 
and subroutines, processes, algorithms, design concepts, design specifications (design notes, 
annotations, documentation, flowcharts, coding sheets, and the like), source code, object code and 
load modules, programming, program patches, and system designs. 

9.4.2.3. Information relating to TFC's proprietary rights prior to any public 
disclosure thereof, including but not limited to, the nature of the proprietary rights, production 
data, technical and engineering data, test data and test results, the status and details of research and 
development of products and services, and information regarding acquiring, protecting, enforcing 
and licensing proprietary rights (including patents, copyrights and trade secrets). 

9.4.2.4. Internal personnel and financial information, vendor names and other 
vendor information (including vendor characteristics, services, and agreements), customer lists 
and contacts, business plan(s), purchasing and internal cost information, internal services and 
operational manuals, pricing, marketing, and all other manner and methods of conducting TFC' s 
business. 

9 .4.2.5. Marketing and development plans, price and cost data, price and fee 
amounts, pricing and billing policies, quoting procedures, marketing techniques and methods of 
obtaining business, forecasts and forecast assumptions and volllines, and future plans and potential 
strategies of TFC which have been or are being discussed. 

9 .4.2.6. Any information obtained from TFC regarding its pursuit or negotiation of 
agreements with any potential "Contracting Person" regarding a potential "Qualifying Project" as 
those terms are defined in Texas Government Code, Section 2267.001, as the same may be 
amended from time to time, including, but not necessarily limited to, the names of the Contracting 
Person, including their representatives, (collectively, "Business Customers"); the parties to and 
substance of any agreements between TFC and said Business Customers; services and data 
provided, or to be provided, by or to said Business Customers; and the type, quantity and 
specifications of products and services purchased, leased, licensed or received, or to be purchased, 
leased, licensed or received, by Business Customers. 

9.4.2.7. "Confidential Information" shall not include information that: (i) is or 
becomes available to the public generally, other than as a result of disclosure by A!E in breach of 
the terms of this Agreement; (ii) becomes available to A!E from a source (other than TFC) which 
source is not, to the best of A/E's knowledge, subject to any legally binding obligation to keep the 
same confidential; or (iii) has been independently acquired or developed by A/E. 

9.4.3. Covenants. As a consequence of A/E's acquisition or anticipated acquisition of 
Confidential Information, A!E will occupy a position of trust and confidence to TFC with respect 
to TFC's affairs and business. In view of the foregoing and of the mutual consideration to be 
provided to each party, AIE agrees that it is reasonable and necessary that it make the following 
covenants. 
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9 .4.3 .1. Both during and forever after the performance of its due diligence 
investigation, A/E will not disclose Confidential Information to any Person or entity other than as 
necessary in carrying out its duties on behalf of TFC and/or due diligence investigation, without 
first obtaining TFC's prior, written consent, and A/E will take all reasonable precautions to prevent 
inadvertent disclosure of such Confidential Information. This prohibition against A/E's disclosure 
of Confidential Information includes, but is not limited to, disclosing the fact that any similarity 
exists between the Confidential Information and information independently developed by another 
Person or entity, and AIE understands that such similarity does not excuse AIE from abiding by its 
covenant or other obligations pursuant to this Agreement. 

9.4.3.2. Both during and after the conduct of its due diligence investigation, A/E 
will not use, copy, or transfer Confidential Information other than as necessary in carrying out its 
duties on behalf of TFC and/or due diligence investigation, without first obtaining prior written 
consent of TFC, and will take all reasonable precautions to prevent inadvertent use, copying, or 
transfer of such Confidential Information. This prohibition against AIE' s use, copying, or transfer 
of Confidential Information includes, but is not limited to, selling, licensing or otherwise 
exploiting, directly or indirectly, any products or services (including software in any form) that 
embody or are derived from Confidential Information. 

9.4.3.3. AIE agrees not to make any written use of or reference to TFC's name or 
registered or unregistered trademarks (or any names under which TFC conducts business or 
operations) for any marketing, public relations, advertising, display or other business purpose or 
make any use of TFC's facilities for any activity related to the express business purposes and 
interests of TFC pursuant to this Agreement, without the prior written consent of TFC, which 
consent may be withheld or granted in TFC's sole and absolute discretion. 

9.4.3.4. A/E agrees not to utilize, either directly or indirectly, any Confidential 
Information in order to facilitate or create direct business relationships with Business Customers 
ofTFC. 

9.4.4. Open Records Request or Similar Requests for Information. In the event that A/E 
receives a request to disclose all or any part of the Confidential Information under the terms of the 
Texas Public Information Act, a subpoena or other order issued by a court of competent jurisdiction 
or by another governmental agency, AIE shall: (i) notify TFC of the existence, terms, and 
circumstances surrounding such a request within one (1) business day of the receipt of the request; 
(ii) notify the entity requesting the information that such a request for information should be 
submitted to TFC, not A/E; (iii) provide the entity requesting the information the contact 
information of TFC's public information coordinator; and (iv) forward all responsive information 
to TFC within two (2) business days of the receipt of the request. 

9.5. Confidentiality Provisions Applicable to TFC. Subject to the provisions of Section 9.6 
below, TFC shall keep confidential all information, in whatever form, produced, prepared, or 
observed by AIE to the extent that such information is: (i) confidential by law; (ii) marked or 
designated "confidential," or words to that effect, in a font size no smaller than 14 point, by A/E; 
or (iii) information that TFC is otherwise required to keep confidential by this Agreement. 
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9.6. Public Records. Notwithstanding any provisions of this Agreement to the contrary, A/E 
understands that TFC will comply with the Texas Public Information Act, Texas Government 
Code, Chapter 552. If contacted by TFC, AIE will cooperate with TFC in the production of 
documents responsive to the request. A/E agrees to provide the documents responsive to the 
request in the format and within the time frame specified by TFC. A/E may request that TFC seek 
an opinion from the Office of the Texas Attorney General. However, the final decision whether 
to seek a ruling from the Office of the Texas Attorney General will be made by TFC in its sole 
discretion to comply with the legal requirements of the Texas Public ~nformation Act. 
Additionally, Contractor will notify TFC's general counsel within twenty-four (24) hours of 
receipt of any third-party requests for information written, produced, collected, assembled, or 
maintained in connection with this Agreement and/or any amendment to this Agreement. This 
Agreement and/or any amendment to this Agreement and all data and other information generated 
or otherwise obtained in its performance is subject to the Texas Public Information Act. AIE 
agrees to maintain the confidentiality of information received from the State of Texas during the 
performance of this Agreement, including information which discloses confidential personal 
information particularly, but not limited to, social security numbers. Furthermore, A/E is required 
to make any information created or exchanged with the State pursuant to this Agreement, and not 
otherwise excepted from disclosure under the Texas Public Information Act, available in a format 
that is accessible by the public as specified by TFC at no additional charge to the State. 

X. INSURANCE 

10.1. Insurance Requirements. All persons who enter into an agreement to provide professional 
services (hereinafter referred to as "Agreement"), including, but not limited to, professional 
engineering services and/or professional architectural services, as defined in Texas Government 
Code, Chapter 2254, Subchapter A (hereinafter collectively referred to as "A/E") with the State of 
Texas, by and through the Texas Facilities Commission (hereinafter referred to as "TFC"), must 
comply with the insurance requirements established by the particular program area of TFC before 
the AIE is authorized to commence providing those professional services. 

10.2. Required Insurance Coverages. The required insurance coverages for this particular 
project are as follows: 

10.2.1. Workers' Compensation and Employers' Liability Insurance. By execution of an 
Agreement, A/E thereby certifies, pursuant to Texas Labor Code Section 406.096(a), that AIE 
provides workers' compensation and employers' liability insurance for all employees employed 
on this public project with limits of not less than: (i) $1,000,000 each accident; (ii) $1,000,000 
disease each employee; and (iii) $1,000,000 disease policy limit. 

10.2.1.1. Pursuant to Texas Labor Code Section 406.096(b ), AIE shall require each 
Subcontractor to certify in writing to the AIE that said Subcontractor provides workers' 
compensation and employers' liability insurance for all of Subcontractor's employees employed 
on this public project. AIE shall forward said certifications to TFC within ten (10) days of the 
Effective Date of the Agreement. 

10.2.1.2. The policy must include an Other States Endorsement to include the State 
of Texas if A/E's business is domiciled outside the State of Texas. 

25 



TFC. 

TFC Contract No. 17-017-000 
RFQ No. 303-6-01596 

Project No. 16-010-5880 

10.2.1.3. The policy shall be endorsed to include Waiver of Subrogation in favor of 

10.2.2. Commercial General Liability. Commercial general liability insurance coverage 
including premises; operations; blanket contractual liability coverage assumed under the 
Agreement and all contracts relative to the Project, including independent contractor's liability 
pursuant to unamended ISO, or its equivalent; products and completed operations; and extended 
to include explosion, collapse, and underground hazards, with a combined single limit of 
$1,000,000 per occurrence for coverages A and B; and a general aggregate of $2,000,000. 

10.2.2.1. The policy shall include endorsement CG2503, Amendment of Aggregate 
Limits of Insurance (per Project), or its equivalent. 

10.2.2.2. The policy shall be endorsed to include Additional Insured status in favor 
ofTFC. 

10.2.2.3. The policy shall be endorsed to include Waiver of Subrogation in favor of 
TFC. 

10.2.2.4. The policy shall be endorsed to include thirty (30) Day Notice of 
Cancellation, ten (10) Days for Non-Payment of Premium, in favor ofTFC. 

10.2.3. Business Automobile Liability Insurance. Business automobile liability coverage 
for all owned, non-owned, and hired vehicles with a minimum combined single limit of$1,000,000 
per accident for bodily injury and property damage. Alternate acceptable limits are $1,000,000 
bodily injury per person, $1,000,000 bodily injury per accident, and at least $1,000,000 property 
damage liability per accident. 

ofTFC. 

TFC. 

10.2.3.1. No aggregate shall be permitted. 

10.2.3.2. Such insurance must include coverage for loading and unloading hazards. 

10.2.3.3. The policy shall be endorsed to include Additional Insured status in favor 

10.2.3.4. The policy shall be endorsed to include Waiver of Subrogation in favor of 

10.2.3.5. The policy shall be endorsed to include thirty (30) Day Notice of 
Cancellation, ten (10) Days for Non-Payment of Premium, in favor of TFC. 

10.2.4. Architect/Engineers Professional Liability Insurance. 

10.2.4.1. Architect/Engineers professional liability/errors and omissions coverage 
with a minimum limit of$1,000,000 per claim and in the aggregate to pay on behalf of the insured 
all sums which the insured shall become legally obligated to pay as damages by reason of any 
negligent act, error, or omission committed with respect to plans, maps, drawings, analysis, 
reports, surveys, change orders, designs, or specifications prepared by the insured. 
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10.2.4.2. A/E shall maintain this coverage for the duration of this Agreement or for 
not less than twenty-four (24) months following completion of the Project, whichever is longer. 

10.2.4.3. The policy shall be endorsed to include thirty (30) Day Notice of 
Cancellation, ten (10) Days for Non-Payment of Premium, in favor of TFC. 

10.2.5. Umbrella Liability Insurance. Umbrella liability insurance for a period not to 
expire or terminate prior to the expiration of all warranty periods, insuring Architect/Engineer for 
an amount of not less than $1,000,000, which provides coverage at least as broad as, and applies 
in excess and follows form of, the primary liability coverages required hereinabove. The policy 
shall provide coverage where underlying primary insurance coverage limits are exhausted or 
otherwise unavailable or inadequate to cover a loss. 

10.3. General Requirements for All Insurance. The following provisions shall apply to all 
insurance requirements. 

10.3.1. Deductibles and Self-Insured Retentions. AIE shall be responsible for all 
deductibles and self-insured retentions, if any, stated in the policies. All deductibles and self­
insured retentions shall be disclosed on the certificates of insurance. 

10.3.2. Claims-Made Policies. If coverage is underwritten on a claims-made basis, the 
retroactive date for the policy and all renewals shall be coincident with the date of the Agreement 
and the certificate of insurance shall state that the coverage is claims-made and the retroactive 
date. Any premiums for this extended reporting period shall be paid by AIE. 

10.3.3. Additional Policy Requirements. In the event the primary insurance policy does 
not so provide, AIE ·shall obtain and maintain endorsements for each deficient policy, or provide 
such other document(s) as may be approved in advance by TFC, that satisfy all of the following 
requirements. 

10.3.3.1. Naming "Texas Facilities Commission, P.O. Box 13047, Austin, Texas 
78711, its officials, directors, employees, representatives, and volunteers" as additional insureds, 
provided however, this requirement does not apply to professional liability insurance or workers' 
compensation insurance. 

10.3.3.2. The policy, or such other document(s) as may be acceptable to TFC, must 
obligate the insurer, or a third-party acceptable to TFC, to notify the Texas Facilities Commission, 
Attention: Cassandra Cox, CISR, Insurance Analyst, P.O. Box 13047, Austin, Texas 78711, of any 
(i) non-renewal; (ii) cancellation; or (iii) material changes, in writing, as soon as is reasonably 
possible prior to any such non-renewal, cancellation or change. 

10.3.3.3. "Material Change" means any of the following changes to the Policy during 
the term of the Policy: (i) a change in the Policy period; (ii) a material revision to, or removal of, 
a coverage section; (iii) a reduction of the amount of limits of insurance, provided such reduction 
is not the result of payment of damages, medical expenses, or claim expenses; or (iv) an increase 
of the amount of any self-insured retention(s). 
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10.3.3.4. As to those policies wherein TFC is an additional insured, said insurance 
coverages must be primary and non-contributing with respect to insurance or self-insurance carried 
by TFC, if any. 

10.3.4. No Commencement of Work. A/E shall not, nor allow any Subcontractor(s) to, 
commence the performance of Professional Services under this Agreement until the proof of 
satisfaction of the insurance requirements has been received and approved by TFC. However, any 
approval of the proof of satisfaction of the insurance requirements by TFC shall not relieve or 
decrease the liability of AIE hereunder. 

10.3.5. Qualifications oflnsurer. Insurance shall be written by a company licensed to do 
business in the State of Texas at the time the policy is issued and renewed, and shall be written by 
a company with an A.M. Best rating of A- or better. 

10.3.6. No Cancellation or Lapse. A/E shall not cause or permit any required insurance 
to cancel or lapse prior to the expiration of all warranty periods, provided however, policy duration 
for architect/engineers professional liability/errors & omissions coverage is not governed by this 
provision. AIE must update all expired policies prior to submission of any Application for 
Payment. 

10.3.7. Notice of Erosion. A/E shall provide TFC with thirty (30) days written notice of 
erosion of any aggregate limits below the minimum amounts required by the Agreement. 

10.3.8. Right to Review. TFC reserves the right to review the insurance requirements 
and to require deletion, revision, and/or modification of particular policy terms, conditions, 
limitations, or exclusions (except where policy provisions are established by law or regulations 
that are binding upon TFC, AIE, or the underwriter) on any such policies when deemed necessary 
and prudent by TFC based upon changes in statutory law, court decisions, or the claims history of 
the industry and/or of A/E, provided however, such modifications must be commercially available 
to AIE. TFC shall make an equitable adjustment to the Contract Sum for any additional cost 
resulting therefrom. 

10.3.9. Losses Paid by AIE. Actual losses not covered by the required insurance shall be 
paid by AIE. 

10.3.10. Failure to Obtain, Maintain or Renew. Failure to timely obtain, maintain and/or 
renew the insurance policies as required may, at the sole discretion of TFC, subject AIE to, among 
all other available remedies, at law and in equity, the following. 

10.3 .10.1. Disqualification from eligibility to participate in any other or future projects 
with TFC. 

10.3.10.2. Suspension of Work for cause. 

10.3.10.3. In the event A/E fails to timely renew or pay any of the renewal premiums 
for any expiring policies, TFC shall have the right (but not the obligation) to: (i) make such 
payments; and/or (ii) acquire replacement coverage, and thereafter set off the amount(s) or costs 
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thereof against the next payment( s) coming due to AIE under the Agreement or under any other 
agreement between TFC and A/E. 

10.3.10.4. TFC may withhold any payments due to AIE from this Project or any other 
TFC project until satisfaction is achieved. 

10.3.11. TFC a Third-Party Beneficiary. TFC shall be a third-party beneficiary of any 
agreement( s) between A/E and any and all Persons who procure, or cause to be procured, the 
above-described insurance coverages, and all renewals thereof, for the Project. 

10.3.12. Required Insurance Coverages No Effect On Indemnifications. The insurance 
and insurance limits required herein shall not be deemed as a limitation on A/E's liability under 
the indemnifications granted to TFC. 

10.3.13. No Warranty That Insurance Limits Will Be Adequate to Fully Protect A/E. The 
insurance requirements set out herein shall not be interpreted as any representation or warranty 
that the insurance coverage and limits will necessarily be adequate to fully protect A/E. 

XI. MISCELLANEOUS PROVISIONS 

11.1 Indemnification. 

11.1.1. Acts or Omissions. A/E SHALL INDEMNIFY AND HOLD HARMLESS 
THE STATE OF TEXAS AND/OR THEIR OFFICERS, AGENTS, EMPLOYEES, 
REPRESENTATIVES, CONTRACTORS, ASSIGNEES, AND/OR DESIGNEES FROM 
ANY AND ALL LIABILITY, ACTIONS, CLAIMS, DEMANDS, OR SUITS, AND ALL 
RELATED COSTS, ATTORNEY FEES, AND EXPENSES ARISING OUT OF, OR 
RESULTING FROM ANY ACTS OR OMISSIONS OF A/E OR ITS AGENTS, 
EMPLOYEES, SUBCONTRACTORS, ORDER FULFILLERS, OR SUPPLIERS OF 
SUBCONTRACTORS IN THE EXECUTION OR PERFORMANCE OF THE 
AGREEMENT AND ANY PURCHASE ORDERS ISSUED UNDER THE AGREEMENT. 
THE DEFENSE SHALL BE COORDINATED BY A/E WITH THE OFFICE OF THE 
ATTORNEY GENERAL WHEN TEXAS STATE AGENCIES ARE NAMED 
DEFENDANTS IN ANY LAWSUIT AND A/E MAY NOT AGREE TO ANY 
SETTLEMENT WITHOUT FIRST OBTAINING THE CONCURRENCE FROM THE 
OFFICE OF THE ATTORNEY GENERAL. A/E AND TFC AGREE TO FURNISH 
TIMELY WRITTEN NOTICE TO EACH OTHER OF ANY SUCH CLAIM. 

11.1.2. Infringements. A/E SHALL INDEMNIFY AND HOLD HARMLESS THE 
STATE OF TEXAS AND TFC, AND/OR THEIR EMPLOYEES, AGENTS, 
REPRESENTATIVES, CONTRACTORS, ASSIGNEES, AND/OR DESIGNEES FROM 
ANY AND ALL THIRD PARTY CLAIMS INVOLVING INFRINGEMENT OF UNITED 
STATES PATENTS, COPYRIGHTS, TRADE AND SERVICE MARKS, AND ANY 
OTHER INTELLECTUAL OR INTANGIBLE PROPERTY RIGHTS IN CONNECTION 
WITH THE PERFORMANCES OR ACTIONS OF A/E PURSUANT TO THIS 
AGREEMENT. A/E AND TFC AGREE TO FURNISH TIMELY WRITTEN NOTICE TO 
EACH OTHER OF ANY SUCH CLAIM. A/E SHALL BE LIABLE TO PAY ALL COSTS 
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OF DEFENSE INCLUDING ATTORNEYS' FEES. THE DEFENSE SHALL BE 
COORDINATED BY A/E WITH THE OFFICE OF THE ATTORNEY GENERAL WHEN 
TEXAS ST ATE AGENCIES ARE NAMED DEFENDANTS IN ANY LAWSUIT AND A/E 
MAY NOT AGREE TO ANY SETTLEMENT WITHOUT FIRST OBTAINING THE 
CONCURRENCE FROM THE OFFICE OF THE ATTORNEY GENERAL. A/E SHALL 
HA VE NO LIABILITY UNDER THIS SECTION IF THE ALLEGED INFRINGEMENT 
IS CAUSED IN WHOLE OR IN PART BY: (i) USE OF THE PRODUCT OR SERVICE 
FOR A PURPOSE OR IN A MANNER FOR WHICH THE PRODUCT OR SERVICE WAS 
NOT DESIGNED, (ii) ANY MODIFICATION MADE TO THE PRODUCT WITHOUT 
A/E'S WRITTEN APPROVAL, (iii) ANY MODIFICATIONS MADE TO THE PRODUCT 
BY THE A/E PURSUANT TO TFC'S SPECIFIC INSTRUCTIONS, (iv) ANY 
INTELLECTUAL PROPERTY RIGHT OWNED BY OR LICENSED TO TFC, OR (v) 
ANY USE OF THE PRODUCT OR SERVICE BY TFC THAT IS NOT IN CONFORMITY 
WITH THE TERMS OF ANY APPLICABLE LICENSE AGREEMENT. IF A/E 
BECOMES AW ARE OF AN ACTUAL OR POTENTIAL CLAIM, OR TFC PROVIDES 
A/E WITH NOTICE OF AN ACTUAL OR POTENTIAL CLAIM, A/E MAY (OR IN THE 
CASE OF AN INJUNCTION AGAINST TFC, SHALL), AT A/E'S SOLE OPTION AND 
EXPENSE; (i) PROCURE FOR TFC THE RIGHT TO CONTINUE TO USE THE 
AFFECTED PORTION OF THE PRODUCT OR SERVICE, OR (ii) MODIFY OR 
REPLACE THE AFFECTED PORTION OF THE PRODUCT OR SERVICE WITH 
FUNCTIONALLY EQUIVALENT OR SUPERIOR PRODUCT OR SERVICE SO THAT 
TFC'S USE IS NON-INFRINGING. 

11.1.3. Taxes/Workers' Compensation/Unemployment Insurance - Including Indemnity. A/E 
AGREES AND ACKNOWLEDGES THAT DURING THE EXISTENCE OF TIDS AGREEMENT, 
A/E SHALL BE ENTIRELY RESPONSIBLE FOR THE LIABILITY AND PAYMENT OF A/E'S 
AND A/E'S EMPLOYEES' TAXES OF WHATEVER KIND, ARISING OUT OF THE 
PERFORMANCES IN TIDS AGREEMENT. A/E AGREES TO COMPLY WITH ALL STATE 
AND FEDERAL LAWS APPLICABLE TO ANY SUCH PERSONS, INCLUDING LAWS 
REGARDING WAGES, TAXES, INSURANCE, AND WORKERS' COMPENSATION. TFC 
AND/OR THE STATE SHALL NOT BE LIABLE TO THE AIE, ITS EMPLOYEES, AGENTS, OR 
OTHERS FOR THE PAYMENT OF TAXES OR THE PROVISION OF UNEMPLOYMENT 
INSURANCE AND/OR WORKERS' COMPENSATION OR ANY BENEFIT AVAILABLE TO A 
STATE EMPLOYEE OR EMPLOYEE OF ANOTHER GOVERNMENTAL ENTITY CUSTOMER. 
A/E AGREES TO INDEMNIFY AND HOLD HARMLESS TFC, THE STATE OF TEXAS AND/OR 
THEffi EMPLOYEES, AGENTS, REPRESENTATIVES, CONTRACTORS, AND/OR 
ASSIGNEES FROM ANY AND ALL LIABILITY, ACTIONS, CLAIMS, DEMANDS, OR SUITS, 
AND ALL RELATED COSTS, ATTORNEYS' FEES, AND EXPENSES, RELATING TO TAX 
LIABILITY, UNEMPLOYMENT INSURANCE AND/OR WORKERS' COMPENSATION IN ITS 
PERFORMANCE UNDER TIDS AGREEMENT. A/E SHALL BE LIABLE TO PAY ALL COSTS 
OF DEFENSE INCLUDING ATTORNEYS' FEES. THE DEFENSE SHALL BE COORDINATED 
BY A/E WITH THE OFFICE OF THE ATTORNEY GENERAL WHEN TEXAS STATE 
AGENCIES ARE NAMED DEFENDANTS IN ANY LAWSUIT AND A/E MAY NOT AGREE TO 
ANY SETTLEMENT WITHOUT FffiST OBTAINING THE CONCURRENCE FROM THE 
OFFICE OF THE ATTORNEY GENERAL. A/E AND TFC AGREE TO FURNISH TIMELY 
WRITTEN NOTICE TO EACH OTHER OF ANY SUCH CLAIM. 
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11.2. Historically Underutilized Businesses C"HUBs"). In accordance with state law, it is TFC's 
policy to assist HUBs, whenever possible, to participate in providing goods and services to the 
agency. TFC encourages those parties with whom it contracts for the provision of goods and 
services to adhere to this same philosophy in selecting subcontractors to assist in fulfilling A/E's 
obligations with TFC. If A/E subcontracts with others for some or all of the services to be 
performed under this Agreement, A/E shall comply with all HUB requirements pursuant to 
Chapter 2161 of the Texas Government Code. When required, A/E shall submit an updated HUB 
Subcontracting Plan, a digital copy of the form for which is incorporated herein by reference for 
all purposes in .pdf on the Exhibits CD, and named therein as "Exhibit H." AIE shall provide the 
HUB program of TFC with pertinent details of any participation by a HUB in fulfilling the duties 
and obligations arising hereunder on the HUB Subcontracting Plan Progress Assessment Report, 
a digital copy of the form for which is incorporated herein by reference for all purposes in .pdf on 
the Exhibits CD, and named therein as "Exhibit I." · 

11.3. Relationship of the Parties. AIE is associated with TFC only for the purposes and to the 
extent specified in this Agreement, and with respect to performance of the contracted services 
pursuant to this Agreement, AIE is and shall be an independent contractor. Subject only to the terms 
of this Agreement, A/E shall have the sole right to supervise, manage, operate, control, and direct 
performance of the details incident to its duties under this Agreement. Nothing contained in this 
Agreement shall be deemed or construed to create a partnership or joint venture, to create 
relationships of an employer-employee or principal-agent, or to otherwise create any liability for 
TFC whatsoever with respect to the indebtedness, liabilities, and obligations of A/E or any other 
party. AIE shall be solely responsible for, and TFC shall have no obligation with respect to: (i) 
withholding of income taxes, FICA, or any other taxes or fees; (ii) industrial or workers' compensation 
insurance coverage; (iii) participation in any group insurance plans available to employees of the State of 
Texas; (iv) participation or contributions by the State to the State Employees Retirement System; (v.) 
accumulation of vacation leave or sick leave; or (vi) unemployment compensation coverage provided by the 
State. 

11.4. No Assignment and Subcontracts. AIE shall neither assign, transfer, nor delegate any rights, 
obligations, or duties under this Agreement without the prior written consent of TFC. 
Notwithstanding the foregoing, it is mutually understood and agreed that AIE may engage 
Subcontractors to perform some or all of the Professional Services. In any approved Subcontracts, 
A/E shall legally bind such Subcontractor to perform and make such Subcontractor subject to all the 
duties, requirements, and obligations of AIE specified herein. Nothing herein shall be construed to 
relieve AIE of the responsibility for ensuring that the goods delivered and/or the services rendered by 
AIE and/or any of its Subcontractors comply with all the terms and provisions of this Agreement. 
A/E must provide written notification to TFC of any such Subcontractor performing work under this 
Agreement, including the name and taxpayer identification number of Subcontractor, the task(s) 
being performed, and the number of Subcontractor employees expected to work on the task. 

11.5. Drug Free Work Place. A/E, A/E's employees and all Subcontractors shall comply with 
the applicable provisions of the Drug-Free Work Place Act of 1988 (Public Law No. 100-690, 
Title V, Subtitle D; 41 U.S.C. 701 et seq.) and maintain a drug-free work environment; and the 
final rule, government-wide requirements for drug-free work place (grants), issued by the Office 
of Management and Budget and the Department of Defense (32 CFR Part 280, Subpart F) to 
implement the provisions of the Drug-Free Work Place Act of 1988 is incorporated by reference 
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and A/E, A/E's employees, and all Subcontractors shall comply with the relevant provisions 
thereof, including any amendments to the final rule that may hereafter be issued. 

11.6. No Smoking. All facilities where work is to be performed are nonsmoking buildings. 
AIE' s employees and Subcontractors are prohibited from smoking in all areas except in areas 
designated for smoking. 

11.7. Notices. All notices, demands and requests required in this Agreement (hereinafter 
referred to as "Notices") must be in writing and shall be deemed to have been properly delivered 
and received (i) three (3) business days after deposit in a regularly maintained receptacle for the 
United States Postal Service, certified mail, return receipt requested with adequate postage 
prepaid; or (ii) one (1) business day after deposit with Federal Express or other comparable 
overnight delivery system for overnight delivery with all costs prepaid. All Notices hereunder 
shall be addressed as follows: 

If to TFC: Texas Facilities Commission 
Attention: Legal Services 
1711 San Jacinto Boulevard, Suite 400 
Austin, Texas 78701 

With a copy to: Texas Facilities Commission 
Attention: John S. Raff, Deputy Executive Director 
1 711 San Jacinto Boulevard, Suite 400 
Austin, Texas 78701 

If to A/E: MEP Engineering, Inc. 
Attention: Michael B. Green, P.E. 
1120 South Capital of Texas Highway, Building 1, Suite 150 
Austin, Texas 78746 
Phone: (512)306-9650 
E-Mail: mgreen@mepengineering.com 

Either party hereto may change its address by giving the other party written notice thereof at least 
five (5) business days in advance of the effective date for such new address. 

11.8. Name and Organizational Changes. Contractor must provide TFC with written notification 
of all name changes and organizational changes relating to Contractor including, but not limited 
to, merger, acquisition or sale no later than ten (10) business days of such change. Contractor, in 
its notice, shall describe the circumstances of the name change or organizational change, state 
its new name, provide the new Tax Identification Number, and describe how the change will 
impact its ability to perform under the Contract. If the change entails personnel changes for 
personnel performing the responsibilities of the Contract for Contractor, Contractor shall identify 
the new personnel and provide resumes to TFC, if resumes were originally required by the 
solicitation. TFC may request other information about the change and its impact on the Contract 
and Contractor shall supply the requested information within five (5) working days of receipt 
of the request. All written notifications of organizational change must include a detailed statement 
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specifying the change and supporting documentation evidencing continued right of Contractor 
or successor entity, as applicable, to maintain its status as a party to this Contract. TFC may 
terminate the Contract due to any change to Contractor that materially alters Contractor's ability 
to perform under the Contract. 

11.9. Electronic and Information Resources Accessibility Standards. (i) Effective September 1, 
2006, all state agencies and institutions of higher education shall procure products which comply 
with the State of Texas accessibility requirements for electronic and information resources 
specified in Title 1 of the Texas Administrative Code, Chapter 213 when such products are 
available in the commercial marketplace or when such products are developed in response to a 
procurement solicitation. (ii) If applicable, Contractor shall provide the Texas Department of 
Information Resources ("DIR") with the universal resource locator ("URL") to its Voluntary 
Product Accessibility Template (VP AT) for reviewing compliance with the State of Texas 
Accessibility requirements (based on the federal standards established under Section 508 of the 
Rehabilitation Act), or indicate that the product/service accessibility information is available from 
the General Services Administration "Buy Accessible Wizard" (http://www.buyaccessible.gov). 
Contractors not listed with the "Buy Accessible Wizard" or supplying a URL to their VP AT must 
provide DIR with a report that addresses the same accessibility criteria in substantively the same 
format. Additional information regarding the "Buy Accessible Wizard" or obtaining a copy of the 
VPAT is located at http://www.section508.gov/. 

11.10. Governing Law and Venue. This Agreement and the rights and obligations of the parties 
hereto shall be governed by, and construed according to, the laws of the State of Texas, exclusive 
of conflicts of law provisions. Venue of any suit brought pursuant to this Agreement shall be in a 
court of competent jurisdiction in Travis County, Texas. AIE hereby irrevocably waives any 
objection, including any objection to personal jurisdiction or the laying of venue or based on the 
grounds of forum non conveniens, which it may now or hereafter have to the bringing of, or 
responding to, any action or proceeding in such jurisdiction with respect to this Agreement or any 
document related hereto. 

11.11. Proper Authority. The parties hereto represent and warrant that the Person executing this 
Agreement on behalf of each party has full power and authority to enter into this Agreement. AIE 
acknowledges that this Agreement is effective only for the period of time specified in the Agreement. 

11.12. Force Majeure. Any delays in or failure of performance by either party, except in respect of 
the obligation for payments under this Agreement, shall not constitute default hereunder if and to the 
extent such delays or failure of performance are caused solely by occurrence(s) beyond the 
reasonable control of the party affected, and which by the exercise of due diligence such Party is 
unable to prevent (hereinafter referred to as "Force Majeure") including acts of God or the public 
enemy, sabotage, war, mobilization, revolution, civil unrest, riots, strikes, lockouts, fires, accidents 
breakdowns, or floods, earthquakes, hurricanes, or any other natural disaster or governmental 
actions. In any such event, the party claiming Force Majeure shall notify the other party of the Force 
Majeure event in writing within forty-eight (48) hours of the commencement of the Force Majeure 
event, and within forty-eight (48) hours of the termination of the Force Majeure event. In the event 
said party fails to timely provide either of the above-described notices, such failure shall constitute, 
without further notice or action, a waiver of the right to claim Force Majeure for such event. If 
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possible, the notice shall set forth the extent and duration thereof. The party claiming Force Majeure 
shall exercise due diligence to prevent, eliminate or overcome such Force Majeure event where it is 
possible to do so and resume performance at the earliest possible date. However, if nonperformance 
continues for more than thirty (30) days, TFC may terminate this Agreement immediately upon 
written notification to A/E. Changes in the schedule or in the design or scope of the Project as a 
result of any Force Majeure which affect the cost of the A/E's services under this Agreement 
require a written amendment to this Agreement. 

11.13. Dispute Resolution. Claims, disputes, and other matters in question arising out of or 
relating to this Agreement shall be subject to mediation as a condition precedent to arbitration or 
the institutions of legal or equitable proceedings by either party. Failure to follow the dispute 
resolution process below shall result in any claim filed by AJE in a court of law having jurisdiction 
over the claim to be summarily dismissed. Subject to Texas Government Code, Section 2260.002, 
the dispute resolution process provided for in Chapter 2260 of the Texas Government Code shall 
be used by the parties to attempt to resolve all disputes arising under this Agreement. In 
accordance with the Texas Civil Practice and Remedies Code, Section 114.005, the parties agree 
claims encompassed by Texas Government Code, Section 2260.002(3) and Texas Civil Practice 
and Remedies Code, Section 114.002 shall be governed by the following dispute resolution 
process: 

11.13 .1. Claims for Breach of Contract and Counterclaims. 

11.13 .1.1. A/E may make a claim against TFC for breach of a contract between 
TFC and SSE. TFC may assert a counterclaim against A/E. 

11.13 .1.2. AJE must provide written notice to TFC of a claim for breach of 
contract not later than one hundred eighty (180) days after the date of the event giving rise to the 
claim. 

11.13 .1.3. The notice must state with particularity: (i) the nature of the alleged 
breach; (ii) the amount A/E seeks as damages; and (iii) the legal theory of recovery. 

11.13 .1.4. TFC must assert, in a writing delivered to A/E, any counterclaim not 
later than the sixtieth ( 60th) day after the date of notice of a claim under this Section. 

11.13.2. Damages. Damages may include the following. 

11.13 .2.1. The total amount of money recoverable on a claim for breach of 
contract under this Section may not, after deducting the amount specified in Section 11.13.2.2, 
below, exceed an amount equal to the sum of: 

11.13 .2.1.1. the balance due and owing on the contract price; 

11.13 .2.1.2. the amount or fair market value of orders or requests for 
additional work made by a unit of state government to the extent that the orders or requests for 
additional work were actually performed; and 
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11.13 .2.1.3. any delay or labor-related expense incurred by the AIE as a 
result of an action of or a failure to act by the unit of state government or a party acting under the 
supervision or control of the unit of state government. 

11.13 .2.2. Any amount owed the unit of state government for work not 
performed under a contract or in substantial compliance with its terms shall be deducted from the 
amount in Section 11.13.1.5.1 above. 

11.13 .2. 3. Any award of damages under this Agreement may not include: 

11.13 .2 .3 .1. consequential or similar damages, except delays or labor­
related expenses described by Section 11.13 .2.1.3 above; 

11.13 .2.3 .2. exemplary damages; 

11.13.2.3.3. any damages based on an unjust enrichment theory; 

11.13.2.3.4. attorney's fees; or 

11.13 .2 .3. 5. home office overhead. 

11.13.3. Negotiation. TFC's general counsel shall examme the claim and any 
counterclaim and negotiate with SSE in an effort to resolve them. The negotiation must begin no 
later than one hundred twenty (120) days after the date the claim is received. TFC's administrative 
rules located at Title 1, Part 5, Section 111.31 of the Texas Administrative Code apply to this 
Agreement and govern the negotiation of any dispute arising from this Agreement. In the event 
negotiation results in the resolution of some disputed issues by agreement or in a settlement, the 
parties shall reduce the settlement to writing, and each party shall sign the settlement. A partial 
settlement or resolution of a claim does not waive a party's rights as to the parts of the claim that 
are not resolved. 

11.13.4. Mediation. Before the one hundred twentieth (120th) day after the date the 
claim is filed with TFC and before the expiration of any extension of time mutually agreed upon, 
the parties shall agree to mediate a claim made under this Agreement. TFC's administrative rules 
located at Title 1, Part 5, Section 111.31 of the Texas Administrative Code apply to this Agreement 
and govern the mediation of any dispute arising from this Agreement. 

11.13.5. Adjudication. SSE may adjudicate any claim in accordance with and to the 
extent permitted under the Texas Civil Practice and Remedies Code, Chapter 114 or the Texas 
Government Code, Chapter 2260 only after both parties have completed mediation of the claim in 
question. 

11.13 .6. Payment of Claims. In accordance with the Texas Civil Practice and Remedies 
Code, Section 114.011, TFC may pay a claim resolved under Section 11.13 only from money 
appropriated to it for payment of contract claims or for payment of the contract that is the subject 
of the claim. If money previously appropriated for payment of contract claims or payment of the 
contract is insufficient to pay the claim or settlement, the balance of the claim may be paid only 
from money appropriated by the legislature for payment of the claim. Chapter 304 of the Texas 
Finance Code applies to a judgment awarded to a claimant, except that the applicable rate of 
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interest may not exceed the maximum rate allowed by applicable Laws and Regulations. 
Consistent with the Texas Civil Practice and Remedies Code, Section 114.011, property owned by 
the State or any unit of state government is not subject to seizure, attachment, garnishment, or any 
other creditors' remedy to satisfy a judgment on a breach of contract claim. 

11.13.7. Representation ofTFC. The Office of the Texas Attorney General shall defend 
TFC in any proceeding or adjudication conducted in conjunction with a claim brought under this 
Section 11.13. 

11.14. Legal Construction and Severability. In the event any one or more of the provisions 
contained in this Agreement shall for any reason be held to be invalid, illegal, or unenforceable in 
any respect, such invalidity, illegality, or unenforceability shall not affect any other provision 
herein, and this Agreement shall be construed as if such invalid, illegal, or unenforceable provision 
had never been contained herein. Furthermore, in lieu of each such illegal, invalid, or 
unenforceable provision there shall be substituted a provision as similar in terms to such illegal, 
invalid, or unenforceable provision as may be possible and be legal, valid, and enforceable. 

11.15. Multiple Counterparts. This Agreement may be executed in any number of counterparts, 
each of which shall be an original, and each such counterpart shall together constitute but one and 
the same agreement. 

11.16. Binding Effect. This Agreement shall be binding upon and shall inure to the benefit of the 
parties hereto, their representatives, successors and assigns. 

11.17. Limitation on Authority and No Other Obligations. A/E shall have no authority to act for 
or on behalf of TFC or the State of Texas except as expressly provided for in this Agreement; no 
other authority, power, or use is granted or implied. AIE may not incur any debts, obligations, 
expenses, or liabilities of any kind on behalf of TFC or the State of Texas. 

11.18. Limitation on Adjudication Awards. In the event AIE brings a civil suit against TFC and 
prosecutes it to final judgment pursuant to Chapter 114 of the Code, any recovery by A/E shall be 
specifically limited to the balance due and owed by TFC on the Agreement as it may have been 
amended, including any amounts owed by written change orders. Pre-judgment and post-judgment 
interest shall be limited to the rate of three percent (3.0%) per annum. AIE HEREBY WAIVES 
ALL CLAIMS FOR MONETARY DAMAGES FOR ANY AMOUNT THAT MAY BE 
CLAIMED: (i) FOR THE INCREASED COST TO PERFORM WORK AS A DIRECT RESULT 
OF OWNER-CAUSED DELAYS OR ACCELERATION; (ii) BASED UPON AN UNJUST 
ENRICHMENT THEORY; (iii) FOR CONSEQUENTIAL AND EXEMPLARY DAMAGES; 
and (iv) FOR DAMAGES FOR ANY UNABSORBED HOME OFFICE OVERHEAD. 

11.19. No Waiver of Sovereign Immunity. Except as may be expressly and specifically provided 
otherwise by Chapter 114, Texas Civil Practice and Remedies Code, nothing in this Agreement 
shall be construed as a waiver of sovereign immunity; nor constitute or be construed as a waiver 
of any of the privileges, rights, defenses, remedies, or immunities available to the State of Texas, 
TFC or the Using Agency. The failure to enforce, or any delay in the enforcement, of any 
privileges, rights, defenses, remedies, or immunities available to the State of Texas under the 
Agreement or under applicable law shall not constitute a waiver of such privileges, rights, 
defenses, remedies, or immunities or be considered as a basis for estoppel. 
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11.20. No Implied Waiver. The failure of a party to insist at any time upon the strict performance 
of any covenant or agreement or to exercise any option, right, power, or remedy contained in this 
Agreement shall not be construed as a waiver or a relinquishment thereof for the future. 

11.21. No Third-Party Beneficiaries. This Agreement is made solely and specifically among and 
for the benefit of the parties named herein and the Using Agency, and their respective successors 
and assigns, and no other Person shall have any right, interest, or claims hereunder or be entitled 
to any benefits pursuant to or on account of this Agreement as a third-party beneficiary or 
otherwise. 

11.22. Further Assurances. A/E shall take such actions and execute such other and additional 
documents as are reasonably necessary or desirable in order to carry out the purposes and intent of 
this Agreement. 

11.23. Prohibition on Certain Bids and Contracts. Under Texas Government Code, Section 
2155.006, relating to the prohibition of certain bids and contracts, A/E certifies that the individual 
or business entity named in this Agreement is not ineligible to receive the specified Agreement 
and acknowledges that this Agreement may be terminated and payment withheld if this 
certification is inaccurate. AJE represents and warrants that during the five ( 5) year period 
preceding the date of this Agreement, AJE has not been: (i) convicted of violating a federal law in 
connection with a contract awarded by the federal government for relief, recovery, or 
reconstruction efforts as a result of Hurricane Rita, as defined by Texas Utilities Code, Section 
39.459, Hurricane Katrina, or any other disaster occurring after September 24, 2005; or (ii) 
assessed a penalty in a federal civil or administrative enforcement action in connection with a 
contract awarded by the federal government for relief, recovery, or reconstruction efforts as a result 
of Hurricane Rita, as defined by Texas Utilities Code, Section 39.459, Hurricane Katrina, or any 
other disaster occurring after September 24, 2005. 

11.24. No Presumptions for Ambiguities. Each party hereby represents and warrants that although 
the initial draft of this Agreement and any exhibits may have been prepared by one party, both 
parties have been given the opportunity to review this Agreement and those exhibits with counsel 
of their choice, and have made additions, revisions, and amendments hereto. Therefore, each party 
hereby covenants and agrees that they are co-drafters of this Agreement and those exhibits such 
that any ambiguities cannot be construed against any party. 

11.25. Time is of the Essence. Time is of the essence with respect to this Agreement; provided 
however, in the event that any of the deadlines set forth herein end on a Saturday, Sunday, or 
federal legal holiday, such deadline shall automatically be extended to the next day which is not a 
Saturday, Sunday, or federal legal holiday. 

11.26. Schedule of Exhibits. The following shall be the exhibits to this Agreement, which are 
contained on the Exhibits CD, and are hereby incorporated herein by reference. 

11.26.1. Exhibit A. 

11.26.2. Exhibit B. 

11.26.3. Exhibit C. 

2015 Uniform General Conditions. 

2015 Supplementary General Conditions. 

Architectural/Engineering Guidelines, Edit Date 
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11.26.4. Exhibit D. 

11.26.5. Exhibit E. 

11.26.6. Exhibit F. 

11.26. 7. Exhibit G. 

11.26.8. Exhibit H. 

11.26.9. Exhibit I. 

April 16, 2012. 

Professional Services Schedule. 
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List of A/E Project Manager and Subconsultants. 

Texas Facilities Commission Criminal Background Checks and 

Application Guidelines. 

A/E's Proposal dated September 7, 2016. 

HUB Subcontracting Plan Form. 

HUB Subcontracting Plan Progress Assessment Report Form. 

11.27. Survival of Terms. Termination of the Agreement for any reason shall not release AIE 
from any liability of obligation set forth in the Agreement that is expressly stated to survive any 
such termination or by its nature would be intended to be applicable following any such 
termination, including . the provisions regarding confidentiality, indemnification, transition, 
records, audit, property rights, dispute resolution and invoice and verification. 

11.28. Entire Agreement and Modification. This Agreement and its integrated attachment(s) 
constitute the entire agreement of the parties and such are intended as a complete and exclusive 
statement of the promises, representations, negotiations, discussions, and other agreements that 
may have been made in connection with the subject matter hereof. Unless an integrated 
attachment to this Agreement specifically displays a mutual intent to amend a particular part of 
this Agreement, general conflicts in language between any such attachment and this Agreement 

shall be construed consistently with the terms of this Agreement. Unless otherwise expressly 
authorized by the terms of this Agreement, no modificatjon, renewal, extension, or amendment to 
this Agreement shall be binding upon the parties unless the same is in writing and signed by the 
respective parties hereto. 

MEP ENGINEERING, INC. 

By:~L 
...... 

General Counsel Title: V I c,,b ~~" s-, 

IPt:/1 z,c,, ZDI& Date of Execution: LD/r3~11(;, Date of Execution: 

G.C. 

Dir. 

D.E.D. 
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