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Requisition 303-9-00340 
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PROFESSIONAL ARCHITECTURAL/ENGINEERING SERVICES 

AGREEMENT 

BETWEEN 

THE TEXAS FACILITIES COMMISSION 

AND 

NEGRETE & KOLAR ARCHITECTS, LLP 

The Texas Facilities Commission (hereinafter referred to as "TFC"), a state agency located at 
1711 San Jacinto Boulevard, Austin, Texas 78701, as Owner (as defined in 2015 Uniform 
General Conditions, Section 1.28) and Negrete & Kolar Architects, LLP (hereinafter referred to 
as "A/E"), located at 11720 N. IH35, Austin, Texas, 78753, enter into the following agreement 
for professional architectural and engineering services (hereinafter referred to as the 
"Agreement") pursuant to the Professional Services Procurement Act, Tex. Gov't Code Ann. Ch. 
2254, Subchapter. A, to be effective as of the Effective Date (as defined below). The project for 
which AIE agrees to provide Professional Services is generally described as Professional 
Architectural Services to provide Design and Administration of Construction for the repair of the 
foundation of the District Office for the Department of Public Safety in Bryan, Texas 
(hereinafter collectively referred to as the "Project"). Nothing in this Agreement shall be 
interpreted or construed to make A/E (as defined as defined in 2015 Uniform General 
Conditions, Section 1.16) a third-party beneficiary hereunder. 

I. DEFINITIONS 

1.1. Definitions. Unless specifically provided otherwise herein, all words and phrases in 
this Agreement in initial caps shall have the meanings set out in the 2015 Uniform General 
Conditions (hereinafter referred to as "UGC") and this Section 1.1. In the event of any 
conflict between the definitions in the UGC, the 2018 Supplementary General Conditions 
to the 2015 Uniform General Conditions (hereinafter referred to as the 2018 Supplementary 
General Conditions"), and the Special Conditions, if any, a digital copy of each of which is 
incorporated herein by reference for all purposes in Portable Document Format (".pdf') on 
the compact disk attached hereto and labeled "TFC Contract No. 19-023-000 I 
Negrete & Kolar Architects, Inc. I Exhibits CD" (hereinafter referred to as "Exhibits 
CD"), and named therein as "Exhibit A," "Exhibit B," and "Exhibit C," respectively, in the 
A/E Guidelines (as defined below), or in any other document referenced herein and 
incorporated for all purposes, and the definitions in this Agreement, the definitions used in 
this Agreement shall control to the extent of the conflict. 

1.1.1. Additional Services means those services not included in Article II of this 
Agreement which may be requested by TFC at any time for the duration of this Agreement, 
as discussed in Section 4.5 below. 

1.1.2. AIE Guidelines means the TFC Architectural/Engineering Guidelines, a 
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digital copy of which is incorporated herein by reference for all purposes in .pdf on the 
Exhibits CD and named therein as "Exhibit D." 

1.1.3. AIE Project Manager means the individual designated by A/E, and who must 
be approved by TFC, as the contact person with specific authority to properly supervise and 
direct the duties and responsibilities of A/E, on behalf of A/E, pursuant to the terms and 
conditions of this Agreement, and who shall have decision-making authority to bind A/E 
with respect to the Professional Services for t~e Project. 

1.1.4. Budget means the construction budget for the Project which is forecast to 
be Five Hundred Seventeen Thousand Nine Hundred Seventy-Eight and No/100 
Dollars ($517 ,978.00) and which may be amended from time to time by TFC as further 
assessments, design and construction manager cost estimates are provided. 

1.1.5. Buildings means: District Office for the Department of Public Safety in 
Bryan, Texas, 2571 North Earl Rudder Freeway (Highway 6), Bryan, Texas, all of which are 
subject to this agreement. 

1.1.6. CAD means AutoCAD DWG format unless specifically provided 
otherwise 

herein. 

1.1.7. Certificate of Substantial Completion means the certificate signed by the 
Contractor, A/E, and TFC establishing the date of Substantial Completion for the applicable 
part of the Work, and identifying responsibilities for security and maintenance as set out in 
UGC, Paragraph 12.1.1.2. 

1.1.8. Close-out and Record Documents Deadline means the date that is a fixed 
number of days after the date of delivery of all Close-out Documents to A/E. 

1.1.9. Close-out Documents has the same meaning as defined in UGC, Section 
1.10 and includes the Contractor's marked-up "as-builts." 

1.1.10. Communication Protocol means the communication and tracking procedures 
to be utilized for interaction and reporting between TFC, Contractors, Subcontractors, and 
A/E, in.eluding but not limited to, the use of any EPMCS utiliz~d by TFC for the Project. 

1.1.11. Consideration means the funds and any and all other forms of valid, 
legal consideration as discussed in Article IV of this Agreement. 

1.1.12. Construction Costs means all hard and soft costs for labor, materials, fees, 
and other similar costs and expenses required to complete the Project and prepared in the 
format promulgated by the Construction Specifications Institute. 

1.1.13. Construction Documents has the same meaning as defined in UGC, Section 
1.17 that in TFC' s sole opinion are in satisfactory quality and detail. 

1.1.14. DD Documents means the design development documents, i.e., such plans, 
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elevations, and such other drawings, calculations, and outline specifications that, in TFC's 
sole opinion, are of such quality and detail that enable TFC to fix and illustrate the size and 
character of the entire Project in its essentials as to kinds of materials and assembly details 
and type of structure and to coordinate the interface of all architectural and structural 
elements with all building systems. 

1.1.15. Deliverables means any and all Drawings, Specifications, photos, designs, 
studies, sketches, computer programs, reports, and other Professional Services, which are 
specified to be delivered by A/E pursuant to the terms of this Agreement. 

1.1.16. Design Program means, collectively, the overall goals and design objectives 
of the Project, the aesthetic considerations, the functional requirements including: (i) allocations 
of space with uses and adjacency relationships for all areas/spaces; and (ii) operational 
objectives and such standards of design that TFC may require for all architectural and 
engineering disciplines in the design and construction of the Project. 

1.1.17. Effective Date means the date that the last signature of a party is affixed hereto. 

1.1.18. EPMCS means electronic project management control system. 

1.1.19. Final Inspection means the same process and procedure described in 
UGC, Subsection 12.1.2. 

1.1.20. Final Inspection Deadline means the date that is thirty (30) days after 
the Substantial Completion Inspection, and by which date A/E must conduct a Final 
Inspection. 

1.1.21. Govemmental Authorities means all federal, state, and local governmental 
entities having jurisdiction over the Project, and the A/E. 

1.1.22. Initial Conceptual Drawings means initial concept drawings and block 
diagrams that, in TFC' s sole opinion, are of such quality and detail to enable TFC to 
establish design direction. 

1.1.23. Laws and Regulations means any and all applicable laws, statutes, rules, 
regulations, ordinances, codes, and orders of any and all Governmental Authorities, 
including those governing labor, equal employment opportunity, safety, and 
environmental protection, including but not limited to, all applicable requirements of 
Title III of the Americans with Disabilities Act and the Texas Architectural Barriers Act 
and Texas Accessibility Standards found in Texas Government Code, Chapter 469. 

1.1.24. MEP Systems means mechanical, electrical, and plumbing systems. 

1.1.25. Notice of Authorization (or "NOA") means the written authorization to 
proceed to the next phase of development of Construction Documents. Notice of 
Authorization is to be distinguished from a Notice to Proceed. 

1.1.26. Notice of Termination means the ten (10) day advance written notice of 
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termination that may be delivered pursuant to the terms of this Agreement. 

1.1.27. Notice to Proceed (or "NTP") means the written authorization to proceed 
with commencement of Professional Services that may be delivered to NE by TFC. 

1.1.28. Order-of-Magnitude Opinion of Probable Construction Cost means a level 
one (1) cost estimate to facilitate budgetary and feasibility determinations, based on historical 
information with adjustments made for specific project conditions, wherein· estimates are 
based on costs per square foot, number of rooms/seats, and the like. Project information 
required for estimates at this level include a general functional description, schematic 
layout, geographic location, size expressed as building area, numbers of people, seats, and 
the like, and intended use. 

1.1.29. PAR means the progress assessment report in such form as is prescribed by 
TFC and which has the same meaning as defined in UGC, Section 1.31. 

1.1.30. Pay Application means the application for payment submitted by NE as 
discussed in Article IV below. 

1.1.31. Periodic Reports means the written reports required to be submitted to TFC 
by NE, which reports shall be compiled and submitted in such form as prescribed by TFC. 

1.1.32. Person means an individual, firm, partnership, corporation, association and 
any other legally recognized entity. 

1.1.33. Post-Final Inspection Punchlist means the punchlist of items that NE 
will deliver to Contractor that sets out any part of the Work that was not corrected or 
completed in accordance with the Contract Documents as of the Final Inspection. 

1.1.34. Post-Final Inspection Punchlist Deadline means the date that is a fixed 
number of days after the date by which NE shall deliver any Post-Final Inspection Punchlist 
to Contractor. 

1.1.35. Pre-Design Deadline means the date that is a fixed number of days after 
delivery of a Notice to Proceed, and by which date NE shall (i) complete all the Pre­
Design Tasks, and (ii) prepare and deliver the Pre-Design Task Reports to TFC. 

1.1.36. Pre-Design Task Report means a comprehensive report(s) that sets forth 
the results of, and answers to, each of the Pre-Design Tasks discussed in Article II. 

1.1.37. Pre-Design Tasks means the mobilization and pre-design services to be 
provided to TFC as discussed in Article II. 

1.1.38. Pre-Final Inspection Punchlist means the list of any unresolved punchlist 
items that NE will deliver to Contractor when a Certificate of Substantial Completion is 
delivered by TFC as discussed in UGC, Paragraph 12.1.1.2. 

1.1.39. Pre-Final Inspection Punchlist Deadline means the date that is a fixed 

Page 4 of 48 



TFC Contract No. 19-023-000 
Negrete & Kolar Architects, LLP 

Requisition 303-9-00340 
Project No. 17-002-0405 

number of days after the completion of the Substantial Completion Inspection, and by 
which date A/E shall prepare and deliver a proposed Post-Substantial Completion Inspection 
Punchlist to TFC. 

1.1.40. Professional Services means (i) professional architectural services; and/or 
(ii) professional engineering services as defined in Texas Government Code, Chapter 2254, 
Subchapter A, the scope of both of which is set out in Article II below. 

1.1.41. Professional Services Schedule (hereinafter sometimes referred to as the 

"Schedule") means the schedule/timeline set out on the Exhibits CD and named therein 

as "Exhibit E," and which schedule/timeline sets out the deadlines in terms of a fixed 

number of days after a preceding deadline for completion and delivery of discrete portions 

of the Professional Services, which deadlines shall be calculated from the effective date of a 

Notice to Proceed. At the discretion of the TFC project manager and as mutually agreed 

upon with A/E, the Professional Services Schedule may be revised and defined with more 

detail as the project develops. 

1.1.41.1. The Parties acknowledge that upon execution of this Agreement, the 
Schedule will not reflect" the date of issuance of the NTP, nor whether the Project will 
be completed as a single package or in multiple combinations of packages. At such time 
that an NTP is issued, TFC shall enter said date into the Schedule, which will result in the 
Professional Services Schedule for such package being filled-in with specific deadlines. 

1.1.41.2. Upon entry of the date of issuance of the NTP, the Professional 
Services Schedule, as revised, shall become, without further notice or action, the effective 
Professional Services Schedule, and said revised Schedule shall be considered substituted 
for the original Professional Services Schedule, and shall be added to the Exhibits CD. 

1.1.42. Project means as stated above and includes each component 
design/construction package that may be prescribed by TFC. 

1.1.43. Project Analysis has the same meaning as defined in Texas Government 
Code, Section 2166.001 (5). 

1.1.44. Reimbursable Expenses means those reasonable and necessary out-of­
pocket costs and expenses incurred by A/E for the provision of the Professional 
Services that are approved by TFC. 

1.1.45. RF/ means a request for information as defined in UGC, Section 1.35. 

1.1.46. RF/ Response means a written clarification, instruction, and/or 
interpretation, including, but not necessarily limited to, an architect's supplemental 
instructions issued in response to an RFI, which response must be consistent with the 
intent of the Construction Documents. 

1.1.4 7. RF/ Response Deadline means the date that is seven (7) calendar days 
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after receipt, or uploading, of an RFI, and by which date NE must deliver an RFI 
Response to Contractor. 

1.1.48. Schematic Design Drawings means, at a minimum, a Site development 
plan, building plans, elevations, sections, and perspective sketches sufficient to convey 
comprehensive design intent. 

1.1.49. Schematic Design Package means the combination of (i) Schematic 
Design Drawings; (ii) an outline summary of the areas within the proposed Project, such 
summary corresponding to the general categories in the space allocation outlined in the 
Design Program; 

(iii) a description of the building and general Site development that shall include an overview 
of proposed exterior architectural materials and structural systems together with the MEP 
Systems and services being contemplated; and (iv) an Order-of-Magnitude Opinion of 
Probable Construction Cost that demonstrates conformity with the Budget, all that in TFC's 
sole opinion must be in satisfactory quality and detail. 

1.1.50. Scope of Services means the Professional Services as set out in Article II below. 

1.1.51. Site means the lands, areas, and/or buildings indicated in the Contract 
Documents as being furnished by TFC upon which the Work is to be performed, 
including rights-of-way and easements for access thereto, and such other lands furnished by 
TFC which are designated for the use of the Contractor. 

1.1.52. Subcontract means any agreements between NE and a Subcontractor. 

1.1.53. Subcontractor means any Person that enters into an agreement with NE 
to perform any part of the Professional Services. 

1.1.54. Substantial Completion Inspection means the process and procedure 
described in UGC, Subsection 12.1.1. 

1.1.55. Substantial Completion Inspection Deadline means the date that is a fixed 
number of days after proper written notification is delivered to TFC and NE by Contractor 
that Contractor has fully satisfied the requirements set out in UGC, Paragraph 12.1.1.1, and 
by which date NE must conduct a Substantial Completion Inspectiori. 

1.1.56. TDLR means the Texas Department of Licensing and Regulations. 

1.1.57. TFC Project Manager means the individual designated by TFC as the 
owner's designated representative with the direct responsibility to properly supervise the 
design and construction of the Project, and the services being provided pursuant to this 
Agreement on behalf of TFC, including, but not limited to, (i) serving as the point of contact 
between TFC, the Using Agency (if any), and NE; and (ii) supervising TFC's review and 
approval of the Professional Services. 

1.1.58. Using Agency has the same meaning as defined in Texas Government 
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1.1.59. Utilities means water, sewer, gas, electric, telecom, cable, and like services. 

1.1.60. Utility Providers means any and all entities that TFC desires to provide 
Utilities to the Project. 

1.1.61. Warranty Report means the comprehensive report of the findings of NE 
pursuant to the inspections, and which must include, but not be necessarily limited to, a list of 
the items needing replacement, correction, or repair. 

1.1.62. Warranty Report Deadline means the date that is three hundred thirty-five 
(335) days after the date that a Certificate of Substantial Completion has been issued as to the 
Work, or a discrete portion thereof, and by which date NE shall deliver the warranty and 
guarantee phase services. 

1.1.63. Work means the administration, procurement, materials, equipment, testing, 
and all services necessary for NE, and/or its agents, to fulfill NE's obligations under this 
Agreement. 

II. SCOPE OF SERVICES 

2.1. Scope of Services. NE agrees to timely deliver the Professional Services described 
below pursuant to the Professional Services Schedule. 

2.1.1. Planning Phase Requirements. NE shall deliver in a timely fashion the 
following Planning Tasks to TFC. 

2.1.1.1. Consult with staff of TFC, and with any representatives of the Using 
Agency as may be directed by TFC and become thoroughly familiar with (i) the Project 
Analysis, or the equivalent thereof, and its Recommendations. 

2.1.1.2. Inspect and become thoroughly familiar with the Site for the Project. 

2.1.1.3. Review and become thoroughly familiar with any and all relevant and 
existing Project, Site, and facilities studies. 

2.1.1.4. Review and become thoroughly familiar with the Budget proposed by 
TFC and advise TFC if, in the opinion of NE, the Budget is adequate in terms of categories and 
values so as to allow for the design and timely construction of the Project as contemplated. If, in 
the opinion of NE, the Budget is adequate, NE shall confirm in writing its ability to prepare the 
Design and Construction Documents that will comply with the parameters and the Budget. If, 
however, in the opinion of NE, the Budget proposed by TFC is inadequate or insufficient, the 
parties shall diligently pursue making appropriate adjustments as would be necessary to enable 
NE to confirm the adequacy of the Budget. If such efforts should fail, TFC, at its option, may (i) 
waive the provisions of this subsection; or (ii) terminate this Agreement. The parties 
acknowledge and agree that subsequent changes in Design Solution or scope of the Project may 

Page 7 of 48 



TFC Contract No. 19-023-000 
Negrete & Kolar Architects, LLP 

Requisition 303-9-00340 
Project No. 17-002-0405 

be cause to modify and/or amend the Budget. Any such modification or amendment to the 
Budget must be authorized by TFC in writing. 

2.1.1.5. Identify all codes, rules, regulations and all other Site-related 
requirements, including, but not limited to, environmental and/or traffic impact studies that may 
affect the timely design and construction of the Project. 

2.1.1.6. Interface with all Utility Providers as is reasonably necessary in order to 
determine the necessary specifications for connecting all Utilities to the Project. 

2.1.1. 7. Receive and become familiar with requirements of the technical and 
design standards of TFC and the Using Agency, including, but not limited to, the NE 
Guidelines. 

2.1.1.8. Determine and identify to TFC which additional Subcontractor(s), if any, 
that are not engaged, or to be engaged, by NE pursuant to this Agreement, will be necessary to 
complement the Professional Services in order to fulfill requirements of this Agreement. 

2.1.1.9. Coordinate the manner of implementing the CAD system and the EPMCS 
that will be utilized by TFC throughout the design and construction of the Project. 

2.1.1.10. If requested, assign appropriate NE staff to receive instruction regarding 
the use of the EPMCS to be utilized by TFC. 

2.1.1.11. Deliver a Planning Phase Task Report to TFC. 

2.1.2. Owner Coordinated Document Review Process. NE agrees to timely deliver 
the "Owner Coordinated Document Review Process" as follows. 

2.1.2.1. During the phases of the Project, the schedule shall accommodate a 
periodic review of the Construction Documents at various milestones, to be coordinated by TFC, 
at the following milestones and in the sequential order listed: (i) Planning Phase; (ii) 50% 
Construction Documents; and (iii) 100% Construction Documents. 

2.1.2.2. Each review shall include the following steps to comprise a complete 
review for each milestone listed above. 

2.1.2.2.1. The NE shall have a fixed number of days after TFC' s notice of 
authorization to NE to proceed with the next phase. The fixed number of days for development 
of phase of design is as follows: (i) Planning; (ii) 50% Construction Documents; and (iii) 100% 
Construction Documents, a total of eight (8) weeks with two (2) weeks of flexible time in 
addition to the original eight (8) weeks for a total of ten ( 10) weeks. 

2.1.2.2.2. TFC, NE and Owner Agency shall meet to review the milestone 
submittal, within five (5) calendar days or the first weekday thereafter following the NE 
deadline. 
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2.1.2.2.3. The review comments and deadline is the date occurring five (5) 
calendar days or the first weekday thereafter following the review meeting upon which TFC shall 
prepare and deliver TFC and Owner Agency comments to A/E. 

2.1.2.2.4. The A/E shall incorporate the TFC and Owner Agency comments 
thereafter following A/E's receipt of TFC review comments into the next phase and continue to 
the next phase after receiving an approval to move forward by TFC and Owner Agency. 

2.1.2.2.5. The A/E's Cost Estimate (as applicable to the A/E's scope of 
work) shall be derived while waiting for TFC and Owner Agency review and approval and 
finalized after receiving review comments from that phase. Cost Estimates for reviews in the 
Construction Document phase shall be provided using the Construction Specifications Institute 
MasterFormatTM. Cost estimation shall be provided at Planning and 50% Construction 
Document Phases and shall reflect the level of detail that is shown by the solution and sufficient 
to show the funding required. A final Cost Estimation shall verify that the project will not 
require an additional funding request to the Owner Agency through TFC. 

2.1.2.2.6. If updates to cost estimate exceed the Budget by more than fifteen 
percent (15%) for 50% Construction Documents and five percent (5%) for 100% Construction 
Documents, A/E shall consult with TFC to: 1), identify potential design and/or Specification 
modifications that could result in the cost estimate being in compliance with the Budget; or, 2) 
propose cost-cutting modifications can be incorporated into subsequent document submittals 
with TFC and Owner Agency approval; or, 3), A/E may request that the budget accommodate 
the proposed solution using the AE's estimated cost as approved by TFC and Owner Agency. 
However, any approved modifications shall be incorporated into subsequent document 
submittals at no cost to TFC or Owner Agency. 

2.1.3. 50% Construction Document Phase and Updated Cost Estimate. 

2.1.3.1. All 50% Construction Documents must comply with all Laws and 
Regulations of all Governmental Authorities. 

2.1.3.2. Said 50% Construction Documents shall be based upon reliable and 
accurate calculations that appropriately determine all architectural and engineering components 
of the Project, and shall include, but not be limited to the following: 

2.1.3.2.1. design criteria for all proposed clearing and grubbing, on-site and 
off-site drainage and erosion control, and for any other grade and subgrade Site preparation and 
erosion control required by any Governmental Authorities; 

2.1.3.2.2. design criteria for connection to all proposed temporary and 
permanent on-site and off-site Utilities; 
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2.1.3.2.3. design criteria for the proposed structural system, including the 
rationale for all determinations, all design loads for floor, roof, and lateral loads; 

2.1.3 .2.4. design criteria for the proposed heating, ventilation and air 
conditioning (hereinafter referred to as "HV AC") system and single line layout of conveyance 
systems as needed; 

2.1.3.2.5. design criteria for the proposed electrical system including reserve 
capacity as needed; 

2.1.3.2.6. an evaluation of energy conservation alternatives, and 
the filing of the Energy Conservation Design Standard Compliance Statement with the State 
Energy Conservation Office and the Texas Comptroller of Public Accounts; and 

2.1.3 .2. 7. copies of all manufacturers' documentation that illustrates 
the proposed materials, equipment and warranties to be specified for the Project. 

2.1.3.3. Submit all documents required by TDLR or through sub-consultant 
Registered Accessibility Specialist, as TFC's authorized agent, and obtain TDLR's determination 
of whether the Project is designed in compliance with applicable requirements of TD LR. A/E 
shall immediately deliver a copy of any determination of compliance or noncompliance by 
TDLR to TFC. Determine through Registered Accessibility Specialist whether project 
renovations or scope requires any design or renovation changes required for Texas Accessibility 
Standards. 

2.1.4. A/E Delivers Proposed 100% Complete Construction Documents and Updated 
Cost Estimate. No later than the Construction Documents-100% A/E Deadline, and based on 
the approved fifty percent (50%) complete Construction Documents, A/E shall prepare and 
deliver to TFC: 

2.1.4.1. the proposed one hundred percent (100%) complete Construction 
Documents; and 

2.1.4.2. the Construction Documents-100% Cost Estimate. If such estimate 
exceeds the Budget, A/E shall consult with TFC to identify further potential design and/or 
Specification modifications that could result in the estimate being in compliance with the 
Budget. Approved modifications shall be incorporated into the Construction Documents at no 
cost to TFC in the event TFC determines in its sole discretion that such changes are the 
responsibility of A/E. 

2.1.4.3. Each of the foregoing deliverables shall be submitted via disk and shall be 
appropriately labeled to include identification of the software program (and version thereof) 
utilized. 
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2.1.4.3.1. All Drawings shall be organized within the layering system in 
accordance with the A/E Guidelines. 

2.1.4.3.2. Layer format and names shall be in accordance with the A/E 
Guidelines. 

2.1.4.3.3. All electronic data shall include an organized indexing system 
and/or a table of contents sufficiently detailed as to each discrete subject matter so as to allow for 
easy identification and location of each file or page of information. 

2.1.4.4. Upon written request by TFC, A/E shall prepare the Construction 
Documents so as to enable the various phases of the Work to be awarded pursuant to separate 
contracts, the preparation of which shall constitute an Additional Service. 

2.1.4.5. All Drawings and Specifications shall be appropriately signed, sealed, and 
dated by the responsible architect(s) and engineer(s). 

2.1.4.6. The Construction Documents must comply with all Laws and 
Regulations. 

2.1.4.6.1. All Drawings and Specifications must, in conspicuous text, 
expressly prohibit any electrical systems or equipment from being energized or otherwise 
activated without a minimum of twenty-four (24) hour advance notice to TFC. 

2.1.4.6.2. A/E shall submit all documents required to secure approval of all 
Governmental Authorities. All requests for reimbursement for any direct costs associated with 
submitting documents to such authorities and for permit fees shall be governed by Article IV of 
this Agreement. 

2.1.4.7. No Unauthorized Release. No Construction Documents shall be 
issued, delivered, or released for any purpose without the prior written consent of TFC. 

2.1.5. Contract Bidding and Award Phase. Upon receipt of an applicable written 
authorization to proceed, and only in such event, A/E shall prepare and deliver to TFC the 
following contract bidding and award phase services for the Project: 

2.1.5.1. Delivery of Documents. Unless otherwise instructed by TFC, deliver three 
(3) sets of the approved Construction Documents to TFC, any additional copies of which shall be 
considered a Reimbursable Expense. 

2.1.5.2. Assist During Bidding and Award Phase. Assist TFC in the bidding and 
award phase by delivering the following services: 

2.1.5.2.1. inform qualified bidders of the solicitation; 

Page 11of48 



TFC Contract No. 19-023-000 
Negrete & Kolar Architects, LLP 

Requisition 303-9-00340 
Project No. 17-002-0405 

2.1.5.2.2. distribute Construction Documents to qualified bidders and to plan 
rooms specified by TFC; 

2.1.5.2.3. submit the appropriate approved Drawings and Specifications to 
on-line electronic plan rooms as may be specified by TFC, the submission cost of which 
constitutes a Reimbursable Expense; 

2.1.5.2.4. attend all pre-bid meeting(s) conducted by TFC; 

2.1.5.2.5. consult with and advise TFC as to any bidder inquiries; 

2.1.5.2.6. critically review all submittals; and 

2.1.5.2.7. prepare any addenda, amendments, and the like, to the solicitation 
documents which may become necessary. 

2.1.5.3. Attend and participate in the evaluation and scoring of all proposals in 
accordance with TFC processes and procedures, including, but not necessarily limited to, 
interviewing of bidders, which participation shall not constitute an Additional Service. 

2.1.5.4. If the lowest acceptable bid price, as determined by TFC in its absolute 
and sole discretion, exceeds the Budget and TFC does not amend the Budget, A/E shall consult 
with TFC in order to identify further potential design and/or Specification modifications which 
could result in obtaining a bid price that would be in compliance with the Budget. Approved 
modifications shall be incorporated into the Construction Documents and appropriate copies 
reissued at no cost to TFC. 

2.1.5.5. In the event TFC elects to amend the Budget and allocate such additional 
funds as necessary to accommodate the lowest acceptable bid and the Project proceeds, there 
shall be no increase in the amount of the Consideration. 

2.1.5.6. In the event A/E receives any inquiries whatsoever from bidders or 
potential bidders regarding the Project, A/E must refer such inquiries to TFC, Procurement 
Division (512) 463-0209. NE is not authorized to provide any comments, answers or other 
similar responses to such inquiries. All inquiries must be forwarded to TFC for response. 

2.1.6. Construction Phase-General Administration of Construction Contract. A/E 
shall deliver the following management and administration of construction contract(s) services to 
TFC during the construction phase of the Project as is specified in the UGC and as follows. 

2.1.6.1. Perform professional observation and review of the Work in order to 
determine that all elements and components of the Project are being timely constructed and 
installed in substantial compliance with the Construction Documents. Such observation and 
review shall include, at a minimum: 
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2.1.6.1.1. perform periodic on-site observations of all Work, completed and 
in progress, and, at least bi-weekly-during all phases of Work; 

2.1.6.1.2. such observations shall include, but shall not be limited to, all 
functions applicable to professional inspections that are described in Texas Government Code, 
Sections 2166.351(3) and 2166.355; 

2.1.6.1.3. if requested by TFC, designate and provide a full-time A/Eon- site 
representative, the provision of which shall constitute an Additional Service; 

2.1.6.1.4. no later than the RFI Response Deadline, prepare and deliver an 
RFI Response for each RFI to Contractor with a copy to TFC. If the subject of the RFI cannot be 
reasonably answered by this deadline, A/E shall so advise TFC and propose an alternative 
deadline and the basis for such proposal, the acceptance of which shall be in the sole discretion 
of TFC. A/E shall make reasonable efforts to answer Contractor's questions and RFis in the 
shortest timeframe possible in order to collaborate in the prosecution of the Contractor's Work 
(as defined in UGC, Section 1.48) on a schedule that recognizes that "TIME IS OF THE 
ESSENCE"; 

2.1.6.1.5. conduct timely contract management and administration activities 
as required herein by utilization of the EPMCS; 

2.1.6.1.6. timely review and deliver to TFC and Contractor complete 
responses within the specified deadlines to the submittals described below. If the deadline cannot 
be met, A/E shall so advise TFC and Contractor, and propose an alternative deadline and the 
basis for such proposal, the acceptance of which shall be within the sole discretion of TFC. A/E 
shall make reasonable efforts to review submittals in the shortest timeframe possible to 
collaborate in the prosecution of Contractor's Work on a schedule that recognizes that "TIME IS 
OF THE ESSENCE"; 

2.1.6.1.6.1. 

2.1.6.1.6.2. 
after receipt; 

2.1.6.1.6.3. 
within five (5) days after receipt; 

submittals: within fourteen ( 14) calendar days after receipt; 

Applications for Payment: within five (5) calendar days . 

Proposed Change Orders and Unilateral Change Orders: 

2.1.6.1.6.4. each and every certification for payment issued by A/E 
shall constitute an express representation that based upon (i) A/E's on-site observation(s) and an 
evaluation of the Contractor's Pay Application; and (ii) A/E's knowledge and belief: 
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2.1.6.1.6.4.1. the construction has progressed to the point indicated in the 
Application for Payment, and in general conformity with the Contract Documents; and 

2.1.6.1.6.4.2. A/E has received and approved all testing reports required 
by the Contract Documents up to the respective Pay Application. 

2.1.6.2. Prepare such amended or revised Drawings and/or Specifications as would 
be necessary to fully and accurately reflect any approved changes. Deliver said amended or 
revised Drawings and/or Specifications to the Contractor and request a price proposal. 
Thereafter, A/E shall review the Contractor's proposal and recommend approval or disapproval 
to TFC. 

2.1.6.3. Timely update all Construction Documents as may be necessary to 
accurately reflect conditions resulting from approved Change Orders so as to be enabled to 
timely deliver complete and accurate Record Documents. 

2.1.6.4. Deliver a Periodic Report to TFC for each observation and review of the 
Work. Such Periodic Reports must describe in reasonable detail the current status of the 
following: 

2.1.6.4.1. the completed Work in relation to the Work Progress Schedule; 

2.1.6.4.2. projected completion dates; 

2.1.6.4.3. percentage of completion of each discrete subpart of the Work; 

2.1.6.4.4. any existing or potential deficiencies and/or discrepancies; 

2.1.6.4.5. the status of any revisions or Change Orders; and 

2.1.6.4.6. the status of the Record Documents. 

2.1.6.5. Subject to the provisions of UGC, Subsection 12.1.1, no later than the 
Substantial Completion Inspection Deadline, A/E shall conduct a Substantial Completion 
Inspection of the Work, while accompanied by the TFC Project Manager, to determine whether 
said portion of the Work has achieved Substantial Completion. 

2.1.6.5.1. In the event TFC and A/E conclude that the Work, or any portion 
thereof, has not been performed or completed in accordance with the Construction Documents, 
A/E shall prepare and deliver, no later than the Pre-Final Inspection Punchlist Deadline, a Pre­
Final Inspection Punchlist to Contractor with a copy to TFC. 

2.1.6.5.1.1. A/E shall continue to perform the foregoing described 
service until TFC can issue an appropriate Certificate of Substantial Completion. 
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2.1.6.5. l.2. In the event that such continued service be required due to 
causes outside the A/E's direct control (such as, Contractor's errors in reporting readiness of the 
Work for Inspection; Contractor prematurely requesting substantial completion inspection; 
significant deficiencies in the Work unexcused delays in the Work; untested or improper 
performance of systems; or similar failures performed by Contractor or its agents), such service 
shall constitute an Additional Service. 

2.1.6.5.2. In the event A/E and TFC conclude that the Work, or a discrete 
and identified phase thereof, has been performed or completed in accordance with the 
Construction Documents so as to be determined to be substantially complete, TFC shall promptly 
issue an appropriate Certificate of Substantial Completion as to the completed Work, as provided 
in UGC, Paragraph 12. l. l.2, and A/E shall promptly take all such steps as are required by 
TDLR, as TFC's authorized agent, to ensure the Project is completed in compliance with 
applicable requirements of TDLR including, but not limited to, obtaining a passing inspection by 
the A/E's Registered Accessibility Specialist. Any provision in the foregoing to the contrary 
notwithstanding, A/E shall not recommend the issuance of a Certificate of Substantial 
Completion if, in its reasonable opinion, A/E determines that any of the items to be contained in 
the Post-Substantial Completion Inspection Punchlist cannot or, in aU reasonable likelihood will 
not be, satisfactorily completed within thirty (30) days of the date of the Substantial Completion 
Inspection Deadline. 

2.1.6.6. Subject to the provisions of UGC, Subsection 12.1.2, and no later than the 
Final Inspection Deadline, A/E shall conduct a Final Inspection of the Work, while accompanied 
by the TFC Project Manager, to determine whether all of the Work for the entire Project has been 
fully completed in accordance with the Construction Documents. 

2.1.6.6. l. In the event TFC and A/E conclude that any of the Pre-Final 
Inspection Punchlist items have not been corrected or completed in accordance with the 
Construction Documents, A/E shall prepare and deliver, no later than the Post-Final Inspection 
Punchlist Deadline, a Post-Final Inspection Punchlist to Contractor with a copy to TFC. 

2.1.6.6.1.1. A/E shall continue to perform the foregoing described 
service until TFC can issue a Certificate of Final Completion. 

2.1.6.6.1.2. In the event that such continued service be required due to 
causes outside the A/E's direct control (such as, Contractor's errors in reporting readiness of the 
Work for Inspection; Contractor prematurely requesting substantial completion inspection; 
significant deficiencies in the Work; unexcused delays in the Work; untested or improper 
performance of systems or similar failures performed by Contractor or its agents), such service 
shall constitute an Additional Service. 

2.1.6.6.2. In the event NE and TFC conclude that all of the Work, or all of 
the Work in a respective discrete or identified phase, has been corrected or completed in 
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accordance with the Construction Documents, and subject to the prior issuance of a Certificate of 
Substantial Completion, TFC, with A/E signature as appropriate, shall issue and deliver a 
Certificate of Final Completion to Contractor. 

2.1.6.6.2.1. Issuance of a Certificate of Substantial Completion 
is a condition precedent to Contractor's right to issue notice that the Work will be ready for final 
inspection. 

2.1.6.6.2.2. Issuance of a Certificate of Final Completion is a 
condition precedent to Contractor's right to receive Final Payment. 

2.1.6.7. No later than the Close-out & Record Documents Deadline, and prior to 
A/E's delivery of the Application for Final Payment to TFC, A/E shall do the following: 

2.1.6.7.1. Obtain, review and inspect all Close-out Documents, guarantees, 
bonds and all other fiscal surety instruments, and all other documentation required of the 
Contractor by the Contract Documents to ensure full and complete compliance. Within five (5) 
days of such confirmation, A/E shall transmit the above-described documentation to TFC. 

2.1.6.7.2. Furnish the Record Documents to TFC. 

2.1.6.7.3. Furnish one (1) digital copy of all Construction Documents to 
TFC. 

2.1.6.7.3.1. Each disk shall be appropriately labeled to include 
identification of the software program (and version thereof) utilized. 

2.1.6.7.3.2. Drawings shall be in CAD format and shall be organized 
within the layering system in accordance with the A/E Guidelines. 

2.1.6.7.3.3. Layer format and names shall be in accordance with the 
A/E Guidelines. 

2.1.6.7.3.4. All electronic data.shall include an organized indexing 
system and/or a table of contents sufficiently detailed as to each discrete subject matter so as to 
allow for easy identification and location of each file or page of information. 

2.1.6.7.3.5. It is expressly acknowledged and agreed that the original 
disks remain the property of the A/E. If differences between the TFC versions and the A/E 
versions should subsequently be discovered, the A/E versions shall be deemed originals, absent 
any fraud, malfeasance, or mutual mistake. 

2.1.6.8. Subject to the restrictions set out below, at such time that the Certificate of 
Final Completion has been issued, A/E shall promptly review and, if in proper form, approve the 
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Application for Final Payment in accordance with the UGC, any Supplementary General 
Conditions, any Special Conditions, and the Construction Documents. 

2.1.6.8. l. In order for an Application for Final Payment to be considered 
complete and subject to approval, Contractor must submit a fully executed Final Payment 
checklist in such form as is prescribed by TFC to TFC. 

2.1.6.8.2. No approval of an Application for Final Payment is valid and 
enforceable unless and until the foregoing subparagraph is fully satisfied. 

2.1.6.9. In the event of any material conflict between the duties and 
responsibilities of A/E as set out in the UGC, any Supplementary General Conditions, any 
Special Conditions, the A/E Guidelines, or in any other document referenced herein and 
incorporated for all purposes, and this Agreement, the duties and responsibilities specified in this 
Agreement shall control to the extent of such material conflict. 

2.1. 7. A/E Services During All Phases. A/E shall timely deliver the following services, 
as applicable, during all phases for which A/E is obligated to provide Professional Services to 
TFC. 

2.1.7.1. Critically review and closely scrutinize all documents submitted by all 
third parties. 

2.1.7.2. Thoroughly review and closely scrutinize the performance, schedules, and 
costs of Contractor and all its subcontractors. 

2.1.7.3. Critically review and evaluate Contractor's proposed schedule and costs as 
relevant to each consultant's discipline. 

2.1. 7.4. Maintain work progress and products consistent with the schedules. 

2.1.7.5. Provide supplemental information beyond that presented in a submission 
of documents which may be reasonably requested to assist cost estimating. 

2.1. 7 .6. Promptly communicate with pertinent parties, including topics regarding 
information needs and responses to needs of other parties. 

2.1.7.7. Actively participate in all meetings and/or teleconferences to bring the full 
measure of A/E's collective experience, expertise and recommendations to the Project as it 
pertains to the overall project or to a specific discipline. 

2.1. 7 .8. Prepare and deliver all meeting agendas and meeting minutes, field 
reports, and other similar documentation within one (1) week of the respective work or event, 
unless directed otherwise by TFC. 
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2.1.7.9. Answer questions and provide clarifications for the Contractor and its 
subcontractors to facilitate their thorough examination of all Drawings, Specifications and other 
documents authored by NE for accuracy, intended completeness and constructability; and 

2.1.7.10. Ensure that NE Project Manager and any other representative of NE 
whose presence is requested by TFC attend all meetings and participate in all conference calls 
that are scheduled by TFC. 

2.1.8. TFC Approvals. Any provisions in this Agreement to the contrary 
notwithstanding, all consents and/or approvals by TFC shall be in its sole and absolute 
discretion, and must be in writing. 

2.1.8.1. No changes to: (i) the scope of the Professional Services or (ii) the 
Consideration shall be valid or enforceable unless evidenced by a fully executed written 
amendment to this Agreement. 

2.1.8.2. NE is not authorized to commence providing any Professional Services to 
TFC or any Using Agency with respect to the Project unless and until an appropriate Notice to 
Proceed is delivered by TFC. · · 

2.1.8.3. TFC, including by and through the TFC Project Manager, reserves the 
right to extend any of the deadlines set out above. 

2.1.9. Inspections. TFC hereby reserves the right, if deemed appropriate by TFC in its 
sole discretion, to conduct reviews or inspections during the course of design and construction of 
the Project. However, NE shall not be relieved of any of its obligations arising pursuant to this 
Agreement. No inspections of the Project conducted by TFC shall reduce the level or extent of 
NE's responsibilities arising pursuant to this Agreement. Neither the approval and/or final 
acceptance of a Project or any Deliverables, the payment of any Pay Application by TFC shall 
constitute, nor be deemed, a release of NE's obligation to perform and timely deliver the 
Professional Services and any Additional Services (i) in a manner consistent with that degree of 
care and skill ordinarily exercised by members of the same profession currently practicing under 
similar circumstances; or (ii) as required under this Agreement. 

. III. TERM AND TERMINATION 

3.1. Duration. This Agreement shall be effective as of the Effective Date and shall terminate 
on December 31, 2019, unless extended by the parties by amendment to this Agreement or 
terminated earlier, as provided below. 

3.2. Early Termination. This Agreement may be terminated by TFC for its convenience, in 
whole or in part, at any time without cause, upon delivery of a Notice of Termination to NE at 
the address of record as specified in this Agreement. Upon receipt of a Notice of Termination, 
NE will immediately cease all Professional Services and undertake to terminate any relevant 
Subcontracts and will incur no further expense related to this Agreement. Such early termination 
shall be subject to the equitable settlement of the respective interests of the parties accrued up to the 
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4.1.1. Fixed Fee. In exchange for the timely delivery of the Professional Services as 
specified by this Agreement, A/E shall be paid a fixed fee of Forty-Six thousand, Eight Hundred 
Two and No/100 Dollars ($46, 802.00). Any Professional Services performed or delivered by 
A/E prior to the Effective Date of this Agreement or after its termination cannot be compensated. 

4.1.2. Submission of Pay Applications or Invoices. No more frequently than once per 
month, A/E shall submit a Pay Application to TFC for services performed and reasonable and 
necessary costs and expenses incurred through the last day of the previous month. TFC agrees to 
pay A/E in accordance with Chapter 2251 of the Texas Government Code, also known as the 
"Prompt Payment Act." 

4.2. Proportional Payments. Payments shall be made to A/E monthly in proportion to the 
services performed. The compensation for services shall be at the following cumulative 

percentages at the completion and acceptance of each of the following phases of the Professional 
Services. 

4.2.1. Planning: ten percent ( 10% ). 

4.2.2. 50% Construction Documents: thirty-five percent (35%). 

4.2.3. 100% Construction Documents: seventy-five percent (75%). 

4.2 .-+. Construction Services: one hundred percent (100%). 

4.3. Reimbursable Expenses. Reimbursable expenses are not allowable under this Agreement. 

4.4. Notice of Depletion. Within seven (7) days of when the accumulated amount of Fees and 
Reimbursable Expenses reaches eighty percent (80%) of the maximum not-to-exceed contract 
amount(s), A/E shall deliver written notice thereof to TFC. Nothing herein shall be construed to 
require TFC to increase the approved maximum not-to-exceed contract ampunt(s) established 
pursuant to this Agreement. 

4.5. Additional Services. Upon request by TFC for Additional Services, A/E shall prepare 
and submit a proposal for such Additional Services to TFC for approval. Additional Services 
shall be performed at a rate negotiated between TFC and A/E and must be approved by the parties 
by amendment to this Agreement. Any Additional Services performed or delivered by A/E prior to 
execution of the Agreement or amendment thereto, as applicable, cannot be compensated. 

4.6. Payments to Subcontractors. For all services rendered, A/E's payment to Subcontractors 
is due within ten ( 10) days after receipt of payment from TFC and, when appropriate in the sole 
discretion of TFC, TFC may issue joint checks to A/E and Subcontractors. 
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V. ACKNOWLEDGEMENT, COVENANTS, AND AGREEMENTS 

5.1. Acknowledgement, Covenants, and Agreements of TFC. TFC acknowledges, covenants, 
and agrees, as follows. 

5 .1.1. TFC Deliverables to A/E. TFC shall provide A/E a copy of, or reasonable 
access to, the following information and documentation regarding the Project, the substance of 
which A/E shall incorporate into the DD Documents. 

5.1.1.1. The UGC . . 

5.1.1.2. Any Supplementary General Conditions. 

5.1.1.3. Any Special Conditions. 

5.1.1.4. Sample copies of the following: 

5.1.1.4.1. contract forms; and 

5.1.1.4. 2. bond forms. 

5 .1.1.5. Bidding information and instructions. 

5.1.1.6. Minimum wage rates. 

5.1.1.7. The PAR for inclusion in the Specifications. 

5.1.1.8. Any maps and Drawings in the possession of TFC that reflect or depict 
Site boundaries, recorded easements, topography, utility locations, and such other documents in 
the possession of TFC that reflect Site conditions and/or restrictions which may impact the 
design and/or construction of the Project. 

5.1.1.9. Any soil reports or traffic impact studies in the possession of TFC. 

5.1.1.10. The Project Analysis, or equivalent thereof. 

5.1.1.11. The Budget. 

5.1.1.12. The Communication Protocol. 

5.1.2. TFC Services to A/E. TFC shall provide, or cause to be provided, the following 
services to A/E. 

5.1.2.1. Upon A/E's receipt of general and criminal background check clearance, 
assist A/E in obtaining such access to the Sites as is reasonably necessary to enable A/E to 
provide the Professional Services. 

5.1.2.2. Designate the TFC Project Manager who will supervise the design and 
construction of the Project and the services being provided pursuant to this Agreement and the 
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5.1.2.3. Provide intermediate reviews of the work product of NE as necessary to 
allow NE to proceed with delivery of the Professional Services in a timely manner. 

5.2. Acknowledgements, Covenants, and Agreements of NE. NE acknowledges, covenants, 
and agrees as follows. 

5.2.1. Timely Delivery of Conforming Services. NE will, subject to Force Majeure 
events, as defined in Section 11.12 below, timely provide the Professional Services in conformity 
with, and as specified in, this Agreement, the UGC, the Supplementary General Conditions, any 
Special Conditions, and in the Construction Documents. 

5.2.2. Modifications. Modifications to the Construction Documents which are made 
necessary by the errors and/or omissions of NE shall be corrected by NE at its sole cost and 
expense. 

5.2.2.1. For purposes of this subsection, an omission is defined as any change or 
addition to the Construction Documents required to make the Project conform to its original 
design intent. 

5.2.2.2. For purposes of this subsection, an error is defined as any change or 
addition to the Construction Documents where remediation of previously constructed or installed 
Work must take place in order to meet code and/or design intent or any omission that is caused 
by willful misconduct or gross negligence by NE. In the event that NE is determined to have 
been the cause of such an error, NE shall bear the reasonable construction costs to resolve said 
error. 

5.2.3. Limitation of Authority. NE agrees that the TFC Project Manager shall not 
have any express or implied authority to vary or otherwise amend the terms and conditions of 
this Agreement in any way, or waive strict compliance with the terms and conditions of this 
Agreement, except as to the deadlines set out in Section 2.1 above, any deviation from which 
must be evidenced by the TFC Project Manager in writing. 

5.2.4. NE Safety. All NE's and subcontractors conducting work for TFC shall abide 
by all OSHA rules and regulations provided by th~ Department of Labor, OSHA, Code of 
Federal Regulations, Chapter 29. Employees of NE and subcontractors shall be trained in 
accordance with Chapter 29, Occupational Safety and Health Regulations. NE and 
subcontractors shall inform the Contract Administrator of their Hazardous Electrical Energy 
Control, Lockout/Tag-out Procedure. NE's procedure must meet or exceed TFC's procedure as 
determined by the Contract Administrator. Work shall not be done on energized electrical 
circuits, components or equipment. When de-energizing is impractical due to possible harm to 
personnel, equipment or facility damage, negative onsite or offsite environmental impact, or 
business interruption Contractor must follow OSHA requirements as detailed in OSHA 
Regulations 1910.331-1910.399. 

5.2.5. Cooperation. All project managers, employees, and associated Subcontractors 
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shall cooperate with and assist each other and all other Contractors and design professionals 
retained by TFC. 

5.2.6. AfE Cooperation. AfE agrees to conduct all of its services under this 
Agreement by and through appropriate communications with the Contract Administrator. No 
work, installation or other services shall be undertaken by AfE except with the prior written 
direction of the Contract Administrator. AfE understands and agrees that work, installation or 
any other service performed without the prior written direction of the Contract Administrator is 
work outside the scope of this Agreement and shall be performed exclusively at A/E's risk. AfE 
agrees to employ competent personnel meeting the requirements outlined in the specifications, 
who shall be satisfactory to TFC. Personnel assigned to perform services under this Agreement 
may not be reassigned without the prior written approval by the Contract Administrator. TFC 
may request that AfE replace unsatisfactory personnel, which request shall not be unreasonably 
denied. AfE agrees to cooperate and coordinate its work with that of other Contractors retained 
by owner. Upon discovery of an apparent conflict in the sequencing of work with another 
Contractor, AfE shall report the concern to the Contract Administrator who will resolve the 
conflict. 

5.2.7. E-Verify. By entering_into this Agreement, AfE certifies and ensures that it 
utilizes and will continue to utilize, for the term of this Agreement, the U.S. Department of 
Homeland Security's E-Verify system, in accordance with the U.S. Department of Homeland 
Security's rules, to determine the eligibility of: all persons employed to perform duties within 
the State of Texas, during the term of the Agreement; and all persons (including subcontractors) 
assigned by the AfE to perform work pursuant to the Agreement, within the United States of 
America. AfE shall provide, upon request of TFC and if available, an electronic or hardcopy 
screenshot of the confirmation or tentative non-confirmation screen containing the E-Verify case 
verification number for attachment to the Form I-9 for the three (3) most recent hires that match 
the criteria above, by the AIE, and A/E's subcontractors, as proof that this provision is being 
followed. If this certification is falsely made, the Agreement may be immediately terminated, at 
the discretion of TFC, and at no fault to TFC, with no prior notification. AfE shall also be 
responsible for the costs of any re-solicitation that TFC must undertake to replace the terminated 
Agreement. For persons not eligible for E-Verify screening, AfE (including sub-contractors) 
shall provide, upon request by TFC, another form of documentation of proof of eligibility to 
work in the United States of America. 

5.2.8. Identification of Project Manager and All Subcontractors. The Project Manager 
identified in the initial List of AfE Project Manager and Subcontractors (hereinafter referred to as 
the "List"), a digital copy of which is incorporated herein by reference for all purposes in .pdf on 
the Exhibits CD and named therein as "Exhibit F," will supervise the efforts of Contractor to 
timely provide TFC with the Construction Services. 

5.2.8.1. The Project Manager must be committed to the Project on a full- time 
basis. TFC reserves the right to approve the appointment of the Project Manager and to demand 
that the Project Manager, and any of A/E's employees or Subcontractors, be removed and 
replaced if, in the sole opinion of TFC, their performance on this Project or any other Projects, is 
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and/or was not adequate or their continued involvement with the Project will, is, or has become, 
detrimental to the timely and successful completion of the Project, including but not limited to, 
for such reasons as: (i) any past or present violation of any statute, rule, regulation or ordinance 
of any city, county, the State of Texas, or the United States, or any other Laws and Regulations; 
(ii) TFC's reasonable belief that failure to obtain an acceptable criminal background check will 
occur; (iii) prior unsatisfactory performance on other TFC projects; and (iv) any other like 
reasons. 

5.2.8.2. The Project Manager and Subcontractors identified in the List shall not be 
removed or replaced by A/E, nor shall any other Subcontractors be engaged by A/E, unless prior 
written consent is obtained from TFC, which consent shall not be unreasonably withheld, 
conditioned, or delayed. 

5.2.9. Buy Texas. If A/Eis authorized to make purchases under this Agreement, A/E 
certifies that A/E will buy Texas products, services, and materials when available at a 
comparable price and in a comparable period of time pursuant to Texas Government Code, 
Chapter 2155. 

5.2.10. No Assumption. No approvals or acceptances by, or on behalf of, TFC shall be 
deemed to be an assumption of any responsibility by TFC for any defect, error or omission in 
said Deliverables or Professional Services. 

5.2.11. No Guaranty. A/E does not control or guarantee the performance of any 
Contractor, provided however, A/E shall promptly notify TFC of any observation of a 
Contractor's or subcontractor's failure to perform their duties and responsibilities in accordance 
with the Construction Documents and Work Progress Schedule, and shall recommend to TFC 
candidate measure(s) to correct such failures. 

5.2.12. Debts or Delinquencies Owed to the State. Any payment due under this 
Agreement may be withheld and applied toward payment of any debt that is owed to the State of 
Texas including, but not limited to, delinquent taxes and child support pursuant to Texas 
Government Code, Section 43.055. 

5.2.13. General and Criminal Background Check. 

5.2.13.1. AfE represents and warrants that neither A/E nor any of A/E's employees, 
have been convicted of a felony criminal offense, or of a crime involving moral turpitude, or 
that, if such a conviction has occurred, A/E has fully advised TFC in writing as to the facts and 
circumstances surrounding the conviction(s). 

5.2.13.2. All of A/E's employees and Subcontractors that will perform any 
Professional Services on-site at a state-owned property shall be subject to a criminal background 
check. Any expense associated with such criminal background check shall be borne by A/E. 

5.2.13.2.1. All criminal background check forms for all of A/E employees and 
Subcontractors that will initially commence any work on-site must be fully completed and 
submitted to TFC within fifteen (15) days of the date of the notice of award, and the process 
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5.2.13.2.2. The process must be satisfactorily completed for every employee 
and Subcontractor before they perform services at the Site. 

5.2.13.2.3. All criminal background checks must be accomplished by the 
Texas Department of Public Safety (hereinafter referred to as "DPS"), which includes fingerprint 
processing by an independent third-party company selected by DPS. Upon receipt of the 
fingerprints of A/E's employees and/or Subcontractors, DPS or TFC, will adjudicate the results 
of the criminal background searches in accordance with the criteria set forth in the Texas 
Facilities Commission Criminal Background Checks and Application Guidelines, a digital copy 
of which is incorporated herein by reference for all purposes in .pdf on the Exhibits CD, and 
named therein as "Exhibit G." A/E's or Subcontractor's failure to timely secure criminal 
background check clearance shall not be considered a legitimate delay in the Professional 
Services Schedule. 

5.2.14. Equal Opportunity. A/E shall not discriminate against any employee or 
applicant for employment because of race, color, religion, sex, age, national origin, disability, 
political affiliation, or religious belief. A/E shall take affirmative action to ensure that applicants 
are employed and that employees are treated during employment without regard to their race, 
color, religion, sex, religion, age or national origin. Such action shall include, but not be limited 
to, the following: employment, upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship. A/E shall post in conspicuous places, available to employees 
or applicants for employment, notices to be provided setting forth the provisions of this 
~ondiscrimination subsection. A/E shall include the above provisions in all Subcontracts 
pertaining to the Professional Services. 

5.2.15. No Advertising. A/E shall not advertise that it is doing business with TFC or 
use this Agreement as any sort of marketing or sales tool without the prior written consent of 
TFC. 

5.2.16. No Warranties by TFC. A/E acknowledges that any and all tests, maps, reports, 
and drawings and any other documentation (hereinafter referred to collectively as "Reports") in 
the possession of TFC that reflect or depict any Site boundaries, recorded easements, 
topography,· utility locations, and other Site conditions and/or restrictions which may impact 
A/E's prosecution of the Work were prepared solely for the benefit ofTFC, and that A/E shall 
have no right to rely upon such and that any reliance thereon shall be at A/E's own risk. TFC 
HEREBY DISCLAIMS ANY EXPRESS OR IMPLIED WARRANTIES AS TO THE 
ACCURACY OR COMPLETENESS OF THE ABOVE-MENTIONED REPORTS. 

5.2.17. No Outsourcing. All services under this Agreement shall be performed in the 
principal offices of the A/E and its consultants. If A/E or consultant offices exist out of the State 
of Texas, services shall be performed in offices within Texas in so much as proper expertise and 
timeliness can be accomplished. Services performed outside the State of Texas shall be limited 
to offices and personnel located in the United States. Outsourcing or subcontracting outside the 
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United States shall not be permitted unless approved in writing by the TFC. 

VI. WARRANTIES AND REPRESENTATIONS BY A/E 

6.1. Warranties and Representations by A/E. A/E hereby makes the following warranties, 
representations and certifications, all of which are true, accurate and complete at the time of the 
Effective Date and throughout the term of the Agreement, and which shall be true, accurate and 
complete with respect to each Deliverable. All representations and warranties discussed below 
shall survive the expiration or termination of this Agreement. 

6.1.1. Compliance with All Laws. A/E shall procure and maintain for the duration of 
this Agreement any state, county, city, or federal license, authorization, insurance, waiver, 
permit, qualification or certification required by statute, ordinance, law, or regulation to be held 
by A/E to provide the goods or services required by this Agreement. A/E will be responsible to 
pay all taxes, assessments, fees, premiums, permits, and licenses required by law. A/E agrees to 
be responsible for payment of any such government obligations not paid by its Subcontractors 
during performance of this Agreement. As part of its delivery of the Professional Services, A/E 
shall make itself familiar with and at all times shall observe and comply with all Laws and 
Regulations of all Governmental Authorities that in any manner affect performance under this 
"Agreement. 

6.1.2. Immigration Reform. The Immigration Reform and Control Act of 1986 and 
1990 requires that all employees hired since 1986 provide proof of identity and employment 
eligibility before they can work in the United States. TFC is committed to complying with all 
applicable immigration laws of the United States and requires compliance by all contractors and 
subcontractors who contract with the State. A/E shall not place any employee of A/E at a 
worksite, nor shall A/E permit any employee, nor any Subcontractor, to perform any Professional 
Services on behalf of or for the benefit of the State, without first confirming said employee's 
authorization to lawfully work in the United States. 

6.1.2.1. A/E warrants that A/E: (i) maintains and follows an established policy to 
verify the employment authorization of its employees and to ensure continued compliance for the 
duration of employment; (ii) has verified the identity and employment eligibility of all 
employees in compliance with applicable law; (iii) has established internal safeguards and 
reporting policies to encourage its employees to report any suspected violations of immigration 
policies or of immigration law promptly to A/E's senior management; and (iv) is without 
knowledge of any fact that would render any employee or Subcontractor ineligible to legally 
work in the United States. 

6.1.2.2. A/E further acknowledges, agrees, and warrants that A/E: (i) has 
complied, and shall at all times during the term of the Agreement comply, in all respects with the 
Immigration Reform and Control Act of 1986 and 1990, the Illegal Immigration Reform and 
Immigrant Responsibility Act of 1996, as amended, and all of the laws, rules, and regulations 
relating thereto; (ii) has properly maintained, and shall at all times during the term of the 
Agreement properly maintain, all records required by the Department of Homeland Security, 
Immigration and Customs Enforcement, including, without limitation, the completion and 
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maintenance of the Form I-9 for each of NE' s employees; and (iii) has responded, and shall at 
all times during the term of the Agreement respond, in a timely fashion to any inspection 
requests related to such I-9 Forms. During the term of the Agreement, NE shall, and shall cause 
its directors, officers, managers, agents and employees to, fully cooperate in all respects with any 
audit, inquiry, inspection or investigation that may be conducted by TFC or any state agency of 
NE or any of its employees. 

6.1.2.3. NE acknowledges, agrees, and warrants that all Subcontractors permitted 
by it to perform Professional Services will be required to agree to these same terms as a 
condition to being awarded any Subcontract for such work. 

6.1.3. Proficiency in Systems. NE is proficient in the use of CAD systems and the 
EPMCS utilized by TFC. 

6.1.4. Warranty of Services. All Professional Services provided by NE pursuant to 
this Agreement will be performed in a manner consistent with that degree of care and skill 
ordinarily exercised by members of the same profession currently practicing under similar 
circumstances. 

6.1.5. Warranty of Deliverables.· All Deliverables shall be: (i) completed and 
delivered in a timely manner and in a manner consistent with standards in the applicable trade, 
profession, or industry; (ii) conform to or exceed the specifications set forth in this Agreement; 
and (iii) be fit for ordinary use, of good quality, and with no material defects. 

6.1.6. Additional Warranties. In performing its Professional Services for the Project, 
NE shall be bound by, and comply with, NE's Proposal dated August 17, 2018, a digital copy 
of which is incorporated herein by reference for all purposes in .pdf on the Exhibits CD and 
named therein as "Exhibit H," to the extent any warranties, representations, and/or promises of 
additional services are made therein, and only to that extent. 

6.1. 7. Eligibility. NE certifies that the individual or business entity named in this 
Agreement is not ineligible to receive the specified Agreement and acknowledges that this 
Agreement may be terminated and payment withheld if this certification is inaccurate pursuant to 
Texas Government Code, Section 2155.004(b). 

6.1.8. Family Code Disclosure of Ownership. Pursuant to the requirements of the Texas 
Family Code, Section 231.006, regarding delinquent child support, the individual or business entity 
named in this Agreement is not ineligible to receive payment under this Agreement and, if 
applicable, NE has provided, prior to its execution of this Agreement, the name and social 
security number of each such person (sole proprietors, firm owners, partners, or shareholders) 
holding at least twenty-five percent (25%) ownership of the business entity entering into this 
Agreement. NE acknowledges that this Agreement may be terminated and payment may be 
withheld if this certification is inaccurate. 

6.1.9. Deceptive Trade Practices Act; Unfair Business Practices Disclosures. NE has 
not been found liable of Deceptive Trade Practices Act violations under Chapter 17 of the Texas 
Business and Commerce Code or of any unfair business practice in any administrative hearing or 
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court suit. A/E further certifies that it has no officers who have served as officers of other 
entities who have been found liable of Deceptive Trade Practices violations or of any unfair 
business practices in an administrative hearing or court suit. In the event that allegations of 
Deceptive Trade Practices violations under Chapter 17 of the Texas Business and Commerce 
Code or of any unfair business practices against either A/E or any of A/E's officers have 
occurred or are currently pending in an administrative proceeding or in a lawsuit filed with any 
court, then A/E has disclosed all such matters to TFC and provided a brief description of each 
allegation, information regarding the administrative body or court before which the matter is 
pending, and the current status of the matter. 

6.1.10. Disclosure of Former State Executives. Pursuant to Texas Government Code, 
Section 669.003 relating to contracting with an executive of a state agency, no Person who, in 
the past four ( 4) years served as an executive of TFC or any other state agency was involved with 
or has any interest in this Agreement or any Contract resulting from this Agreement. If A/E 
employs or has used the services of a former executive head of TFC or any other state agency, 
then A/E has provided the name of the former executive, the name of the state agency, the date 
of separation from the state agency, the position held with A/E, and the date of employment with 
A/E. 

. . 
6.1.11. No Conflicts. AIE represents and warrants that AIE has no actual or potential 

conflicts of interest in providing services to the State of Texas under this AIE and that A/E's 
provision of services under this Agreement would not reasonably create an appearance of 
impropriety. 

6.1.12. Financial Interest/Gifts. Pursuant to Texas Government Code Sections 572.051 
and 2255.001 and Texas Penal Code Section 36.09, A/E has not given, offered to give, nor 
intends to give at any time hereafter, any economic opportunity, future employment, gift, loan, 
gratuity, special discount, trip, favor, or service to a public servant in connection with this 
Agreement. Pursuant to Texas Government Code Chapter 573 and Section 2254.032, if 
applicable, A/E certifies that A/E knows of no officer or employee of TFC, nor any relative 
within the second degree of consanguinity or affinity of an officer or employee of TFC, that has 
a financial interest in A/E's company or corporation. A/E further certifies that no partner, 
corporation, or unincorporated association which employs, retains or contracts with, or which 
may employ, retain, or contract with any of the above, has a financial interest in any entity with 
which A/E will be dealing on behalf of TFC. 

6.1.13. Prior Employment. A/E knows of no officer or employee of TFC, nor any 
relative within the second degree of consanguinity or affinity of an officer or employee of TFC, 
that has a financial interest in A/E's firm or corporation. AIE further certifies that no partner, 
corporation, or unincorporated association that employs, retains or contracts with, or which may 
employ, retain, or contract with any of the above, has a financial interest in any entity with which 
A/E will be dealing on behalf of TFC pursuant to the Texas Government Code, Chapter 573 and 
Section 2254.032. Furthermore, A/E certifies and agrees that if it employs any former employee 
of TFC, such employee will perform no work in connection with this Agreement during the 
twelve (12) month period immediately following the employee's last date of employment at 
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6.1.14. Affirmation as to Submittals. Upon submittal to TFC of any documentation or 
data that was created or modified by A/E, including but not limited to Drawings, Specifications, 
and the Budget, all representations contained therein shall be true and accurate as to each such 
creation or modification 

6.1.15. Prohibition Against Boycotting Israel. In accordance with Section 2270.002 of 
the Texas Government Code, by signature hereon, NE certifies that it does not boycott Israel 
and will not boycott Israel during the term of this Agreement. 

6.1.16. Prohibition Against Contracting with Companies Engaged in Business with 
Iran, Sudan, or Foreign Terrorist Organizations. In accordance with Section 2251.152 of the 
Texas Government Code, TFC is prohibited from entering into a governmental contract (as 
defined in Texas Government Code Section 2252.151(3)) with a company that is identified on a 
list prepared and maintained under Texas Government Code Section 806.051, 807 .051, or 
2252.153. If contractor is on the above-referenced list the Contract will be considered void or 
voidable and TFC will not be responsible to pay Contractor for any work performed. 

6.1.17. Disaster Relief Contract Violation. Under Sections 2155.006 and 2261.053, 

Texas Government Code, A/E certifies that the individual or business entity named in this 

Agreement is not ineligible to receive the specified Agreement and acknowledges that this 

Agreement may be terminated and payment withheld if this certification is inaccurate. 

VII. STATE FUNDING 

7 .1. State Funding. This Agreement shall not be construed as creating any debt on behalf of the 
State of Texas and/or TFC in violation of TEX. CONST. art. ill,§ 49. In compliance with TEX. 
CONST. art. Vill, § 6, it is understood that all obligations of TFC hereunder are subject to the 
availability of state funds. If such funds are not appropriated or become unavailable, this 
Agreement may be terminated. In that event, the parties shall be discharged from further 
obligations, subject to the equitable settlement of their respective interests accrued up to the date of 
termination. Furthermore, any damages due under this Agreement should not exceed the amount of 
funds appropriated for payment under this Agreement, but not yet paid to A/E, for the fiscal year 
Budget in existence at the time of the breach. 

VIII. COPYRIGHTS AND TRADEMARKS 

8.1. Copyrights. A/E agrees that all Deliverables provided pursuant to this Agreement are 
subject to the rights of TFC in effect on the date of execution of this Agreement. These rights 
include the right to use, duplicate and disclose such subject matter and data, in whole or in part, 
in any manner for alterations, additions, remodels or maintenance; and to have others do so 
including production of Deliverables in response to a public information request pursuant to 
Texas Government Code, Chapter 552. If the Deliverables produced by A/E are subject to 
copyright protection, NE hereby grants to TFC a royalty-free, nonexclusive, and irrevocable 
license to reproduce, publish, and use such and to authorize others to do so. A/E shall include 
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appropriate provisions to achieve the purpose of this condition in all Subcontracts entered into 
that produce information subject to copyright protection. 

8.1.1. Disclaimers. All such Deliverables furnished by NE pursuant to this 
Agreement shall be considered instruments of its services in respect to the Project. It is 
understood that NE does not represent such Deliverables to be suitable for reuse on any other 
study or for any other purpose(s). If NE, at TFC's request and authorization, verifies or adapts 
NE's Deliverables for TFC's use on another study, NE shall be compensated for redesign or 
new design, bidding, and construction administration services. 

8.1.2. Delivery to TFC. NE shall promptly provide copies of the Deliverables to TFC 
upon completion, termination, or cancellation of this Agreement for any reason, including all 
copies of the Deliverables in any form or medium specified by TFC in this Agreement, whether 
written, digital, or electronic. 

8.1.3. TFC Right to Use. Any provision herein to the contrary notwithstanding, TFC 
shall be authorized to make subsequent use of the Deliverables for any and all future renovations, 
modifications, alterations, maintenance, repairs, and the like of the Project. 

8.2. · No Use of Name or Trademark. NE agrees not to make any written use of or reference 
to TFC's name or registered or unregistered trademarks for any marketing, public relations, 
advertising, display or other business purpose or make any use of TFC's facilities for any activity 
related to the express business purposes and interests of TFC pursuant to this Agreement, 
without the prior written consent of TFC, which consent may be withheld or granted in TFC' s 
sole discretion. 

IX. RECORDS, AUDIT, PROPRIETARY INFORMATION, 

AND PUBLIC DISCLOSURE 

9.1. Books and Records. NE shall keep and maintain under generally accepted accounting 
principles full, true and complete records, as are necessary to fully disclose to TFC or the United 
States Government, or their authorized representatives, upon audits or reviews, sufficient 
information to determine compliance with the terms and conditions of this Agreement and all state 
and federal regulations and statutes. 

9.2. . Inspections and Audits. NE agrees that all relevant records related to this Agreement or 
any work product under thi~ Agreement, including practices of its Subcontractors, shall be subject, 
at any reasonable time, to inspection, examination, review, audit, and copying at any office or 
location of NE where such records may be found, with or without notice by the Texas State 
Auditor's Office ("SAO"), the contracting agency or its contracted examiners, or the Office of the 
Texas Attorney General, and with regard to any federal funding, the relevant federal agency, the 
Comptroller General, the General Accounting Office, the Office of the Inspector General, or any of 
their authorized representatives. All Subcontracts shall reflect the requirements of this section. In 
addition, pursuant to Texas Government Code, Section 2262.003, the SAO may conduct an audit 
or investigation of any entity receiving funds under this Agreement, including direct payments to 
NE and indirect payments under a Subcontract to this Agreement; acceptance of such monies 
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acts as acceptance of SAO authority, under legislative audit committee direction, to audit and 
investigate related to those funds and the entity subject to the audit or investigation must provide 
SAO with access to any information SAO considers relevant to the scope of the audit or 
investigation. 

9.3. Records Retention. All records relevant to this Agreement shall be retained for a 
minimum of seven (7) years. This retention period runs from the date of payment for the 
relevant goods or services by TFC, or from the date of termination of the Agreement, 
whichever is later. Retention time shall be extended when an audit is scheduled or in progress 
for a period reasonably necessary to complete an audit and/or to complete any administrative 
proceeding or litigation which may ensue. 

9.4. Confidentiality Provisions Applicable to NE. 

9 .4.1. Protection of Confidential Information. NE hereby acknowledges, understands 
and agrees (i) that in the course of conducting its due diligence regarding the provision of 
Professional Services to TFC, certain Confidential Information, as defined below, will be 
disclosed to NE; and (ii) that whether developed by TFC or others employed by or associated 
with TFC, all Confidential Information is, and shall remain, the exclusive and confidential 
property of TFC, and shall be at all times regarded, treated and protected as such by NE in 
accordance with this Agreement. Failure to mark any information "Confidential" shall not affect 
the confidential nature of such information. 

9.4.2. Definition of Confidential Information. "Confidential Information" shall mean 
all information, whether or not originated by TFC, which is used in, or a part of, TFC's business 
and operations and is (i) proprietary to, about, or created by TFC; (ii) gives TFC some 
competitive advantage or the opportunity of obtaining such advantage or the disclosure of which 
could be detrimental to the interests of TFC; (iii) designated as "Confidential Information" by 
TFC, or from all the relevant circumstances should reasonably be assumed by NE to be 
confidential and proprietary to TFC; or (iv) not generally known by NE. Such Confidential 
Information includes, but is not limited to, the following types of information and other 
information of a similar nature (whether or not reduced to writing or designated as confidential). 

9 .4.2.1. Work product resulting from, or related to, work, projects, or services 
performed or to be performed by TFC for NE and/or for actual and potential Using Agencies 
that are related to the business and/or operations· of TFC, including but not limited to, methods, 
processes, procedures, analysis, techniques, and audits used in connection therewith. 

9.4.2.2. Computer software of any type or form in any stage of actual or 
anticipated research and development, including, but not limited to, programs and program 
modules, routines and subroutines, processes, algorithms, design concepts, design specifications 
(design notes, annotations, documentation, flowcharts, coding sheets, and the like), source code, 
object code and load modules, programming, program patches, and system designs. 

9.4.2.3. Information relating to TFC's proprietary rights prior to any public 
disclosure thereof, including but not limited to, the nature of the proprietary rights, production 
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data, technical and engineering data, test data and test results, the status and details of research 
and development of products and services, and information regarding acquiring, protecting, 
enforcing and licensing proprietary rights (including patents, copyrights and trade secrets). 

9.4.2.4. Internal personnel and financial information, vendor names and other 
vendor information (including vendor characteristics, services, and agreements), customer lists 
and contacts, business plan(s), purchasing and internal cost information, internal services and 
operational manuals, pricing, marketing, and all other manner and methods of conducting TFC's 
business. 

9.4.2.5. Marketing and development plans, price and cost data, price and fee 
amounts, pricing and billing policies, quoting procedures, marketing techniques and methods of 
obtaining business, forecasts and forecast assumptions and volumes, and future plans and 
potential strategies of TFC which have been or are being discussed. 

9.4.2.6. Any information obtained from TFC regarding its pursuit or negotiation of 
agreements with any potential "Contracting Person" regarding a potential "Qualifying Project" 
as those terms are defined in Texas Government Code, Section 2267.001, as the same may be 
amended from time to time, including, but not necessarily limited to, the names of the 
Contracting Person, including their representatives, (collectively, "Business Customers"); the 
parties to and substance of any agreements between TFC and said Business Customers; services 
and data provided, or to be provided, by or to said Business Customers; and the type, quantity 
and specifications of products and services purchased, leased, licensed or received, or to be 
purchased, leased, licensed or received, by Business Customers. 

9.4.2.7. "Confidential Information" shall not include information that: (i) is or 
becomes available to the public generally, other than as a result of disclosure by NE in breach of 
the terms of this Agreement; (ii) becomes available to NE from a source (other than TFC) which 
source is not, to the best of NE's knowledge, subject to any legally binding obligation to keep 
the same confidential; or (iii) has been independently acquired or developed by NE. 

9.4.3. Covenants. As a consequence of NE's acquisition or anticipated acquisition of 
Confidential Information, NE will occupy a position of trust and confidence to TFC with respect 
to TFC' s affairs and business. In view of the foregoing and of the mutual consideration to be 
provided to each party, NE agrees ~hat it is reasonable and necessary that it make the follo~ing 
covenants. 

9.4.3.1. Both during and forever after the performance of its due diligence 
investigation, NE will not disclose Confidential Information to any Person or entity other than 
as necessary in carrying out its duties on behalf of TFC and/or due diligence investigation, 
without first obtaining TFC's prior, written consent, and NE will take all reasonable precautions 
to prevent inadvertent disclosure of such Confidential Information. This prohibition against 
NE's disclosure of Confidential Information includes, but is not limited to, disclosing the fact 
that any similarity exists between the Confidential Information and information independently 
developed by another Person or entity, and NE understands that such similarity does not excuse 
NE from abiding by its covenant or other obligations pursuant to this Agreement. 
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9.4.3.2. Both during and after the conduct of its due diligence investigation, A/E 
will not use, copy, or transfer Confidential Information other than as necessary in carrying out its 
duties on behalf of TFC and/or due diligence investigation, without first obtaining prior written 
consent of TFC, and will take all reasonable precautions to prevent inadvertent use, copying, or 
transfer of such Confidential Information. This prohibition against A/E's use, copying, or 
transfer of Confidential Information includes, but is not limited to, selling, licensing or otherwise 
exploiting, directly or indirectly, any products or services (including software in any form) that 
embody or are derived from Confidential Information. 

9.4.3.3. A/E agrees not to make any written use of or reference to TFC's name or 
registered or unregistered trademarks (or any names under which TFC conducts business or 
operations) for any marketing, public relations, advertising, display or other business purpose or 
make any use of TFC's facilities for any activity related to the express business purposes and 
interests of TFC pursuant to this Agreement, without the prior written consent of TFC, which 
consent may be withheld or granted in TFC's sole and absolute discretion. 

9.4.3.4. A/E agrees not to utilize, either directly or indirectly, any Confidential 
Information in order to facilitate or create direct business relationships with Business Customers 
ofTFC. 

9.4.4. Open Records Request or Similar Requests for Information. In the event that 
A/E receives a request to disclose all or any part of the Confidential Information under the terms 
of the Texas Public Information Act, a subpoena or other order issued by a court of competent 
jurisdiction or by another governmental agency, A/E shall: (i) notify TFC of the existence, terms, 
and circumstances surrounding such a request within one (1) business day of the receipt of the 
request; (ii) notify the entity requesting the information that such a request for information 
should be submitted to TFC, not A/E; (iii) provide the entity requesting the information the 
contact information of TFC's public information coordinator; and (iv) forward all responsive 
information to TFC within two (2) business days of the receipt of the request. 

9.5. Confidentiality Provisions Applicable to TFC. Subject to the provisions of Section 9.6 
below, TFC shall keep confidential all information, in whatever form, produced, prepared, or 
observed by A/E to the extent that such information is: (i) confidential by law; (ii) marked or 
designated "confidential," or words to that effect, in a font size no smaller than 14 point, by A/E; 
or (iii) information that.TFC is otherwise required to keep confidential by this Agreement. 

9.6. Public Records. Notwithstanding any provisions of this Agreement to the contrary, A/E 
understands that TFC will comply with the Texas Public Information Act, Texas Government 
Code, Chapter 552. If contacted by TFC, A/E will cooperate with TFC in the production of 
documents responsive to the request. A/E agrees to provide the documents responsive to the 
request in the format and within the time frame specified by TFC. A/E may request that TFC 
seek an opinion from the Office of the Texas Attorney General. However, the final decision 
whether to seek a ruling from the Office of the Texas Attorney General will be made by TFC in 
its sole discretion to comply with the legal requirements of the Texas Public Information Act. 
Additionally, A/E will notify TFC's general counsel within twenty-four (24) hours of receipt of 
any third-party requests for information written, produced, collected, assembled, or maintained 
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in connection with this Agreement and/or any amendment to this Agreement. This Agreement 
and/or any amendment to this Agreement and all data and other information generated or 
otherwise obtained in its performance is subject to the Texas Public Information Act. NE agrees 
to maintain the confidentiality of information received from the State of Texas during the 
performance of this Agreement, including information which discloses confidential personal 
information particularly, but not limited to, social security numbers. Furthermore, NE is 
required to make any information created or exchanged with the State pursuant to this 
Agreement, and not otherwise excepted from disclosure under the Texas Public Information Act, 
available in a format that is accessible by the public as specified by TFC at no additional charge 
to the State. 

X. INSURANCE 

10.1. Insurance Requirements. All persons who enter into an agreement to provide 
professional services (hereinafter referred to as "Agreement"), including, but not limited to, 
professional engineering services and/or professional architectural services, as defined in Texas 
Government Code, Chapter 2254, Subchapter A (hereinafter collectively referred to as "NE") 
with the State of Texas, by and through the Texas Facilities Commission (hereinafter referred to 
as "TFC")" must comply with the insurance requirements establish~d by the particular program 
area of TFC before the A/E is authorized to commence providing those professional services. 

10.2. Required Insurance Coverages. The required insurance coverages for this particular 
project are as follows. 

10.2.1. Workers' Compensation and Employers' Liability Insurance. By execution of 
an Agreement, NE thereby certifies, pursuant to Texas Labor Code Section 406.096(a), that NE 
provides workers' compensation and employers' liability insurance for all employees employed 
on this public project with limits of not less than: (i) $1,000,000 each accident; (ii) $1,000,000 
disease each employee; and (iii) $1,000,000 disease policy limit. 

10.2.1.1. Pursuant to Texas Labor Code Section 406.096(b ), NE shall require each 
Subcontractor to certify in writing to the NE that said Subcontractor provides workers' 
compensation and employers' liability insurance for all of Subcontractor's employees employed 
on this public project. NE shall forward said certifications to TFC within ten (10) days of the 
Effective J:?ate of the Agreement. 

10.2.1.2. The policy must include an Other States Endorsement to include the State 
of Texas if NE's business is domiciled outside the State of Texas. 

10.2.1.3. The policy shall be endorsed to include Waiver of Subrogation in favor of 
TFC. 

10.2.2. Commercial General Liability. Commercial general liability insurance coverage 
including premises; operations; blanket contractual liability coverage assumed under the 
Agreement and all contracts relative to the Project, including independent contractor's liability 
pursuant to unamended ISO, or its equivale1;1t; products and completed operations; and extended 
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to include explosion, collapse, and underground hazards, with a combined single limit of 
$1,000,000 per occurrence for coverages A and B; and a general aggregate of $2,000,000. 

10.2.2.1. The policy shall include endorsement CG2503, Amendment of Aggregate 
Limits of Insurance (per Project), or its equivalent. 

10.2.2.2. The policy shall be endorsed to include Additional Insured status in favor 
ofTFC. 

10.2.2.3. The policy shall be endorsed to include Waiver of Subrogation in favor of 
TFC. 

10.2.2.4. The policy shall be endorsed to include thirty (30) Day Notice of 
Cancellation, ten ( 10) Days for Non-Payment of Premium, in favor of TFC. 

10.2.3. Business Automobile Liability Insurance. Business automobile liability 
coverage for all owned, non-owned, and hired vehicles with a minimum combined single limit of 
$1,000,000 per accident for bodily injury and property damage. Alternate acceptable limits are 
$1,000,000 bodily injury per person, $1,000,000 bodily injury per accident, and at least 
$1,000,000 property damage liability per accident. 

ofTFC. 

TFC. 

10.2.3.1. No aggregate shall be permitted. 

10.2.3.2. Such insurance must include coverage for loading and unloading hazards. 

10.2.3.3. The policy shall be endorsed to include Additional Insured status in favor 

10.2.3.4. The policy shall be endorsed to include Waiver of Subrogation in favor of 

10.2.3.5. The policy shall be endorsed to include thirty (30) Day Notice of 
Cancellation, ten (10) Days for Non-Payment of Premium, in favor of TFC. 

10.2.4. Architect/Engineers Professional Liability Insurance. 

10.2.4.1. Architect/Engineers profession~ liability/errors and omissions coverage 
with a minimum limit of $1,000,000 per claim and in the aggregate to pay on behalf of the 
insured all sums which the insured shall become legally obligated to pay as damages by reason 
of any negligent act, error, or omission committed with respect to plans, maps, drawings, 
analysis, reports, surveys, change orders, designs, or specifications prepared by the insured. 

10.2.4.2. NE shall maintain this coverage for the duration of this Agreement or for 
not less than twenty-four (24) months following completion of the Project, whichever is longer. 

10.2.4.3. The policy shall be endorsed to include thirty (30) Day Notice of 
Cancellation, ten (10) Days for Non-Payment of Premium, in favor of TFC. 
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10.2.5. Umbrella Liability Insurance. Umbrella liability insurance for a period not to 
expire or terminate prior to the expiration of all warranty periods, insuring Architect/Engineer for 
an amount of not less than $1,000,000, which provides coverage at least as broad as, and applies 
in excess and follows form of, the primary liability coverages required hereinabove. The policy 
shall provide coverage where underlying primary insurance coverage limits are exhausted or 
otherwise unavailable or inadequate to cover a loss. 

10.3. General Requirements for All Insurance. The following provisions shall apply to all 
insurance requirements. 

10.3.1. Deductibles and Self-Insured Retentions. A/E shall be responsible for all 
deductibles and self-insured retentions, if any, stated in the policies. All deductibles and self­
insured retentions shall be disclosed on the certificates of insurance. 

10.3.2. Claims-Made Policies. If coverage is underwritten on a claims-made basis, the 
retroactive date for the policy and all renewals shall be coincident with the date of the Agreement 
and the certificate of insurance shall state that the coverage is claims-made and the retroactive 
date. Any premiums for this extended reporting period shall be paid by A/E. 

10.3.3. Additional Policy Requirements. In the event the primary insurance policy does · 
not so provide, A/E shall obtain and maintain endorsements for each deficient policy, or provide 
such other document(s) as may be approved in advance by TFC, that satisfy all of the following 
requirements. 

10.3.3.1. Naming "Texas Facilities Commission, P.O. Box 13047, Austin, Texas 
78711, its officials, directors, employees, representatives, and volunteers" as additional insureds, 
provided however, this requirement does not apply to professional liability insurance or workers' 
compensation insurance. 

10.3.3.2. The policy, or such other document(s) as may be acceptable to TFC, must 
obligate the insurer, or a third-party acceptable to TFC, to notify the Texas Facilities 
Commission, Attention: Insurance Specialist, P.O. Box 13047, Austin, Texas 78711, of any (i) 
non-renewal; (ii) cancellation; or (iii) material changes, in writing, as soon as is reasonably 
possible prior to any such non-renewal, cancellation or change. 

10.3.3.3. "Material Change'" means any of the following changes to the Policy 
during the term of the Policy: (i) a change in the Policy period; (ii) a material revision to, or 
removal of, a coverage section; (iii) a reduction of the amount of limits of insurance, provided 
such reduction is not the result of payment of damages, medical expenses, or claim expenses; or 
(iv) an increase of the amount of any self-insured retention(s). 

10.3.3.4. As to those policies wherein TFC is an additional insured, said insurance 
coverages must be primary and non-contributing with respect to insurance or self-insurance 
carried by TFC, if any. 

10.3.4. No Commencement of Work. A/E shall not, nor allow any Subcontractor(s) to, 
commence the performance of Professional Services under this Agreement until the proof of 
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satisfaction of the insurance requirements has been received and approved by TFC. However, 
any approval of the proof of satisfaction of the insurance requirements by TFC shall not relieve 
or decrease the liability of A/E hereunder. 

10.3.5. Qualifications of Insurer. Insurance shall be written by a company licensed to 
do business in the State of Texas at the time the policy is issued and renewed, and shall be 
written by a company with an AM. Best rating of A- or better. 

10.3.6. No Cancellation or Lapse. A/E shall not cause or permit any required insurance 
to cancel or lapse prior to the expiration of all warranty periods, provided however, policy 
duration for architect/engineers professional liability/errors & omissions coverage is not 
governed by this provision. A/E must update all expired policies prior to submission of any 
Application for Payment. 

10.3.7. Notice of Erosion. A/E shall provide TFC with thirty (30) days written notice 
of erosion of any aggregate limits below the minimum amounts required by the Agreement. 

10.3.8. Right to Review. TFC reserves the right to review the insurance requirements 
and to require deletion, revision, and/or modification of particular policy terms, conditions, 
limitations, or exclusions (except where policy provisions are established by law or regulations 
that are binding upon TFC, A/E, or the underwriter) on any such policies when deemed 
necessary and prudent by TFC based upon changes in statutory law, court decisions, or the 
claims history of the industry and/or of A/E, provided however, such modifications must be 
commercially available to A/E. TFC shall make an equitable adjustment to the Contract Sum for 
any additional cost resulting therefrom. 

10.3.9. Losses Paid by A/E. Actual losses not covered by the required insurance shall 
be paid by A/E. 

10.3.10. Failure to Obtain, Maintain or Renew. Failure to timely obtain, maintain and/or 
renew the insurance policies as required may, at the sole discretion of TFC, subject A/E to, 
among all other available remedies, at law and in equity, the following. 

10.3.10.1. Disqualification from eligibility to participate in any other or future 
projects with TFC. 

10.3.10.2. Suspension of Work for cause. 

10.3.10.3. In the event A/E fails to timely renew or pay any of the renewal premiums 
for any expiring policies, TFC shall have the right (but not the obligation) to: (i) make such 
payments; and/or (ii) acquire replacement coverage, and thereafter set off the amount(s) or costs 
thereof against the next payment(s) coming due to A/E under the Agreement or under any other 
agreement between TFC and A/E. 

10.3.10.4. TFC may withhold any payments due to A/E from this Project or any 
other TFC project until satisfaction is achieved. 
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10.3.11. TFC a Third-Party Beneficiary. TFC shall be a third-party beneficiary of any 
agreement(s) between A/E and any and all Persons who procure, or cause to be procured, the 
above-described insurance coverages, and all renewals thereof, for the Project. 

10.3.12. Required Insurance Coverages No Effect On Indemnifications. The insurance 
and insurance limits required herein shall not be deemed as a limitation on A/E's liability under 
the indemnifications granted to TFC. 

10.3.13. No Warranty That Insurance Limits Will Be Adequate to Fully Protect A/E. 
The insurance requirements set out herein shall not be interpreted as any representation or 
warranty that the insurance coverage and limits will necessarily be adequate to fully protect A/E. 

XI. MISCELLANEOUS PROVISIONS 

11.1 Indemnification. 

11.1.1. ACTS OR OMISSIONS. A/E SHALL INDEMNIFY AND HOLD 
HARMLESS TFC, THE STATE OF TEXAS AND CUSTOMERS, AND/OR THEIR 
OFFICERS, AGENTS, EMPLOYEES, REPRESENTATIVES, CONTRACTORS, 
ASSIGNEES, AND/OR DESIGNEES FROM ANY AND ALL LIABILITY, ACTIONS, 
CLAIMS, DEMANDS, OR SUITS, AND ALL RELATED COSTS, ATTORNEY FEES, 
AND EXPENSES ARISING OUT OF, OR RESULTING FROM ANY ACTS OR 
OMISSIONS OF A/E OR ITS AGENTS, EMPLOYEES, SUBCONTRACTORS, ORDER 
FULFILLERS, OR SUPPLIERS OF SUBCONTRACTORS IN THE EXECUTION OR 
PERFORMANCE OF THE AGREEMENT AND ANY PURCHASE ORDERS ISSUED 
UNDER THE AGREEMENT. THE DEFENSE SHALL BE COORDINATED BY A/E 
WITH THE OFFICE OF THE ATTORNEY GENERAL WHEN TEXAS STATE 
AGENCIES ARE NAMED DEFENDANTS IN ANY LAWSUIT ANDA/EMA Y NOT 
AGREE TO ANY SETTLEMENT WITHOUT FIRST OBTAINING THE 
CONCURRENCE FROM THE OFFICE OF THE ATTORNEY GENERAL. A/E AND 
TFC AGREE TO FURNISH TIMELY WRITTEN NOTICE TO EACH OTHER OF ANY 
SUCH CLAIM. 

11.1.2. INFRINGEMENTS. A/E SHALL INDEMNIFY AND HOLD HARMLESS 
THE STATE OF TEXAS AND TFC, AND/OR THEIR EMPLOYEES, AGENTS, 
REPRESENTATIVES, CONTRACTORS, ASSIGNEES, AND/OR DESIGNEES FROM 
ANY AND ALL THIRD PARTY CLAIMS INVOLVING INFRINGEMENT OF UNITED 
STATES PATENTS, COPYRIGHTS, TRADE AND SERVICE MARKS, AND ANY 
OTHER INTELLECTUAL OR INTANGIBLE PROPERTY RIGHTS IN CONNECTION 
WITH THE PERFORMANCES OR ACTIONS OF A/E PURSUANT TO THIS 
AGREEMENT. A/E AND TFC AGREE TO FURNISH TIMELY WRITTEN NOTICE 
TO EACH OTHER OF ANY SUCH CLAIM. A/E SHALL BE LIABLE TO PAY ALL 
COSTS OF DEFENSE INCLUDING ATTORNEYS' FEES. THE DEFENSE SHALL BE 
COORDINATED BY A/E WITH THE OFFICE OF THE ATTORNEY GENERAL 
WHEN TEXAS STATE AGENCIES ARE NAMED DEFENDANTS IN ANY LAWSUIT 
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ANDA/EMA Y NOT AGREE TO ANY SETTLEMENT WITHOUT FIRST OBTAINING 
THE CONCURRENCE FROM THE OFFICE OF THE ATTORNEY GENERAL. A/E 
SHALL HA VE NO LIABILITY UNDER THIS SECTION IF THE ALLEGED 
INFRINGEMENT IS CAUSED IN WHOLE OR IN PART BY: (i) USE OF THE 
PRODUCT OR SERVICE FOR A PURPOSE OR IN A MANNER FOR WHICH THE 
PRODUCT OR SERVICE WAS NOT DESIGNED, (ii) ANY MODIFICATION MADE 
TO THE PRODUCT WITHOUT A/E'S WRITTEN APPROVAL, (iii) ANY 
MODIFICATIONS MADE TO THE PRODUCT BY THE A/E PURSUANT TO TFC'S 
SPECIFIC INSTRUCTIONS, (iv) ANY INTELLECTUAL PROPERTY RIGHT OWNED 
BY OR LICENSED TO TFC, OR (v) ANY USE OF THE PRODUCT OR SERVICE BY 
TFC THAT IS NOT IN CONFORMITY WITH THE TERMS OF ANY APPLICABLE 
LICENSE AGREEMENT. IF A/E BECOMES A WARE OF AN ACTUAL OR 
POTENTIAL CLAIM, OR TFC PROVIDES A/E WITH NOTICE OF AN ACTUAL OR 
POTENTIAL CLAIM, A/EMA Y (OR IN THE CASE OF AN INJUNCTION AGAINST 
TFC, SHALL), AT A/E'S SOLE OPTION AND EXPENSE; (i) PROCURE FOR TFC 
THE RIGHT TO CONTINUE TO USE THE AFFECTED PORTION OF THE 
PRODUCT OR SERVICE, OR (ii) MODIFY OR REPLACE THE AFFECTED PORTION 
OF THE PRODUCT OR SERVICE WITH FUNCTIONALLY EQUIVALENT OR 
SUPERIOR PRODUCT OR SERVICE SO THAT TFC'S USE IS NON-INFRINGING. 

11.1.3. TAXES/WORKERS' COMPENSATION/UNEMPLOYMENT 
INSURANCE - INCLUDING INDEMNITY. A/E AGREES AND ACKNOWLEDGES 
THAT DURING THE EXISTENCE OF THIS AGREEMENT, A/E SHALL BE ENTIRELY 
RESPONSIBLE FOR THE LIABILITY AND PAYMENT OF A/E'S AND A/E'S 
EMPLOYEES' TAXES OF WHATEVER KIND, ARISING OUT OF THE 
PERFORMANCES IN THIS AGREEMENT. A/E AGREES TO COMPLY WITH ALL 
STATE AND FEDERAL LAWS APPLICABLE TO ANY SUCH PERSONS, INCLUDING 
LAWS REGARDING WAGES, TAXES, INSURANCE, AND WORKERS' 
COMPENSATION. TFC AND/OR THE STATE SHALL NOT BE LIABLE TO THE A/E, 
ITS EMPLOYEES, AGENTS, OR OTHERS FOR THE PAYMENT OF TAXES OR THE 
PROVISION OF UNEMPLOYMENT INSURANCE AND/OR WORKERS' 
COMPENSATION OR ANY BENEFIT AVAILABLE TO A STATE EMPLOYEE OR 
EMPLOYEE OF ANOTHER GOVERNMENTAL ENTITY CUSTOMER. A/E AGREES 
TO.INDEMNIFY AND HOLD HARMLESS TFC, THE STATE OF TEXAS AND/OR 
THEIR EMPLOYEES, AGENTS, REPRESENTATIVES, CONTRACTORS, AND/OR 
ASSIGNEES FROM ANY AND ALL LIABILITY, ACTIONS, CLAIMS, DEMANDS, OR 
SUITS, AND ALL RELATED COSTS, ATTORNEYS' FEES, AND EXPENSES, 
RELATING TO TAX LIABILITY, UNEMPLOYMENT INSURANCE AND/OR 
WORKERS' COMPENSATION IN ITS PERFORMANCE UNDER THIS AGREEMENT. 
A/E SHALL BE LIABLE TO PAY ALL COSTS OF DEFENSE INCLUDING 
ATTORNEYS' FEES. THE DEFENSE SHALL BE COORDINATED BY A/E WITH THE 
OFFICE OF THE ATTORNEY GENERAL WHEN TEXAS STATE AGENCIES ARE 
NAMED DEFENDANTS IN ANY LAWSUIT ANDA/EMA Y NOT AGREE TO ANY 
SETTLEMENT WITHOUT FIRST OBTAINING THE CONCURRENCE FROM THE 
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OFFICE OF THE ATTORNEY GENERAL. A/E AND TFC AGREE TO FURNISH 
TIMELY WRITTEN NOTICE TO EACH OTHER OF ANY SUCH CLAIM. 

11.2. Historically Underutilized Businesses ("HUBs"). Historically Underutilized Businesses 
("HUBs"). In accordance with state law, it is TFC's policy to assist HUBs, whenever possible, to 
participate in providing goods and services to the agency. TFC encourages those parties with 
whom it contracts for the provision of goods and services to adhere to this same philosophy in 
selecting subcontractors to assist in fulfilling A/E's obligations with TFC. If A/E subcontracts 
with others for some or all of the services to be performed under this Agreement, A/E shall comply 
with all HUB requirements pursuant to Chapter 2161 of the Texas Government Code. When 
required, A/E shall submit an updated HUB Subcontracting Plan, a digital copy of the form for 
which is incorporated herein by reference for all purposes in .pdf on the Exhibits CD, and named 
therein as "Exhibit 1-2." A/E shall provide the HUB program of TFC with pertinent details of any 
participation by a HUB in fulfilling the duties and obligations arising hereunder on the HUB 
Subcontracting Plan Progress Assessment Report, a digital copy of the form for which is 
incorporated herein by reference for all purposes in .pdf on the Exhibits CD, and named therein as 
"Exhibit 1-2." 

11.3. Relationship of the Parties. A/Eis associated with TFC only for the purposes and to the 
extent specified in this Agreement, and with respect to performance of the contracted services 
pursuant to this Agreement, A/Eis and shall be an independent contractor. Subject only to the 
terms of this Agreement, A/E shall have the sole right to supervise, manage, operate, control, and 
direct performance of the details incident to its duties under this Agreement. Nothing contained in 
this Agreement shall be deemed or construed to create a partnership or joint venture, to create 
relationships of an employer-employee or principal-agent, or to otherwise create any liability for 
TFC whatsoever with respect to the indebtedness, liabilities, and obligations of A/E or any other 
party. A/E shall be solely responsible for, and TFC shall have no obligation with respect to: (i) 
withholding of income taxes, FICA, or any other taxes or fees; (ii) industrial or workers' compensation 
insurance coverage; (iii) participation in any group insurance plans available to employees of the State of 
Texas; (iv) participation or contributions by the State to the State Employees Retirement System; (v) 
accumulation of vacation leave or sick leave; or (vi) unemployment compensation coverage provided by 
the State. 

11.4. No Assignment and Subcontracts. A/E ·shall neither assign, transfer, nor delegate any 
rights, obligations, or duties under this Agreement without the prior written consent of TFC. 
Notwithstanding the foregoing, it is mutually understood and agreed that A/E may engage 
Subcontractors to perform some or all of the Professional Services. In any approved Subcontracts, 
A/E shall legally bind such Subcontractor to perform and make such Subcontractor subject to all the 
duties, requirements, and obligations of A/E specified herein. Nothing herein shall be construed to 
relieve A/E of the responsibility for ensuring that the goods delivered and/or the services rendered 
by A/E and/or any of its Subcontractors comply with all the terms and provisions of this Agreement. 
A/E must provide written notification to TFC of any such Subcontractor performing work under 
this Agreement, including the name and taxpayer identification number of Subcontractor, the 
task(s) being performed, and the number of Subcontractor employees expected to work on the task. 
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11.5. Drug Free Work Place. A/E, A/E's employees and all Subcontractors shall comply with 
the applicable provisions of the Drug-Free Work Place Act of 1988 (Public Law No. 100-690, 
Title V, Subtitle D; 41 U.S.C. 701 et seq.) and maintain a drug-free work environment; and the 
final rule, government-wide requirements for drug-free work place (grants), issued by the Office 
of Management and Budget and the Department of Defense (32 CFR Part 280, Subpart F) to 
implement the provisions of the Drug-Free Work Place Act of 1988 is incorporated by reference 
and A/E, A/E's employees, and all Subcontractors shall comply with the relevant provisions 
thereof, including any amendments to the final rule that may hereafter be issued. 

11.6. No Smoking. All facilities where work is to be performed are nonsmoking buildings. 
A/E's employees and Subcontractors are prohibited from smoking in all areas except in areas 
designated for smoking. 

11. 7. Notices. All notices, demands and requests required in this Agreement (hereinafter 
referred to as "Notices") must be in writing and shall be deemed to have been properly delivered 
and received (i) three (3) business days after deposit in a regularly maintained receptacle for the 
United States Postal Service, certified mail, return receipt requested with adequate postage 
prepaid; or (ii) one (1) business day after deposit with Federal Express or other comparable 
overnight delivery system for overnight delivery with all costs prepaid. All Notices hereunder 
shall be addressed as follows: 

lfto TFC: Texas Facilities Commission 
Attention: Legal Services 
1711 San Jacinto Boulevard, Suite 400 
Austin, Texas 78701 

With a copy to: Texas Facilities Commission 
Attention: John S. Raff, Deputy Executive Director 
1711 San Jacinto Boulevard, Suite 400 
Austin, Texas 78701 

lfto A/E: Negrete & Kolar Architects, Inc. 
Attention: David Negrete 
11720 North IH 35 
Austin, Texas 78753 
Phone: (512) 474-6526, ext. 307 
E-Mail: dnegrete@nekoarch.com 

Either party hereto may change its address by giving the other party written notice thereof at 
least five (5) business days in advance of the effective date for such new address. 

11.8. Name and Organizational Changes. Contractor must provide TFC with written notification 
of all name changes and organizational changes relating to Contractor including, but not limited 
to, merger, acquisition or sale no later than ten (10) business days of such change. Contractor, in 
its notice, shall describe the circumstances of the name change or organizational change, state 
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11.5. Drug Free Work Place. NE, NE's employees and all Subcontractors shall comply with 
the applicable provisions of the Drug-Free Work Place Act of 1988 (Public Law No. 100-690, 
Title V, Subtitle D; 41 U.S.C. 701 et seq.) and maintain a drug-free work environment; and the 
final rule, government-wide requirements for drug-free work place (grants), issued by the Office 
of Management and Budget and the Department of Defense (32 CFR Part 280, Subpart F) to 
implement the provisions of the Drug-Free Work Place Act of 1988 is incorporated by reference 
and NE, NE's employees, and all Subcontractors shall comply with the relevant provisions 
thereof, including any amendments to the final rule that may hereafter be issued. 

11.6. No Smoking. All facilities where work is to be performed are nonsmoking buildings. 
NE's employees and Subcontractors are prohibited from smoking in all areas except in areas 
designated for smoking. 

11.7. Notices. All notices, demands and requests required in this Agreement (hereinafter 
referred to as "Notices") must be in writing and shall be deemed to have been properly delivered 
and received (i) three (3) business days after deposit in a regularly maintained receptacle for the 
United States Postal Service, certified mail, return receipt requested with adequate postage 
prepaid; or (ii) one (1) business day after deposit with Federal Express or other comparable 
overnight delivery system for over~ight delivery with all costs prepaid. All Notices hereu~der 
shall be addressed as follows: 

If to TFC: Texas Facilities Commission 
Attention: Legal Services 
1711 San Jacinto Boulevard, Suite 400 
Austin, Texas 78701 

With a copy to: Texas Facilities Commission 
Attention: John S. Raff, Deputy Executive Director 
1711 San Jacinto Boulevard, Suite 400 
Austin, Texas 78701 

If to NE: Negrete & Kolar Architects, Inc. 
Attention: David Negrete 
11720 N. IH 35 
Austin, Texas 78753 
Phone: (512) 474-6526, ext. 307 
E-Mail: dnegrete@nekoarch.com 

Either party hereto may change its address by giving the other party written notice thereof at 
least five (5) business days in advance of the effective date for such new address. 

11.8. Name and Organizational Changes. Contractor must provide TFC with written notification 
of all name changes and organizational changes relating to Contractor including, but not limited 
to, merger, acquisition or sale no later than ten (10) business days of such change. Contractor, in 
its notice, shall describe the circumstances of the name change or organizational change, state 
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its new name, provide the new Tax Identification Number, and describe how the change will 
impact its ability to perform under the Contract. If the change entails personnel changes for 
personnel performing the responsibilities of the Contract for Contractor, Contractor shall 
identify the new personnel and provide resumes to TFC, if resumes were originally required by 
the solicitation. TFC may request other information about the change and its impact on the 
Contract and Contractor shall supply the requested information within five (5) working days 
of receipt of the request. All written notifications of organizational change must include a 
detailed statement specifying the change and supporting documentation evidencing continued 
right of Contractor or successor entity, as applicable, to maintain its status as a party to this 
Contract. TFC may terminate the Contract due to any change to Contractor that materially 
alters Contractor's ability to perform under the Contract. 

I 1.9. Electronic and Information Resources Accessibility Standards. (i) Effective September 
1, 2006, all state agencies and institutions of higher education shall procure products which 
comply with the State of Texas accessibility requirements for electronic and information 
resources specified in Title 1 of the Texas Administrative Code, Chapter 213 when such products 
are available in the commercial marketplace or when such products are developed in response to 
a procurement solicitation. (ii) If applicable, Contractor shall provide the Texas Department of 
Information Resources ("DIR") with the universal resource locator ("URL") to its Voluntary 
Product Accessibility Template ("VPA T") for reviewing compliance with the State of Texas 
Accessibility requirements (based on the federal standards established under Section 508 of the 
Rehabilitation Act), or indicate that the product/service accessibility information is available 
from the General Services Administration "Buy Accessible Wizard" 
(11ttps://app.bu yaccessible. gov/baw/Main.jsp). Contractors not listed with the "Buy Accessible 
Wizard" or supplying a URL to their VPA T must provide DIR with a report that addresses the 
same accessibility criteria in substantively the same format. Additional information regarding 
the "Buy Accessible Wizard" or obtaining a copy of the VPA T is located at 
http://wH·1v.section508.go1o/ 

11.10. Governing Law and Venue. This Agreement and the rights and obligations of the parties 
hereto shall be governed by, and construed according to, the laws of the State of Texas, exclusive 
of conflicts of law provisions. Venue of any suit brought pursuant to this Agreement shall be in 
a court of competent jurisdiction in Travis County, Texas. A/E hereby irrevocably waives any 
objection, including any objection to personal jurisdiction or the laying of venue or based on the 
grounds of forum non conveniens, which it may now or hereafter have to the bringing of, or 
responding to, any action or proceeding in such jurisdiction with respect to this Agreement or 
any document related hereto. 

11.11. Proper Authority. The parties hereto represent and warrant that the Person executing this 
Agreement on behalf of each party has full power and authority to enter into this Agreement. A/E 
acknowledges that this Agreement is effective only for the period of time specified in the 
Agreement. 

11.12. Force Majeure. Any delays in or failure of performance by either party, except in respect 
of the obligation for payments under this Agreement, shall not constitute default hereunder if and 
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to the extent such delays or failure of performance are caused solely by occurrence(s) beyond the 
reasonable control of the party affected, and which by the exercise of due diligence such Party is 
unable to prevent (hereinafter referred to as "Force Majeure") including acts of God or the public 
enemy, sabotage, war, mobilization, revolution, civil unrest, riots, strikes, lockouts, fires, accidents 
breakdowns, or floods, earthquakes, hurricanes, or any other natural disaster or governmental 
actions. In any such event, the party claiming Force Majeure shall notify the other party of the 
Force Majeure event in writing within forty-eight ( 48) hours of the commencement of the Force 
Majeure event, and within forty-eight ( 48) hours of the termination of the Force Majeure event. In 
the event said party fails to timely provide either of the above-described notices, such failure shall 
constitute, without further notice or action, a waiver of the right to claim Force Majeure for such 
event. If possible, the notice shall set forth the extent and duration thereof. The party claiming 
Force Majeure shall exercise due diligence to prevent, eliminate or overcome such Force Majeure 
event where it is possible to do so and resume performance at the earliest possible date. However, 
if nonperformance continues for more than thirty (30) days, TFC may terminate this Agreement 
immediately upon written notification to NE. Changes in the schedule or in the design or scope 
of the Project as a result of any Force Majeure which affect the cost of the NE's services under 
this Agreement require a written amendment to this Agreement. 

11.13. Dispute Resolution. Claims, disputes, and other matters in question arising out of or 
relating to this Agreement shall be subject to mediation as a condition precedent to arbitration or 
the institutions of legal or equitable proceedings by either party. Failure to follow the dispute 
resolution process below shall result in any claim filed by NE in a court of law having 
jurisdiction over the claim to be summarily dismissed. Subject to Texas Government Code, 
Section 2260.002, the dispute resolution process provided for in Chapter 2260 of the Texas 
Government Code shall be used by the parties to attempt to resolve all disputes arising under this 
Agreement. In accordance with the Texas Civil Practice and Remedies Code, Section 114.005, 
the parties agree claims encompassed by Texas Government Code, Section 2260.002(3) and 
Texas Civil Practice and Remedies Code, Section 114.002 shall be governed by the following 
dispute resolution process: 

11.13.1. Claims for Breach of Contract and Counterclaims. 

11.13.1.1. NE may make a claim against TFC for breach of a contract 
between TFC and NE. TFC may assert a counterclaim against NE. 

11.13.1.2. NE must provide written notice to TFC of a claim for breach of 
contract not later than one hundred eighty ( 180) days after the date of the event giving rise to the 
claim. 

11.13.1.3. The notice must state with particularity: (i) the nature of the 
alleged breach; (ii) the amount NE seeks as damages; and (iii) the legal theory of recovery. 

11.13.1.4. TFC must assert, in a writing delivered to NE, any counterclaim 
not later than the sixtieth (60th) day after the date of notice of a claim under this Section. 

11.13.2. Damages. Damages may include the following. 
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11.13.2.1. The total amount of money recoverable on a claim for breach of 
contract under this Section may not, after deducting the amount specified in Section 11.13.2.2, 
below, exceed an amount equal to the sum of: 

11.13.2.1.1. the balance due and owing on the contract price; 

11.13.2.1.2. the amount or fair market value of orders or requests for 
additional work made by a unit of state government to the extent that the orders or requests for 
additional work were actually performed; and 

11.13.2.1.3. any delay or labor-related expense incurred by the NE as a 
result of an action of or a failure to act by the unit of state government or a party acting under the 
supervision or control of the unit of state government. 

11.13.2.2. Any amount owed the unit of state government for work not 
performed under a contract or in substantial compliance with its terms shall be deducted from the 
amount in Section 11.13.2.1 above. 

11.13.2.3. Any award of damages under this Agreement may not include: 

11.13.2.3.1. consequential or similar damages, except delays or labor­
related expenses described by Section 11.13.2.1.3 above; 

11.13.2.3.2. exemplary damages; 

11.13.2.3.3. any damages based on an unjust enrichment theory; 

11.13.2.3.4. attorney's fees; or 

11.13 .2.3 .5. home office overhead. 

11.13.3. Negotiation. TFC's general counsel shall examine the claim and any 
counterclaim and negotiate with NE in an effort to resolve them. The negotiation must begin no 
later than one hundred twenty (120) days after the date the claim is received. TFC's 
administrative rules located at Title 1, Part 5, Section 111.31 of the Texas Administrative Code 
apply to this Agreement and govern the negotiation of any dispute arising from this Agreement. 
In the event negotiation results in the resolution of some disputed issues by agreement or in a 
settlement, the parties shall reduce the settlement to writing, and each party shall sign the 
settlement. A partial settlement or resolution of a claim does not waive a party's rights as to the 
parts of the claim that are not resolved. 

11.13.4. Mediation. Before the one hundred twentieth (120th) day after the date the 
claim is filed with TFC and before the expiration of any extension of time mutually agreed upon, 
the parties shall agree to mediate a claim made under this Agreement. TFC' s administrative 
rules located at Title 1, Part 5, Section 111.31 of the Texas Administrative Code apply to this 
Agreement and govern the mediation of any dispute arising from this Agreement. 
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11.13.5. Adjudication. NE may adjudicate any claim in accordance with and to the 
extent permitted under the Texas Civil Practice and Remedies Code, Chapter 114 or the Texas 
Government Code, Chapter 2260 only after both parties have completed mediation of the claim 
in question. 

11.13.6. Payment of Claims. In accordance with the Texas Civil Practice and 
Remedies Code, Section 114.011, TFC may pay a claim resolved under Section 11.13 only from 
money appropriated to it for payment of contract claims or for payment of the contract that is the 
subject of the claim. If money previously appropriated for payment of contract claims or 
payment of the contract is insufficient to pay the claim or settlement, the balance of the claim 
may be paid only from money appropriated by the legislature for payment of the claim. Chapter 
304 of the Texas Finance Code applies to a judgment awarded to a claimant, except that the 
applicable rate of interest may not exceed the maximum rate allowed by applicable Laws and 
Regulations. Consistent with the Texas Civil Practice and Remedies Code, Section 114.011, 
property owned by the State or any unit of state government is not subject to seizure, attachment, 
garnishment, or any other creditors' remedy to satisfy a judgment on a breach of contract claim. 

11.13. 7. Representation of TFC. The Office of the Texas Attorney General shall 
defend TFC in any proceeding or adjudication ~onducted in conjunction with a claim brought 
under this Section 11.13. 

11.14. Legal Construction and Severability. In the event any one or more of the provisions 
contained in this Agreement shall for any reason be held to be invalid, illegal, or unenforceable 
in any respect, such invalidity, illegality, or unenforceability shall not affect any other provision 
herein, and this Agreement shall be construed as if such invalid, illegal, or unenforceable 
provision had never been contained herein. Furthermore, in lieu of each such illegal, invalid, or 
unenforceable provision there shall be substituted a provision as similar in terms to such illegal, 
invalid, or unenforceable provision as may be possible and be legal, valid, and enforceable. 

11.15. Multiple Counterparts. This Agreement may be executed in any number of counterparts, 
each of which shall be an original, and each such counterpart shall together constitute but one 
and the same agreement. 

11.16. Binding Effect. This Agreement shall be binding upon and shall inure to the benefit of 
the parties hereto, their representatives, succes~ors and assigns. 

11.17. Limitation on Authority and No Other Obligations. NE shall have no authority to act for 
or on behalf of TFC or the State of Texas except as expressly provided for in this Agreement; no 
other authority, power, or use is granted or implied. NE may not incur any debts, obligations, 
expenses, or liabilities of any kind on behalf of TFC or the State of Texas. 

11.18. Limitation on Adjudication Awards. In the event NE brings a civil suit against TFC and 
prosecutes it to final judgment pursuant to Chapter 114 of the Code, any recovery by NE shall 
be specifically limited to the balance due and owed by TFC on the Agreement as it may have 
been amended, including any amounts owed by written change orders. Pre-judgment and post­
judgment interest shall be limited to the rate of three percent (3.0%) per annum. NE HEREBY 
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WAIVES ALL CLAIMS FOR MONET ARY DAMAGES FOR ANY AMOUNT THAT MAY 
BE CLAIMED: (i) FOR THE INCREASED COST TO PERFORM WORK AS A DIRECT 
RESULT OF OWNER-CAUSED DELAYS OR ACCELERATION; (ii) BASED UPON AN 
UNJUST ENRICHMENT THEORY; (iii) FOR CONSEQUENTIAL AND EXEMPLARY 
DAMAGES; and (iv) FOR DAMAGES FOR ANY UNABSORBED HOME OFFICE 
OVERHEAD. 

11.19. No Waiver of Sovereign Immunity. Except as may be expressly and specifically 
provided otherwise by Chapter 114, Texas Civil Practice and Remedies Code, nothing in this 
Agreement shall be construed as a waiver of sovereign immunity; nor constitute or be construed 
as a waiver of any of the privileges, rights, defenses, remedies, or immunities available to the 
State of Texas, TFC or the Using Agency. The failure to enforce, or any delay in the 
enforcement, of any privileges, rights, defenses, remedies, or immunities available to the State of 
Texas under the Agreement or under applicable law shall not constitute a waiver of such 
privileges, rights, defenses, remedies, or immunities or be considered as a basis for estoppel. 

11.20. No Implied Waiver. The failure of a party to insist at any time upon the strict 
performance of any covenant or agreement or to exercise any option, right, power, or remedy 
contained in this Agreement shall ~ot be construed as a waiver or a relinquishment thereof.for 
the future. 

11.21. No Third-Party Beneficiaries. This Agreement is made solely and specifically among 
and for the benefit of the parties named herein and the Using Agency, and their respective 
successors and assigns, and no other Person shall have any right, interest, or claims hereunder or 
be entitled to any benefits pursuant to or on account of this Agreement as a third-party 
beneficiary or otherwise. 

11.22. Further Assurances. NE shall take such actions and execute such other and additional 
documents as are reasonably necessary or desirable in order to carry out the purposes and intent 
of this Agreement. 

11.23. Prohibition on Certain Bids and Contracts. Under Texas Government Code, Section 
2155.006, relating to the prohibition of certain bids and contracts, NE certifies that the 
individual or business entity named in this Agreement is not ineligible to receive the specified 
Agreement and acknowledges that this Agreement may be terminated and payment withheld if 
this certification is inaccurate. AIE represents and warrants that during the five (5) year period 
preceding the date of this Agreement, NE has not been: (i) convicted of violating a federal law 
in connection with a contract awarded by the federal government for relief, recovery, or 
reconstruction efforts as a result of Hurricane Rita, as defined by Texas Utilities Code, Section 
39.459, Hurricane Katrina, or any other disaster occurring after September 24, 2005; or (ii) 
assessed a penalty in a federal civil or administrative enforcement action in connection with a 
contract awarded by the federal government for relief, recovery, or reconstruction efforts as a 
result of Hurricane Rita, as defined by Texas Utilities Code, Section 39.459, Hurricane Katrina, 
or any other disaster occurring after September 24, 2005. 
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11.24. No Presumptions for Ambiguities. Each party hereby represents and warrants that 
although the initial draft of this Agreement and any exhibits may have been prepared by one 
party, both parties have been given the opportunity to review this Agreement and those exhibits 
with counsel of their choice, and have made additions, revisions, and amendments hereto. 
Therefore, each party hereby covenants and agrees that they are co-drafters of this Agreement 
and those exhibits such that any ambiguities cannot be construed against any party. 

11.25. Time is of the Essence. Time is of the essence with respect to this Agreement; provided 
however, in the event that any of the deadlines set forth herein end on a Saturday, Sunday, or 
federal legal holiday, such deadline shall automatically be extended to the next day which is not 
a Saturday, Sunday, or federal legal holiday. 

11.26. Schedule of Exhibits. The following shall be the exhibits to this Agreement, which are 
contained on the Exhibits CD, and are hereby incorporated herein by reference. 

11.26.1. Exhibit A. 

11.26.2. Exhibit B. 

11.26.3. Exhibit C. 

11.26.4. Exhibit D. 

11.26.5. Exhibit E. 

11.26.6. Exhibit F. 

11.26.7. Exhibit G. 

11.26.8. Exhibit H. 

11.26.9. Exhibit 1-1. 

11.26.10. Exhibit 1-2. 

2015 Uniform General Conditions. 

2018 Supplementary General Conditions. 

Special Conditions [Purposefully Left Blank]. 

Architectural/Engineering Guidelines. 

Professional Services Schedule. 

List of A/E Project Manager and Subcontractors. 

Criminal Background Checks and Application Guidelines. 

A/E's Proposal dated August 17, 2018 . 

HUB Subcontracting Plan [Form]. 

HUB Subcontracting Plan Progress Assessment Report [Form]. 

11.27. Survival of Terms. Termination of the Agreement for any reason shall not release A/E 
from any liability of obligation set forth in the Agreement that is expressly stated to survive any 
such termination or by its nature would be intended to be applicable following any such 
termination, including the provisions regarding confidentiality, indemnification, transition, 
records, audit, property rights, dispute resolution and invoice and verification. 

11.28. Entire Agreement and Modification. This Agreement and its integrated attachment(s) 
constitute the entire agreement of the parties and such are intended as a complete and exclusive 
statement of the promises, representations, negotiations, discussions, and other agreements that 
may have been made in connection with the subject matter hereof. Unless an integrated 
attachment to this Agreement specifically displays a mutual intent to amend a particular part of 
this Agreement, general conflicts in language between any such attachment and this Agreement 
shall be construed consistently with the terms of this Agreement. Unless otherwise expressly 
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authorized by the terms of this Agreement, no modification, renewal, extension, or amendment to 
this Agreement shall be binding upon the parties unless the same is in writing and signed by the 
respective parties hereto. 

TEXAS FACILITIES COMMISSION NEGRETE & KOLAR ARCHITECTS, LLP 

By: _l __ :>_ ' ......_~ N __ \ ____,=t-=--· -

Mike Novak Name: J;::?J4'#- t P N&-t>J.z<-: TE 
Executive Director Title: p r:<c tjC < ~ l 
Date of Execution: lZ ,,. "J .- tJ3 Date of Execution: [ 2 ·. 5 ~ Z o ( "1 

G.C. ~~ 

Dir. bJt( 
D.E.D.~ 
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