
TFC Contract No. 18-055-000 
Parkhill, Smith & Cooper, Inc. 

Assignment No. 2 
Project No. 17-013-6091 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
PARKHILL, SMITH & COOPER, INC. 

TFC CONTRACT NO. 18-055-000 

ASSIGNMENT NO. 2 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 2 
(hereinafter referred to as "Assignment No. 2" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as "TFC") and Parkhill, Smith & Cooper, Inc. located at 12301-B Riata 
Trace Parkway, Suite 100, Austin, Texas 78727 (hereinafter refened to as "PSP") (TFC and PSP 
are hereinafter refened to individually as a "Paiiy" or collectively as "Parties"), to be effective on 
the Effective Date (as defined below) and the terms and conditions of which are as follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing Architectural Engineering and Master Planning 
Services for the planning of a new tactical training facility for the Department of Public Safety 
(hereinafter referred to as "DPS") office in Brownsville, Texas. Services shall include but are not 
limited to: (i) a feasibility study to locate the new facility on ninety-six (96) acres cmTently owned 
by the City of Brownsville; (ii) cost estimating; (iii) assistance in programming and sitting three 
(3) buildings (Firing Range Building, Administration Building, and DPS Area Office); and (iv) 
developing a master plan for construction of the facility based on available funding (hereinafter 
refened to as the "Project"), as further depicted in "Exhibit A-2," PSP's IDIQ Assignment No. 2 
Proposal dated January 24, 2019, attached hereto and incorporated herein for all purposes and 
consisting of two (2) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 2 shall be 
completed no later than December 31, 2019, unless terminated earlier as provided in Section 3.2 
of the Agreement. The schedule is subject to adjustments for possible time extension; however, 
any extension of time must be approved by the TFC and shall require an amendment to Assignment 
No.2. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 2. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services 
under this Assignment No. 2 with its own forces unless otherwise specified. If the scope of 
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope 
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section 
11.2 of the Agreement. 
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FEE FOR BASIC SERVICES: Fee for the services set fmih in this Assignment No. 2 shall not 
exceed the sum of One Hundred Twenty-Eight Thousand Two Hundred Fifty and No/100 Dollars 
($128,250.00) that includes an allocation of Thirty Thousand and Noll 00 Dollars ($30,000.00) for 
additional tasks due to assessment unforeseen conditions, as requested and approved by TFC. No 
more frequently than once per month, PSP shall submit a Pay Application to TFC for services 
perfmmed and reasonable and necessary costs and expenses incmTed through the last day of the 
previous month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6 
of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For 
this Assignment No. 2, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter refen-ed to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-2." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that 
the Project Manager, and any of PSP's employees or subcontractors, be removed and replaced if, 
in the sole opinion of TFC, their perfmmance on this project or any other projects, is and/or was 
inadequate or their continued involvement with the Project is, will, or has become detrimental to 
the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unles~ prior written consent is obtained from 
TFC, which consent shall not be umeasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment( s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a particular part of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be construed consistently with the terms of this Assignment. Unless 
otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension, 
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and 
signed by the respective Parties hereto. 

This Assignment No. 2 shall be effective as of the date of the last Party to sign. 

TEXAS FACILITIES COMMISSION 

By: ___________ _ 

Mike Novak 

Executive Director 

Date of execution: 

N~~ GC 

--1nJd_ DIR 

Jlv-DED 

-------
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PARKHILL, SMITH & COOPER, INC. 

By: _____________ ~ 

Jared Higgins, P.E. 

Principal 

Date of execution: ---------
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EXHIBIT A-2 
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PSP'S IDIQ ASSIGNMENT NO. 2 PROPOSAL DATED JANUARY 24, 2019. 
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TFC Contract No. 18-055-000 n PARKHILLSMITH&COOPER 

Mr. Bill Munoz 
Texas Facilities Commission 
Facilities Design & Construction 
1711 San Jacinto Blvd. 
Austin, TX 78701 

Exhibit A-2 Assignment No. 2 

4222 85th Street 

Lubbock, Texas 79423 

806.473.2200 

January 24, 2019 

Re: Proposal for Professional Services for Feasibility Study and Masterplan for the Department of 
Public Safety Tactical Training Facility in Brownsville, Texas 

Dear Mr. Munoz: 

Parkhill, Smith & Cooper, Inc. (PSC) is pleased to have the opportunity to provide Architectural 
Engineering, and Master Planning Services to the Texas Facilities Commission (TFC) for the planning of 
a new tactical training facility for the Department of Public Safety (DPS) office in Brownsville, Texas. This 
proposal includes a feasibility study to locate the new facility on 96 acres currently owned by the City of 
Brownsville, cost estimating , assistance in programming and sitting three buildings (Firing Range 
building, administration building, and DPS area office), and developing a master plan for construction of 
the facility based on available funding. This scope of work is based on initial site plans, surveys, and 
aerial photographs provided by DPS and conversations between PSC, TFC, & DPS. PSC understands 
these Services will be provided under our Professional Services IDIQ Agreement (TFC Contract: 18-055-
000). 

Tactical Training Facility Master Plan 

We understand the Scope of Services you require to be: 

• Perform a feasibility study and develop a master plan for a new tactical training facility 
in Brownsville, Texas, including the following elements in priority order. 

I. Utility extensions 
II. Roadways and parking 

Ill. Review of environmental evaluation of existing range berms 
IV. Security fencing and access controls 
V. Layout of new firing ranges 

1. Two - 20 point 50 yard pistol 
2. Two - 20 point 100 yard rifle 
3. Two tactical training areas (100 yards by 100 yards) 
4. Multi-yard (100 yard to 400 yard) long range rifle 

VI. Firing range building 
VII. Range lighting and PA system 

VIII. Bullet containment systems 
IX. Automated target systems 
X. Administration building 

XI. DPS Area Office 

Abilene Albuquerque Amarillo Austin El Paso Frisco Las Cruces Lubbock Midland team-psc.com 
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January 24, 2019 

• Facilitate a stakeholder engagement meeting(s) (if necessary) 
• Provide cost estimating services to generate preliminary Opinion of Probable 

Construction Cost 
• Develop one page project description (if necessary) for legislative session briefings 
• Review plan/report updates with TFC and DPS at DPS Headquarters Complex in 

Austin, Texas 
• Two site visit visits for briefing the City of Brownsville of Brownsville and associated 

additional stakeholders in Brownsville, Texas 

PSC shall provide these services as described in the TFC Professional Architectural/Engineering 
Services Agreement in accordance with the TFC Architecture/Engineering Guidelines 2018 to the extent 
relevant and appropriate to the scope of the Master Plan Services. 

Specifically excluded from our Scope of Services, but not limited to, are the following : 
• Surveys and Geotechnical Reports 
• Environmental Evaluation of Existing Range Berms 
• Asbestos and Hazardous Materials Studies 
• Third-party Independent Construction Inspection Services 
• Construction Material Testing 
• Building Design for Construction Documents 
• Project Analysis for Phase II as required by TGC Sec. 2166 Subchapter D. 

Schedule for the Services indicated to be complete by May 31, 2019 . 

Changes to the above schedule may become necessary due to changes in scope or other circumstances 
beyond the A/E's control. 

Our fees for the Services described above will be based on a lump sum amount of $128,250 (which 
includes an allocation of $30,000 for additional tasks due to assessment unforeseen conditions, as 
requested and approved by TFO)and will be billed on a percentage complete method. Project related 
expenses are included in this lump sum. Should the Scope of Services described above change during 
the Project, the lump sum amount will be adjusted either up or down by a mutually agreed upon lump 
sum amount based on PSC's standard hourly rate schedule. 

We appreciate the opportunity to provide professional Services to you and look forward to the successful 
completion of your project. If you have any questions please do not hesitate to call us. 

Sincerely, 

PARKHILL, SMITH & COOPER, INC. 

By~ A. 7~ :JaredA. HigQflSJPE, CEM, GGP, CPMP 
Principal 
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LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 
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LIST OF PSP PROJECT MANAGER 
AND 

SUBCONTRACTORS 

TFC Contract No. 18-055-000 
Project No. 17-013-6091 

Assignment No.2 
ExhibitB-2 

(Name, Address & Contact Person (Project Manager)) 

A. Principal-in-Charge: Jared Higgins, PE, CEM, GGP, CPMP 
Parkhill, Smith, & Cooper, Inc. 
12301-B Riata Trace Parkway, Ste 100; Austin, TX 78727 
(806) 831-8504 
jhi ggins@team-psc.com 

B. Project Manager: Chris Schnitger, PE 
Parkhill, Smith, & Cooper, Inc. 
255 N. Center Street, Suite 200; Arlington, TX 76011 
(817) 649-3216 
CSchnitger@.team-psc.com 

C. Subcontractors: 
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