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TEXAS FACILITIES COMMISSION REQUEST FOR QUALIFICATIONS #303-0-00843
Professional A/E Services for Deferred Maintenance for DSHS Multiple Building Project


SECTION I GENERAL
[bookmark: _Hlk32242360]SCOPE: In accordance with the provisions of Texas Government Code, Chapter 2254, Subchapter A, Professional Services, and Rules and Procedures adopted by the Texas Facilities Commission (TFC), TFC is requesting submittal of qualifications to provide prime professional architectural/engineering (A/E) services for Project #20-013-5485, Professional A/E services for Deferred Maintenance for DSHS Multiple Building Project, located on the DSHS Campus, 100 West 49th St., Austin, TX.

1. [bookmark: _Hlk32242369]CONTRACT TERM: It is the intention of TFC to award a Contract for full prime professional architectural/engineering (A/E) services for the term of the project. Services undertaken pursuant to this RFQ will be required to commence within ten (10) calendar days of delivery of a Notice to Proceed. The Project associated with the services requested in this solicitation is anticipated to be one thousand ninety-five (1095) calendar days. 
2. STATE FUNDING: This Contract is contingent upon the continued availability of funding. If funds become unavailable through lack of appropriations, legislative budget cuts, amendment of the Appropriations Act, state agency consolidations, or any other disruption of current appropriations, provisions of the Termination Article in the Professional Services Agreement shall apply.
3. DEFINITIONS:
3.1. Addendum: A modification of the specifications issued by TFC.
3.2. Electronic State Business Daily (ESBD): the designated website where state agencies, universities, and municipalities post formal solicitations (over $25K), addenda to posted solicitations, and awards. The link to the ESBD is http://www.txsmartbuy.com/sp.
NOTE: YOU MUST USE GOOGLE CHROME WHEN NAVIGATING CPA WEBSITES
3.3. Good Faith Effort: Effort required by vendors when completing the Attachment C, HUB Subcontracting Plan, which demonstrates the Respondent has completed one of the following for the planned subcontracting needs: A) Using strictly HUBs for all subcontracting needs, B) Meeting stated agency goal for HUB subcontracted needs using both HUB and Non-HUB vendors, C) Performing “Traditional Good Faith Effort” of notifying two minority/women trade organizations and soliciting bids from three HUBs for each subcontracting opportunity, and allowing seven business days for response, D) Self-Performing Contract (performing all work with own materials and labor), or E) Utilizing a Mentor Protégé relationship (a formal agreement that is recognized by the State of Texas Comptroller of Public Accounts. For a listing of Mentor Protégé agreements click on link: https://mycpa.cpa.state.tx.us/mentorprotege/ctg/menproPairs/
NOTE: YOU MUST USE GOOGLE CHROME WHEN NAVIGATING CPA WEBSITES
3.4. HUB Subcontracting Plan (HSP): The Historically Underutilized Business (HUB) Subcontracting Plan (HSP) required by Chapter 2161 of the Texas Government Code (TGC) and by Title 34, Part 1, Chapter 20, Subchapter D, §20.281- §20.298 of the Texas Administrative Code (TAC).
3.5. Historically Underutilized Business (HUB): A business who certified with the Comptroller of Public Accounts by meeting the following requirements: 51% owned by an Asian Pacific American, Black American, Hispanic American, Native American, American woman, and/or United States Veteran with a minimum 20% Disability rating; is an entity with its principal place of business in Texas; and has an owner residing in Texas with a proportionate interest that actively participates in the control, operations and management of the entity’s affairs.
3.6. Owner: The Texas Facilities Commission (TFC).
3.7. Project Manager: The individual designated by the Owner authorized to represent the Owner during the performance of the Contract.
RFQ #303-0-00843





SECTION II 
[bookmark: _Hlk32242394]PROJECT DESCRIPTION

1. [bookmark: _Hlk32242420]This jointly funded TFC Deferred Maintenance (DM) and Department of State Health Services (DSHS) project will address MEP systems renovation/repairs, equipment replacement and new installations at the DBGL Laboratory Building in Austin, Texas. It will also address building envelope water intrusion, roof replacement, site drainage and sitework improvements to surrounding campus buildings including, but not be limited to Building F, Building K, Robert Bernstein Building (RBB), Dept. Health New Plant (DHNP) and Hazardous Material Storage Building (DHH).   See Attachment F for more detailed scope of work.  
2. Approximate cost of construction for the aforementioned list of projects is estimated to be $34,015,200.00.
3. **See Attachment F, Scope of Work Description for additional information**

SECTION III 
[bookmark: _Hlk32242451]SCOPE OF SERVICES

1. [bookmark: _Hlk32242479]The AE Scope of Service includes, but is not limited to, the assessment, cost estimation, design, specification, documentation and construction administration required for the remediation of deferred maintenance work items described herein as the Work.  
1.1 The Work, in and around DBGL, consists of  replacing Roof AHU’s, Roof LEU’s, , pumps, variable frequency drives, chilled and condenser water distribution systems, air distribution systems, building controls, equipment controls, plumbing systems, electrical power systems, building security systems, building exterior water infiltration, waterproofing/weatherproofing, storm water drainage within DBGL vicinity, site landscape within DBGL vicinity, access/egress improvements and other necessary incidental scopes of work related to or made necessary by the execution of the aforementioned building deficiencies. See Attachment F.
1.2 The Work, in and around DHNP, consists of replacing the cooling towers, new chiller, new boiler, new DA tanks, pumps, variable frequency drives, chilled and condenser water distribution systems, air distribution systems, building controls, equipment controls, plumbing systems, new DBGL/DHNP generator, new switchgear lineup, electrical power systems, storm water drainage within DHNP vicinity, site landscape within DHNP vicinity, access/egress improvements and other necessary incidental scopes of work related to or made necessary by the execution of the aforementioned building deficiencies. See Attachment F.
1.3 The Work, in and around Hazardous Material Storage Building (DHH), consists of decontaminating and demolition of old DHH structure and systems and constructing new facility near DBGL including storm water drainage within DHH vicinity, site landscape within DHH vicinity, access/egress improvements and other necessary incidental scopes of work related to or made necessary by the execution of the aforementioned building deficiencies. See Attachment F.
1.4 The Work, in and around Buildings F, K and RBB, consists of re-roofing these buildings. See Attachment F.
2. Phase 1: Architectural and Engineering scope of services shall include, but not be limited to, the following:
2.1 Detailed on-site investigations, review of existing documents, verify and validate items in existing deficiencies list requested for correction. Deficiency list will be provided to the final selected firm.
2.2 A list of necessary testing and inspections to be provided to Owner including, but not limited to, ADA, Commissioning, Testing and Balancing, Environmental, and Construction Materials testing.
2.3 Assistance in evaluation and interview of General Contactor/Construction Manager-at-Risk selection.  
2.4 Assistance to Construction Manager-at-Risk to prepare order-of-magnitude cost estimates for correction of deficiencies by repair or replacement, as recommended by the A/E.  
2.5 Assistance in developing priorities for adjusting scope of work to match available funding.
2.6 Research, evaluate, and present to the Owner any energy conservation strategies and alternatives for consideration, including the availability of rebates from the local utility. If rebates are available, coordinate with the local utility to complete all necessary documentation to accomplish rebates.
2.7 Presentation of findings to Owner for review and approval. Upon acceptance of Phase 1 findings, and authorization by Owner, proceed with Phase 2.
3. Phase 2: Architecture and Engineering scope of services shall include, but not be limited to, the following:
3.1 Detailed design and documentation of construction plans and specifications.
3.2 Provide the Owner with a list of items to be tested and/or inspected including, but not limited to, ADA, Commissioning, Testing and Balancing, Environmental, and Construction Materials testing.
3.3 Coordinate with third party commissioning agent throughout design and construction administration.
3.4 Assist Construction Manager-at-Risk during subcontractor solicitation for development of Guaranteed Maximum Price.  
3.5 Construction Administration. Project requires frequent site visits during all phases of design services and construction administration including shutdowns, Progress and Owner Meetings, answering RFI’s, reviewing PCO’s, issuing ITC’s or equivalent instruction to CMR.
3.6 Provide the Owner with a list of newly installed equipment.  Information to include, but not limited to, name of equipment, start-up date, locations, brand name, model number, and serial number.
3.7. Warranty management.
3.8. Project closeout.

4. Architectural:  Architectural improvements will be designed in accordance with the applicable industry standards and shall confirm to the most restrictive provisions of the latest issue of applicable codes and standards including, but not limited to, the following:

· International Building Code, Published by the International Code Council (IBC)
· NFPA 101 Life Safety Code, published by the National Fire Protection Association (NFPA)  Latest adopted edition per SFMO (TGC 417.008(e) establishes the SFMO as the AHJ for fire safety in all state-owned buildings).
· ADA Standards for Accessible Design, Published by Department of Justice (ADA)
· Architectural Barriers Texas Accessibility Standards (TAS)

5. Electrical:  Electrical improvements will be designed in accordance with the applicable industry standards and shall conform to the provisions of the latest issue of applicable codes and standards including, but not limited to, the following:

· NFPA 70, National Electric Code (NEC)
· NFPA 70E, National Electric Code (NEC)
· American Society of Heating, Refrigeration and Air-Conditioning Engineers (ASHRAE) 90.1

6. Mechanical and Plumbing:  These systems will be designed in accordance with applicable industry standards and shall conform to the provisions of the latest issue of applicable codes and standards including, but not limited to, the following:
· International Mechanical Code (UMC)
· International Plumbing Code (IPC)
· American Society of Heating, Refrigeration, and Air-Conditioning Engineers (ASHRAE) 62.1
· American Society of Mechanical Engineers (ASME)
· American Society for Testing and Materials (ASTM)
· American National Standards Institute/Hydraulic Institute (ANSI/HI) Pump Standards

7. State of Texas properties are not subject to municipal or local codes, however, TFC projects should be generally consistent with local land use practices.  Cooperation with local services such as fire, watershed and utilities is advantageous to TFC Projects.  


8. [bookmark: _Hlk32242761]A/E services shall be offered with the understanding of full compliance with non-discrimination requirements of the State of Texas by the A/E.


SECTION IV 
SUBMITTAL INFORMATION

1. [bookmark: _Hlk32242814]SCHEDULE OF EVENTS: TFC reserves the right to change the dates shown below


	EVENT
	DATE
	

	
	
	

	Issue RFQ
	2/10/2020
	

	Mandatory Pre-Submittal Conference
	02/26/2020
	Wednesday, 10:00 AM

	(OR)
	
	

	Mandatory Pre-Submittal Conference
	02/28/2020
	Friday, 10:00 AM 

	Deadline for Submission of Questions
	03/04/2020
	

	Deadline for Submission of Qualifications & HSP
	03/11/2020
	Wednesday, 3:00 PM

	Notification to Interview
	03/16/2020
	


	
If Interviews are NOT required by TFC

	
	

	Award by Commission
	04/16/2020
	

	Execute Contract
	05/04/2020
	

	
If Interviews are required by TFC
	
	

	Interviews of short-listed firms
	03/24/2020
	

	Award by Commission
	04/16/2020
	

	Execute Contract
	05/042020
	




Per Texas Government Code Chapter 2166.203, The Texas Facilities Commission is using the RFQ ‘Issue Date’ as noted in the Schedule of Events above as the official 30-day notification requirement for an interview with a design professional firm.

2. [bookmark: _Hlk32242784]MANDATORY PRE-SUBMITTAL CONFERENCE: The mandatory pre-submittal conferences are scheduled for Wednesday, February 26, 2020, 10:00 AM and Friday, February 28, 2020, 10:00 AM.  The location of the pre-submittal conferences is at Central Services Building, 1711 San Jacinto Blvd., Austin, TX  78701, Room No. 402.  Check-in with the Receptionist on the fourth floor.   Respondents must have an employee of their firm attend at least one (1) of the two (2) scheduled pre-submittal conferences. TFC shall reject submittals submitted by firms that did not attend one of the mandatory pre-submittal conferences. 
For the pre-submittal conferences, there is metered parking on the street, or free parking is available on the top level of State Parking Garage B, 1511 San Jacinto, Austin, TX.  Print out the date appropriate Parking Permit for Garage B attached to this RFQ to place on your dashboard.

http://www.tspb.texas.gov/plan/maps/doc/capitol_complex_maps/capitol_complex_employee_parking.pdf





Site Visit: OPTIONAL Walk-throughs will be conducted after each pre-submittal conference. Walk-throughs will be scheduled at 2:00 P.M.  Respondents wanting to participate in the walk -through will gather at the entrance to the DBGL (south-east corner of the building), 100 West 49th St., Austin, TX  78751.  We will get badges at the security desk, and then proceed with the walk through.

3. SUBMISSION REQUIREMENTS:
3.1. General: Respondents shall submit one (1) original and three (3) copies of the submittal. Provide one (1) additional separate copy of the Attachment C, HUB Subcontracting Plan. Additionally, Respondent shall provide a formatted CD or USB flash memory drive containing a complete copy of the vendor’s response to this RFQ. The format shall be Adobe Acrobat version 9.0 or higher. Pages should be numbered and contain an organized, paginated table of contents corresponding to the section and pages of the submittal. Respondents to this RFQ are responsible for all costs of submittal preparation and delivery.
3.2. Content: Below is a summary of required information. TFC reserves the right, in its sole judgment and discretion, to waive minor technicalities and errors in the best interest of the State. The Attachment A, Execution of Submittal, the Attachment B, A/E Questionnaire Form, and the Attachment C, HUB Subcontracting Plan shall be returned; failure to do so shall result in disqualification.
A. Company Information:  Including, but not limited to the following:
1. Company description;
2. Ownership information;
3. Physical and Mailing addresses;
4. Other company locations/offices;
5. Primary contact;
6. Office and mobile telephone numbers, and email of primary contact; and
7. 11-Digit State of Texas Taxpayer Vendor Identification Number.

B. Relevant Experience & Qualifications:	<60 pts.>
1. Proposed Project Team:
a. Provide an Organizational Chart for your proposed project team.
b. Provide résumés for each project team member and describe each member’s responsibilities for the Project.
1) Detail previous experience of team members working together on highly visible and high-risk projects, similar Lab projects, and the firm’s previous experience working with major subconsultants proposed for this project.  A matrix format is recommended.
c. Identify the location of your company’s office that will directly support the Project.  Explain how responsive service will be provided.

2. Relevant Experience:
a. Complete and submit the Attachment B, A/E Questionnaire Form. The form can be	obtained	electronically	at	the	 TFC	website: http://www.tfc.state.tx.us/divisions/facilities/prog/construct/formsindex/   Document #19, Index of Forms.
1) For the five (5) most relevant projects completed within the last five years, Respondent shall demonstrate experience in meeting completion date schedules by providing the original duration and final duration on these five projects. Provide the location for each project. Provide appropriate explanation on the causation when a variance of 5% or more is experienced.
2) For the same five (5) most relevant projects completed within the last five years as above, Respondent shall demonstrate experience in maintaining budgets by providing the awarded budget and the final completion budget. Provide appropriate explanation on the causation when a variance of 5% or more is experienced.
b. In addition to the five most relevant projects detailed above, provide other pertinent project information, including past and current projects of comparable scope, risk and work schedule to the project solicited in this RFQ. Particularly indicate your firm’s experience with the following:
1) Experience designing replacement mechanical equipment for high rises that must be installed in a very limited timeframe to minimize Lab disruption. 
2) Ability to trouble shoot unforeseen installation and start-up issues and quickly respond with solutions. 
3) Ability to staff the project and complete documents to meet schedules. 
4) Experience in programming and designing site layout, access and egress, traffic flow, security, site drainage, chiller plant expansions and switchgear line-up for operating Lab Building.  
c. TFC will also consider the relevant experience and qualifications of major subconsultants/subcontractors, those proposed to perform approximately 15% or more of the project, listed on the Attachment C, HUB Subcontracting Plan. An Attachment B, A/E Questionnaire Form may be included in the submittal for each major subconsultants/subcontractors, and any additional company information provided as appropriate.

3. Minimum Qualifications:

a. Out of State vendors doing business in Texas shall have a Certificate of Authority to do business in Texas. A copy of the certificate shall be submitted with the submittal.
b. Negative responses and experiences from state client agencies, regulatory agencies, and TFC, which are familiar with firm’s performance, depending on problems encountered, may be grounds for disqualification.
c. In accordance with Texas Occupations Code Title 6, Subchapter I § 1001.405. Practice by Business Entity; Registration, all Engineering firms submitting a response to this request for Qualifications must maintain current “business entity registration” with the Texas Board of Professional Engineers concurrent with their submission of said response and, if selected, through the term of the Contract. Provide a copy of your company TBPE Certificate of Registration with your response.
d. In accordance with Texas Administrative Code Title 22, Part 1, Chapter 1, Subchapter G, Rule §1.124, Business Registration, all Architectural firms submitting a response to this Request for Qualifications must maintain current “business entity registration” with the Texas Board of Architectural Examiners concurrent with their submission of said response and, if selected, through the term of the Contract. Provide a copy of your company TBAE Certificate of Registration with your response.

C. Methodology:   <20 pts.>
1. Proposed Methodology: Provide an outline of your firm’s process to implement the requirements of the RFQ Scope of Work into a finished project. Specifically, how will your firm approach, package and develop the various design challenges into an achievable, compliant and coherent project. This shall include, but not be limited to, the following:
a. Process and techniques used to understand the Statement of Work.
b. Evaluating systems while operating and problem solving.
c. Value engineering and prioritizing work items.  Prioritizing scope of work and deciding what elements go into each design package release. 
d. Issuing Design Packages to CMR.
e. Maintaining budgets and delivery schedules.
f. Staff experience, staff number assigned to project and responsibilities.
g. Company workload in proportion to this project.
h. Coordination with third party consultants
i. Coordination of investigative and discovery work in a secured and operating multi-story health lab building.  

D. Quality Assurance / Quality Control:	<20 pts.>
1. Provide a description of your firm’s quality assurance program. Provide the name and job title of the person in your organization who oversees your quality assurance program. TFC reserves the right to require a copy of your Quality Control Manual and Quality Assurance Processes, which, if contracted, will become a Contract document.
2. Respondent shall describe its quality requirements and means of measurement. Provide a process flow chart on how quality is maintained and achieved.
3. Respondent shall describe the firm’s policy regarding establishing quality control processes similar to ISO 9000 and other in-place controls for adherence to budget, quality, safety and schedule.

E. Litigation History:	<Pass/Fail>

1. Provide details of all past or pending litigation or claims filed against Respondent that may affect performance under a contract with TFC.
2. Respondents involved in litigation with owners or Architect/Engineer firms may be disqualified.
F. Attachment A, Execution of Submittal: Failure to sign and return the Execution of Submittal shall result in rejection of the response.

G. Addenda Acknowledgment: Receipt of all addenda to this RFQ should be acknowledged by returning a signed copy of each addendum signature page with the response. Any amendment to this procurement solicitation will be posted as an addendum on the ESBD. It is the responsibility of interested parties to periodically check the ESBD for updates to the solicitation prior to solicitation submittal. Respondent’s failure to periodically check the ESBD will in no way release the selected vendor from “addenda or additional information” resulting in additional costs to meet the requirements of the RFQ.

H. Attachment C, HUB Subcontracting Plan: Submittal Requirements: In accordance with the Texas Government Code (TGC), Sections 2161.181-182 and Title 34, Part 1, Chapter 20, Subchapter D, §20.281- §20.298 of the Texas Administrative Code (TAC), the TFC shall make a Good Faith Effort to utilize HUBs in contracts for general services, construction services, professional and consulting services, and commodities contracts. Failure to complete and return the Attachment C, HUB Subcontracting Plan shall result in rejection of the response. The purpose of the HUB Program is to promote full and equal business opportunities for all businesses in State contracting in accordance with the following HUB utilization goals as specified in 34 TAC § 20.284:

· 11.2% for heavy construction other than building contracts,
· 21.1% for all building construction,
· 32.9% for all special trade construction contracts,
· 23.7% for professional services contracts,
· 26.0% for all other services contracts, and
· 21.1% for commodities contracts

Statement of Probability:  TFC has determined that subcontracting opportunities are probable in connection with this procurement solicitation.  Therefore, a HUB Subcontracting Plan (HSP) is required as a part of the Respondent’s submittal.  The awarded Respondent shall develop and administer an HSP as a apart of the Respondent’s Contract.  

1. As mandated by 34 TAC § 20.285 Respondents must submit an Attachment C, HSP that identifies all subcontracting items and complies with good faith effort requirements of the Attachment C, HSP, and in accordance with the Comptroller of Public Accounts HUB rules 34 TAC §20.285 (d).

2. Pursuant to TGC § 2161.252(B), the Texas Facilities Commission shall reject any response that does not include a fully completed HSP. An incomplete HSP is considered a material failure to comply with the solicitation requirements.

3. The HSP shall become a provision of the Contract between the awarded Respondent and TFC. The awarded Respondent can only change the HSP if (a) the Respondent complies with 34 TAC Section 20.285; (b) the Respondent provides its proposed changes to TFC for review; (c) TFC approves the Respondent’s proposed changes to its HSP; and (d) TFC and the Respondent amends their Contract by submitting a revised HUB Subcontracting Plan containing the changes approved by TFC.

4. If TFC determines that the Respondent failed to implement the HSP in good faith, TFC, in addition to any other remedies, may report nonperformance to the Texas Comptroller in accordance with 34 TAC, Section 20.285, (g) (5).

5. HUB subcontracting opportunities may be available in the following commodity class/item codes and descriptions: The list below contains the ‘Class’ (three-digit) and ‘Item’ (two-digit) codes of potential subcontracting trades for this solicitation. These codes are defined by the National Institute of Governmental Purchasing (NIGP). A complete listing of all NIGP Class & Item Codes can be found at: https://comptroller.texas.gov/purchasing/nigp/

	Class/Item
	Description



	906-00
	Architectural Services, Professional

	906-08
	Automation: Controls, Instrumentation, Arch. Services

	906-10
	Buildings, Architectural Design Services

	906-16
	Chemical Processing and Storage, Arch. Services

	906-38
	General Construction, Arch Services

	906-44
	Heating; Ventilating; Air Conditioning – Arch. Services

	906-54
	Irrigation, Drainage, Flood Control, Arch. Services

	906-56
	Landscape, Arch. Services

	906-66
	Planning, Site (Installation and Project)

	906-78
	Security Systems - Architectural

	918-25
	Compliance Consulting, American Disabilities Act (ADA)

	925-17
	Civil Engineering

	925-33
	Engineering Services, Professional

	925-36
	Engineering Services

	925-42
	Foundation Engineering

	925-67
	Mechanical Engineering

	925-81
	Roofing Engineering

	925-88
	Structural Engineering

	925-95
	Utilities, Gas, Steam, Electric Engineering




6. If assistance is needed in preparing the HUB Subcontracting Plan, potential Respondents may contact Yolanda Strey by email at HUB@tfc.state.tx.us

7. Requirement to Utilize HUB Compliance Reporting System. Pursuant to Texas Administrative Code, Title 34 §§ 20.85(f)(l)(2) and 20.287(b), TFC administers monthly HSP-PAR compliance monitoring through a HUB Compliance Reporting System commonly known as B2G. The successful Respondent and any subcontractors must submit required PAR information into the B2G system. Any delay in the timely submission of PAR information into the B2G system will be treated as an invoicing error subject to dispute under Tx. Gov’t Code Section 2251.042.



3.3. Inquiries:
A. All inquiries, except HUB inquiries, shall be submitted in writing to James Gonzalez by email to:  James.Gonzalez@tfc.state.tx.us
B. All inquiries submitted by email shall be in an editable format, i.e. Microsoft Word, or standard email, as opposed to an un-editable format such as Adobe Acrobat .pdf files.
C. All inquiries will result in written responses with copies posted to the Electronic State Business Daily at: http://www.txsmartbuy.com/sp. If Respondents do not have Internet access, copies may be obtained through the point of contact listed above.
D. Upon issuance of this RFQ, beside written inquiries as described above, other employees and representatives of TFC and the using agency will not answer questions or otherwise discuss the contents of the RFQ with any potential Respondent. This restriction does not preclude discussions with TFC for the purpose of conducting business unrelated to this submittal. Failure to observe this restriction may be grounds for disqualification.
3.4. Submission Deadlines:
A. Submittals shall be received and time stamped at TFC by 3:00 PM Central Time by the date specified in the Schedule of Events. TFC reserves the right to accept late submittals; however no submittals shall be accepted once the submittal opening process has begun.
B. Submittals should be placed in an envelope/package and correctly identified with your company name, RFQ number, Purchaser’s name, and the submittal deadline/opening date and time. It is the Respondent’s responsibility to appropriately mark and deliver this to TFC by the specified date.
C. TFC will not consider any submittal that bears a copyright. As a state agency, TFC will strictly adhere to the requirements of Chapter 552 of the Texas Government Code (the "Texas Public Information Act") regarding the disclosure of public information. As a result, by participating in this solicitation process Respondent acknowledges that all information, documentation, and other materials submitted in response to this solicitation may be subject to public disclosure under the Texas Public Information Act. TFC does not have authority to agree that any information submitted will not be subject to disclosure. Disclosure is governed by the Texas Public Information Act. Respondents are advised to consult with their legal counsel concerning disclosure issues resulting from this process and to take precautions to safeguard trade secrets and proprietary or otherwise confidential information. TFC assumes no obligation or responsibility relating to the disclosure or nondisclosure of information submitted by Respondents. If it is necessary for Respondent to include trade secrets or proprietary or otherwise confidential information in its submittal, Respondent must clearly mark in bold red letters the term “CONFIDENTIAL” using at least 14 point font, on that specific part or page of the submittal which Respondent believes to be confidential. All submittals and parts of submittals that are not marked confidential will be automatically considered to be public information. Should trade secrets or proprietary or otherwise confidential information be included in the submitted electronic copy as referenced above, Respondent should mark the medium with the word “CONFIDENTIAL.” If TFC receives a public information request seeking information marked by Respondent as confidential, Respondent will receive notice of the request as required by the Texas Public Information Act. If TFC receives a public information request for submittals and parts of submittals that are not marked confidential, the information will be disclosed to the public as required by the Texas Public Information Act.
3.5. Delivery of Submittals: Submittals shall be delivered to TFC by one of the following methods:

	U. S. Postal Service
	Overnight/Express Mail
	Hand Deliver

	
TFC – Bid Services Attn: James Gonzalez
RFQ #303-0-00843
Central Services Building
P.O. Box 13047 Austin, TX 78711-3047

	
TFC – Bid Services ATTN: James Gonzalez RFQ #303-0-00843
Central Services Building,
Rm. 176
1711 San Jacinto Blvd. Austin, TX 78701

Hours: 8:00 AM to 5:00 PM
	
TFC – Bid Services ATTN: James Gonzalez RFQ #303-0-00843
Central Services Building
4th Floor Receptionist 1711 San Jacinto Blvd. Austin, TX 78701

Hours – 8:00 AM to 5:00 PM



3.6. Receipt of Submittals:
A. Submittals will be received at the Central Services Building, 4th Floor Receptionist, 1711 San Jacinto Blvd., Austin, Texas. TFC reserves the right to accept late submittals, however no submittals shall be accepted once the submittal opening process has begun, notwithstanding acceptable evidence that the delivery of the submittal was the fault of the shipper or the submittal was under agency control at the time of the opening.
B. Submittals will be received until the date and time established for receipt, then opened. Only the names of the Respondents will be made public. Tabulations will not be divulged until after contract award.
C. Telephone, facsimiles or emails are not acceptable as a response to this RFQ.
D. All submittals shall become the property of the State of Texas after the deadline/opening date.
E. Submittal shall constitute an offer for a period of ninety (90) days or until selection is made by TFC.


4. EVALUATION AND AWARD:
4.1. It is the intent of TFC to award a contract to the Respondent whose qualifications are considered to be the ‘most qualified’ for the services solicited in this RFQ.  
4.2. TFC reserves the right to make a determination to cancel the solicitation and not make a recommendation for an award.
4.3. An evaluation committee will be established to evaluate the submittals. The committee will include employees of TFC and may include other impartial individuals who are not TFC employees. By submitting qualifications in response to this RFQ, the Respondent accepts the solicitation and evaluation process and acknowledges and accepts that scoring of the submittals may involve some subjective judgments by the evaluation committee.
4.4. The evaluation committee will evaluate and score each submittal based on the following criteria:

Criteria	Weight
Relevant Experience and Qualifications	60%
Methodology	20%
Quality Assurance / Quality Control	20%
Litigation History Statement	P/F
	100%

4.5. When considering best value and award, TFC reserves the right to set a minimum requirement regarding the weighted criteria listed in par. 4.4 above.
4.6. The evaluation committee will determine if interviews/discussions are necessary. Award of a contract may be made without interviews/discussions if in the best interest of the state. The evaluation committee may determine that discussions are necessary to clarify or verify a written submittal. TFC may, at its discretion, elect to have Respondents provide oral presentations/interviews of their submittal. Scoring of the interview shall replace the initial scoring of the submittal.  The following will be expected during an interview:
A. A short presentation detailing company history and projects relevant to the current project, and confirmation of information presented in the submittal.
B. Attendance by team members assigned to the project to represent themselves as to their relative experience and proposed involvement in the project. Representation by the Project Manager is essential in this interview.
C. An agenda for the interview will be provided by TFC requiring an elaboration of company relevant experience, proposed methodology, and quality program for the Project.
4.7. Giving priority in order of the ranking determined by the scores, TFC will undertake to negotiate a professional architectural/engineering agreement with the firm which is evaluated as the highest scoring firm, deemed the best value to the State. If the agreement cannot be executed, the negotiations will be formally terminated and TFC will attempt to negotiate an agreement with the next firm in order of scoring until an agreement is reached or the list is exhausted, upon which the solicitation will be cancelled and may be re-issued.
4.8. In evaluating submittals to determine the best value for the State of Texas, TFC may consider information related to past contract performance of a Respondent including, but not limited to, the Vendor Performance Tracking System (available at http://www.txsmartbuy.com/vpts). Prior work performance with TFC, and other State agencies or governmental entities which are familiar with a Respondent’s performance, depending on problems encountered, may be grounds for disqualification.
4.9. Post-Submittal Requirements
A. Professional liability insurance in a minimum amount of $1,000,000 and other standard business insurance coverage, as may be required by the Contract.
B. Should the award amount be equal to or greater than $250,000.00:
HB1295 of the 84th Legislature mandates that you must comply with the following:
TGC Section 2252.908, and new rules promulgated by the Texas Ethics Commission (“TEC”) pursuant to Section 2252.908, require a disclosure of interested parties by firms that enter into certain types of government contracts. To comply with the law and new rules, firms must file a Disclosure of Interested Parties Form 1295 (“Form 1295”) with the TEC and TFC.
As of January 1, 2016, the TEC has made available on its website the new filing application that must be used to file Form 1295.
Go to: https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm. Information on using the new filing application is also posted on the TEC’s website as of January 1, 2016.

Questions concerning the Form 1295 may be directed to TFC Legal Services, Martin V. Blair; martin.blair@tfc.state.tx.us
C. Execution of an appropriate professional services contract.
5. RIGHT TO AUDIT: Vendor understands that acceptance of funds under this Contract acts as acceptance of the authority of the State Auditor’s Office, TFC or any successor agency, to conduct an audit or investigation in connection with those funds. Vendor further agrees to cooperate fully with the above parties in the conduct of the audit or investigation, including providing all records requested. Vendor shall ensure that this clause concerning the authority to audit funds received indirectly by subcontractors through the vendor and the requirement to cooperate is included in any subcontract it awards.
6. PUBLIC DISCLOSURE: No public disclosures or news releases pertaining to this Contract shall be made without prior written approval of TFC.
7. PROTESTS: Protests filed in accordance with this solicitation shall be governed by TAC Title 1, Administration, Part 5 Texas Facilities Commission, Chapter 111 Administration, Subchapter C Complaints and Dispute Resolution, §111.32 Protests/Dispute Resolution/Hearings.

8. ORDER PRECEDENCE: In the event of conflicts or inconsistencies between this Contract and its exhibits or attachments, such conflicts or inconsistencies shall be resolved by reference to the documents in the following order of priority: Signed Contract (or Notice of Award), Amendments to the Contract (or Notice of Award), Request for Qualifications, and Respondent’s Response to Request for Qualifications.
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ATTACHMENT A EXECUTION OF SUBMITTAL


NOTE:  FAILURE TO SIGN AND RETURN THE EXECUTION OF SUBMITTAL SHALL RESULT IN REJECTION OF THE RESPONSE.  

By signature hereon, the Respondent certifies that:

1. All statements and information prepared and submitted in the response to this RFQ are current, complete and accurate.

2. He/she has not given, offered to give, nor intends to give at any time hereafter, any economic opportunity, future employment, gift, loan gratuity, special discount, trip, favor, or service to a public servant in connection with the submitted response. Failure to sign the Execution of Submittal or signing it with a false statement, shall void the submitted offer or any resulting contracts.

3. Neither the Respondent or the firm, corporation, partnership, or institution represented by the Respondent or anyone acting for such firm, corporation, or institution has violated the antitrust laws of this State, codified in Section 15.01, et seq., Texas Business and Commerce Code, or the Federal antitrust laws, nor communicated directly or indirectly the offer made to any competitor or any other person engaged in such line of business.

4. Respondent certifies that if a Texas address is shown as the address of the Respondent, Respondent qualifies as a Texas Resident Bidder as defined in Texas Administrative Code, Title 34, Part 1, Chapter 20.

5. Under Section 2155.004, Government Code, the vendor certifies that the individual or business entity named in this submittal or Contract is not ineligible to receive the specified Contract and acknowledges that this Contract may be terminated and payment withheld if this certification is inaccurate.

6. Pursuant to Texas Government code, Title 10, Subtitle D, Section 2155.004(a), the Respondent has not received compensation for participation in the preparation of specifications for this solicitation.

7. Respondent is in compliance with TGC, Title 6, §669.003, relating to contracting with an executive of a state agency. If Section §669.003 applies, Respondent shall provide the following information as an attachment to this response: Name of former executive, name of state agency, date of separation from state agency, position with Respondent, and date of employment with Respondent.

8. Respondent agrees that any payments due under any contract arising from this Submittal will be applied towards any debt, including but not limited to delinquent taxes and child support that is owed to the State of Texas.

9. System for Award Management (SAM): Prior to awarding state funds for goods and/or services rendered, the State of Texas will conduct a required search of your firm using the Federal System for Award Management (SAM). This is a Federal government maintained database that record and track organizations either known to or suspected of contributing to terrorist organizations. No state funds may be paid to an individual or firm whose name appears on this list. TFC reserves the right, in its sole discretion, to deny and/or exclude any individual or firm from an award whose name appears on this list.

10. Texas Family Code Compliance Requirement: Under TGC, Title 5, Subtitle D, Section 231.006, Family Code (relating to child support), the individual or business entity named in this solicitation is eligible to receive the specified payment and acknowledges that this Contract may be terminated and payment withheld if this certification is inaccurate. The response includes the names of each person with a minimum of twenty-five percent (25%) ownership of the business entity submitting the




response. Respondent shall provide the name(s) below. Upon award, Respondent shall provide TFC Procurement the Social Security number(s) of the individual(s) listed below.

Firm Owner(s), Partners, Sole Proprietors, Share Holder(s) of twenty-five percent (25%) interest:


	Name:
	
	Name:
	

	Name:
	
	Name:
	



Respondent represents and warrants that the individual signing this Execution of Submittal is authorized to sign this document on behalf of the Respondent and to bind the Respondent under any contract resulting from this submittal.

RESPONDENT (COMPANY): 	_ 	

SIGNATURE (INK): _ 	_ 	_ 	_ 	

NAME (TYPED/PRINTED): 	_ 	_

TITLE: 	_ 	_ 	_ 	_ DATE: 			_ 		_ 		
STREET: 	_ 			_ 		_ CITY/STATE/ZIP:	_			_		_ TELEPHONE AND FACSIMILE NO.: 		_ 	_ TEXAS IDENTIFICATION NUMBER (TIN)*: 			_ 			
*The Texas Identification Number is the number assigned and used by the Texas Comptroller of Public Accounts. Enter this number in the space provided above. If this number is not known, complete the following:

Enter your Federal Employer’s Identification Number 	_ 	
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ATTACHMENT B
A/E Questionnaire Form
The form can be obtained electronically at the TFC website: http://www.tfc.state.tx.us/divisions/facilities/prog/construct/formsindex/ Document #19, Index of Forms.


ATTACHMENT C
HUB Subcontracting Plan
(Posted on the ESBD)

For electronic completion of the HSP (RECOMMENDED) click here:

https://comptroller.texas.gov/purchasing/vendor/hub/forms.php


ATTACHMENT D
Professional Services Agreement (Posted on the ESBD)

2015 Uniform General Conditions (Document #5C), 2018 Supplementary General Conditions (Document #5D), and the A/E Guidelines (Document #18)
can be obtained electronically at the TFC website: http://www.tfc.state.tx.us/divisions/facilities/prog/construct/formsindex/

ATTACHMENT E
TFC Criminal Background Checks and Application Guidelines (Document #5E) can be obtained electronically at the TFC website: http://www.tfc.state.tx.us/divisions/facilities/prog/construct/formsindex/


ATTACHMENT F
Scope of Work Description

ATTACHMENT G
DBGL Original Atkins / WSP Building Assessment
ATTACHMENT H
DBGL WJE Exterior Assessment

ATTACHMENT I
DBGL Jacobs Generator Study

ATTACHMENT J
RFQ Checklist
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ATTACHMENT F

Scope of Work Descriptions


Dr. Bob Glaze Laboratory (DBGL) Scope of Work:

What is the DBGL?

The Dr. Bob Glaze Laboratory (DBGL) is a 167,000 SF, 7 story lab building in Austin, Texas. It is one of the largest public health laboratories in the U.S. Annually, they test more than 1 million samples for infectious and foodborne diseases, biological and chemical compounds, and biological agents. And every year more than 400,000 Texas babies are screened twice for 54 metabolic and genetic disorders. The lab also helps keep our drinking water safe by testing water from the over 6800 public water systems. The Lab operates 24/7/365 to meet the needs and demands for Public Health.  Maintenance work is scheduled usually for Wednesday evenings and or on Sundays, but all major shutdowns are coordinated with the Lab well in advance. The Lab is aware and anticipates the work described in this proposal.  The Lab also expects major work to be fully designed and sequenced to take the least time to be completed, re-started and functioning under controls in the least downtime possible. https://www.dshs.state.tx.us/lab/

1. Replace AHU-1 and AHU-2 located on DBGL Roof. * These are large 130K CFM units on the roof.  Lab is 100% outside air and exhaust.  Original Govern Aire air handling units installed in 2001 when the building was completed.  Replacement AHU’s will need to be plug-n-play and designed to sit on existing roof curbs to reduce downtime. AHU’s cannot be replaced at the same time but have to be staged about 4-6 weeks apart to give the Lab time to resume work and catch up on their commitments. Units will need to be replaced in strict coordination with Lab operations for the shortest downtime possible to minimize disruption to critical laboratory services this building provides to the State.
1. Replace Lab Exhaust Units 1, 2 and 3 on DBGL Roof. * These are large exhaust fan units on the roof.  Lab is 100% outside air and exhaust.  Original LEU’s installed in 2001 when the building was completed.  Replacement LEU’s will need to be plug-n-play and designed to sit on existing roof curbs to reduce downtime. LEU’s cannot be replaced at the same time but have to be staged about 3-4 weeks apart to give the Lab time to resume work and catch up on their commitments. Units will need to be replaced in strict coordination with Lab operations for the shortest downtime possible to minimize disruption to critical laboratory services this building provides to the State.
1. Building wide controls upgrade.  Current Siemen’s system is antiquated and beyond useful life.  New control system needs to be able to control positive/negative room pressurization in multiple BSL-2 and BSL-3 laboratories. All open protocol systems will be evaluated during design and considered based upon functionality, durability, longevity, ease of installation and affordability.
1. Repair Chilled Water Riser where support hanger failed.  Replace thermal expansion couplers in riser. Design to minimize downtime and effect to DBGL Lab operations.
1. Provide complete air flow diagram and verify building air flow compliance with Test and Balance report for DBGL Building.
1. Provide specification for pre and post Test & Balance and Re-Commissioning of DBGL building. Verify final report.
1. Design and prepare civil and landscape design documents for building and site access around DBGL facility.  Include requirements for access and egress around area, safe traffic flow, segregated truck delivery and maintenance access from visitor and employee parking, Homeland Security elements, loading dock access and Acid Waste Neutralization System access, maximize visitor and employee parking, site drainage and utility protections/relocations in design.  Program and Design to coordinate new site development with adjacent existing building operations, access and service needs.  Programming with DSHS Building Managers needs to be included or input needs to be gathered and included in site layout designs.
1. Provide recommendations and design repairs for DBGL building envelope moisture infiltration.  Building Labs are under negative pressures. WJE report dated 12/28/16 found leaking window seals and improperly installed flashings of brink lintels, etc. that have caused water to penetrate exterior walls at numerous locations in Lab.
1. Design DBGL roof replacement.  Original DBGL roof needs to be replaced after major equipment has been replaced.  Provide 20-25-year roof design that Roof Manufacturer will warrant for same duration.
1. Retain maximum surface parking availability. 


* 	Include evaluation of AHU’s, EF’s, supply and exhaust systems to see if feasible to increase capacity by 10%-15%.  Evaluate available equipment space, building structure, chase sizes, ducts, etc. to verify if building can accommodate the capacity increase and what will be required to design and implement such renovations.


Dept. Of Health New Plant (DHNP, supports DBGL Lab) Scope of Work:

1. Provide AE services for expanded Chiller and Boiler Plant.  Add N+1 Chiller and N+1 Boiler along with new Cooling Towers to support all Chillers.  Upgrade plant pumps, tanks and relative systems to provide efficient, reliable and energy saving plant.  Cooling Towers to minimize noise pollution traveling to adjacent neighborhoods.  Design to minimize downtime, provide for easy maintenance and to not effect to DBGL Lab operations.
2. Provide design for new 3.25 MW, 4160-volt Generator, switchboards and transformers per Jacobs 11/2/17 Emergency Power System Feasibility Study recommendations.  Also, replace 12.47 kV switchgear lineup and design so that elements can be installed with minimal downtime of Lab. Coordinate with sitework design for best location to minimize noise from disturbing adjacent neighborhoods.  Remove old generator once new generator operational.
3. Design new generator structure to support Lab in emergencies. Structure design should greatly reduce sound coming from new Lab Generator and reduce sound pollution to adjacent neighborhoods.  Locate generator in location best serving Lab.  Enclosure should not cause generator overheating issues.  Locate fuel container in accessible location with secondary containment and security.
4. Expand current Chiller and Boiler Plant footprint to include another Chiller and Boiler.  Replace all Cooling Towers, either on roof as today or on the ground.  Reduce sound transmission so as not to disturb surrounding neighborhood






Hazardous Material Storage Building (DHH) Scope of Work:

1. Design new Chemical Storage Facility to meet Lab needs, comply with current code requirements, property line setbacks, etc.  Program, coordinate location with Lab for best location, access and security.


DSHS Buildings F, K and RBB Scope of Work:

1. DSHS Buildings F, K and RBB will also need roof replacement designs and considered a separate design package release under this contract scope.  Provide 20-25-year roof designs that Roof Manufacturer will warrant for same duration.
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ATTACHMENT J
 RFQ CHECKLIST

Checklist for RFQ #303-0-00843
Title: Professional A/E Services for Deferred Maintenance for DSHS Multiple Building Project

Opening Date: 3/11/2020 at 3:00 PM


 	Vendor Name and Address
Contact:	 	

TX Taxpayer VIN#:

Office#:    	

Mobile#:   	

Email:	 	






Attended Pre-Submittal Conference:  	


1. Submit one (1) original and three (3) copies of submittal	 	                                      Submittal Content
· Company Information	 	
· Relevant Experience and Qualifications	 	
· Methodology

· Quality Assurance / Quality Control	 	
· Litigation History Statement	 	
· Attachment A, Execution of Submittal	 	
· Attachment B, A/E Questionnaire Form	 	
· Attachment B, A/E Questionnaire Form Major Subs (optional)	 	
· Attachment C, HUB Subcontracting Plan	 	
· Copy of TBPE or TBAE Certificate of Registration	 	
· Acknowledgement of Addenda	 	
2. Submit one (1) separate copy of Attachment C, HUB Subcontracting Plan	 	
3. Submit one (1) PDF copy on a CD or a USB Flash Drive	 	
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