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REQUEST FOR QUALIFICATIONS
Construction Manager-Agent for Capitol Complex Projects
Project #16-018-8001

SECTION I
GENERAL

1. SCOPE: In accordance with the provisions of Texas Government Code (TGC), Chapter 2269, Subchapter E, Construction Manager-Agent Method, and Rules and Procedures adopted by the Texas Facilities Commission (TFC), TFC is requesting qualifications for a Construction Manager-Agent (CMA) to provide consultation and administrative services during the planning, design, construction, close out, and warranty phases of the Capitol Complex Projects,  hereinafter described as TFC Project #16-018-8001 (the Project). The Project will be administered by TFC.  This solicitation will include a submittal of company experience and qualifications focusing on projects of similar size and type. Respondents will be evaluated on experience and qualifications, as detailed in Section IV, Submittal Information. 

For consideration of this RFQ, the Project budget should be considered five hundred million dollars ($500,000,000) which shall include, design and construction, furnishings, utilities, and any other project related fees.

The CMA shall furnish or provide the consultancy, managerial, budget control, scheduling, and all other  services necessary and/or reasonably inferable from Attachment E, Revised Professional Services Agreement for CMA Services, any project analysis, design program, the 2016 Texas Capitol Complex Master Plan, and all other relevant data generated for the successful planning, design and construction of the project in accordance with TFC's requirements. The Professional Services shall include basic services, plus additional services as may be authorized by TFC.

2. CONTRACT TERM: CMA services are required to commence within ten (10) calendar days after the Notice to Proceed is issued. The planning and construction contract period is projected for a term of sixty (60) months except as may be otherwise amended or negotiated.

This contract is contingent upon the continued availability of funding. If funds become unavailable through lack of appropriations, legislative budget cuts, amendment of the Appropriations Act, state agency consolidations, or any other disruption of current appropriations, provisions of the Termination Article in the CMA Professional Services Contract shall apply.

3. DEFINITIONS:   

Addendum - A modification of the specifications issued by TFC. 

Attachment A, HUB Subcontracting Plan (HSP)  - The Historically Underutilized Business (HUB) Subcontracting Plan (HSP) required by Chapter 2161 of the Texas Government Code and by Title 34, Chapter 20, Subchapter B, §20.10- §20.28 of the Texas Administrative Code (TAC). 

CMA – Construction Manager-Agent

Good Faith Effort – Effort required by vendors when completing the HUB Subcontracting Plan, which demonstrates the respondent has completed one of the following for the planned subcontracting needs: A) Using strictly HUBs for all subcontracting needs, B) Meeting stated agency goal for HUB subcontracted needs using both HUBs and Non-HUB vendors, C) Performing “Traditional Good Faith Effort” of notifying two minority/women trade organizations and soliciting bids from three HUBs for each subcontracting opportunity, and allowing seven business days for response, or D) Self-Performing Contract (performing all work with own materials and labor).

Historically Underutilized Business (HUB) – pursuant to TGC Chapter 2161, means a business that is at least 51% owned by an Asian Pacific American, a Black American, a Hispanic American, a Native American an American Woman; and/or a United States Veteran with a minimum 20% Disability rating; is an entity with its principal place of business in Texas; and has an owner residing in Texas with proportionate interest that actively participates in the control, operations, and management of the entity’s affairs.

Owner - The Texas Facilities Commission (TFC). 

Project Manager - The individual or individuals designated by TFC and authorized to represent TFC during the performance of the contract.
SECTION II
PROJECT DESCRIPTION

Provide CMA services for the design and construction of new facilities in the Capitol Complex in Austin, Texas, as follows:

The Project includes all aspects of Phase One of the 2016 Texas Capitol Complex Master Plan, as may be amended by TFC from time to time, for the planning, development, architecture, engineering, design, procurement, demolition, renovation and construction of facilities and improvements on the Sites described below.  The Projects are described as follows:

Capitol Complex Projects:

			One approximately 605,000 GSF Office Building at N. Congress Avenue and Martin Luther King, Jr. Boulevard.

One approximately 421,000 GSF Office Building at N. Congress Avenue and 17th Street.

Five levels of underground parking under N. Congress Avenue from 16th Street to Martin Luther King, Jr. Boulevard.

One Capitol Complex Physical Plant Annex at the Sam Houston Building.

Walkable underground thermal utility tunnels from the Physical Plant Annex to new building at N. Congress Avenue and 17th Street.

Landscaped Pedestrian Mall on N. Congress Avenue from 16th Street to Martin Luther King, Jr. Boulevard.

The Sites planned for development of the Project are: 

State of Texas Parking Lot #7 (across from the Texas State History Museum):  One full block bounded by N. Congress Avenue, Martin Luther King, Jr. Boulevard, Brazos Street, and 18th Street.

State of Texas Parking Lot #2 (directly west of the Lyndon B. Johnson (LBJ) Building): One half block bounded by N. Congress Avenue, 17th Street, the LBJ Building, and 16th Street.

N. Congress Avenue Right of Way extending from Martin Luther King, Jr. Boulevard to 15th Street.

Parking lot and service yard west of the Sam Houston Building (SHB): One half block bounded by SHB, 14th Street, San Jacinto Boulevard, and 13th Street.

Additional Street Right of Ways including:

14th Street from Brazos Street to San Jacinto Boulevard
Brazos Street from 15th Street to 14th Street 
15th Street from Congress Avenue to Brazos Street 
16th Street from Congress Avenue to Brazos Street
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SECTION III
SCOPE OF WORK
1. CMA will work closely with TFC to lead collaboration with stakeholders, including state agencies, Architects and Engineers, Construction Managers-at-Risk, Subcontractors and Consultants during the development, completion and implementation of construction documents, from pre-design through construction close-out, as described in Attachment E – Revised Professional Services Agreement for CMA Services, and as described below:

· The CMA will provide the resources and expertise necessary to effectively monitor, review, and help coordinate as necessary, on TFC’s behalf, certain services performed by others involved in the project. 
· The CMA will be well-versed in appropriate regulations, building codes, and the use, selection, and availability of construction materials. 
· The CMA will have experience in the oversight of projects of extreme complexity, including extensive experience in providing leadership in projects that utilize advanced technical building methods and applications. 
· The CMA must possess expertise and ample capability for assembling accurate program budgets, developing and forecasting accurate construction cost estimates based on current, local market conditions and trends.
· The CMA must have substantial knowledge and ability to develop complex accurate critical path schedules including the capability to summarize and communicate status and to maintain and adjust the document to evolving program conditions and events.
· The CMA will have extensive program management experience in a leadership position utilizing the integrated services of architects, engineers, construction managers and project managers, and shall have the demonstrated ability to do so successfully. 
· The CMA will keep TFC well-informed of the progress of the project through all phases, and will ensure that the relevant TFC agreements and contracts regarding the project are being adhered to. 

· Responsibilities of the CMA may also include: monitoring demolition services, preconstruction services, monitoring and managing design progress schedules, developing and managing project control systems,  insurance compliance management, safety control and compliance systems, quality control and compliance programs, leading and assisting in constructability reviews as necessary, monitoring construction, managing complex critical path schedules, review of reports, manuals, standards, testing reports, commissioning reports, and training services, effectively monitoring and managing project costs, and, possible assistance in negotiating contracts for labor, material and services associated with the Project.

2. Documents are available for review: 
2.1. On the state of Texas Electronic State Business Daily (ESBD) at http://esbd.cpa.state.tx.us/  Select ‘Agency 303 Texas Facilities Commission’ from the drop-down box.
2.2. 2016 Texas Capitol Complex Master Plan is available at: http://www.tfc.state.tx.us/divisions/commissionadmin/tools/2015-10-06_TexasCapitolComplexMasterPlan_PROPOSED.pdf

3. SUBCONTRACTORS: Subcontractors providing service under the purchase order shall meet the same requirements and level of experience as required of the respondent.  No subcontract under the purchase order shall relieve the primary respondent of responsibility for the service.  If the respondent uses a subcontractor for any or all of the work required, the following conditions shall apply under the listed circumstances:
3.1. Respondents planning to subcontract all or a portion of the work shall identify the proposed subcontractors on the Attachment A, HUB Subcontracting Plan.
3.2. Subcontracting shall be at the respondent’s expense.
3.3. TFC retains the right to check subcontractor’s background and make determination to approve or reject the use of submitted subcontractors.
3.4. The respondent shall be the only contact for TFC and subcontractors. Respondent shall list a designated point of contact for all TFC and subcontractor inquiries.

SECTION IV
SUBMITTAL INFORMATION

1. SCHEDULE OF EVENTS: TFC reserves the right to change the dates shown below upon written notification.
EVENT	DATE      
Issue RFQ	03/25/2016
Mandatory Pre-Submittal Conference 	04/04/2016  Monday @ 10:00 AM
(OR)
Mandatory Pre-Submittal Conference	04/12/2016  Tuesday @ 10:00 AM
Deadline for Submission of Questions	04/18/2016
Deadline for Submission of Qualifications & HSP	04/27/2016  Wednesday @ 3:00 PM
Notification of Interview Selection	05/05/2016
Interviews 	05/12/2016
Award by Commission 	06/15/2016
Execute Contract	07/06/2016 

2. MANDATORY PRE-SUBMITTAL CONFERENCE: The mandatory pre-submittal conferences are scheduled for Monday 4/4/2016 @ 10:00 AM, and Tuesday 4/12/2016 @ 10:00 AM.  The location for both pre-submittal conferences is Auditorium 1-100, William B. Travis Building, 1701 North Congress Ave., Austin.  Respondents must have an employee of their firm attend at least one (1) of the two (2) pre-submittal conferences. TFC shall reject qualifications submitted by firms that did not attend one of the mandatory pre-submittal conferences.  Please be on time.  
For the pre-submittal conferences there is metered parking on the street (quarters), or free parking on the top level of State Parking Garage B, 1511 San Jacinto, Austin.
http://www.tspb.texas.gov/plan/maps/doc/capitol_complex_maps/capitol_complex_employee_parking.pdf

3. SUBMISSION REQUIREMENTS:
3.1. Submission:  
3.1.1. The submittal is of qualifications only.  Respondents shall submit one (1) original of the Attachment A, HUB Subcontracting Plan, the Attachment B, Execution of Submittal, the acknowledgement of Addenda, and Litigation History, and one (1) original and six (6) copies of the Attachment A, HUB Subcontracting Plan, Attachment C, CMA Qualification Form and other documentation required at this step of the RFQ.  Additionally, respondent shall provide a formatted CD containing a complete copy of the vendor’s response to this RFQ. The format shall be Adobe Acrobat version 9.0 or higher. Pages should be numbered and contain an organized, paginated table of contents corresponding to the section and pages of the RFQ. 

3.1.2. Respondents to this RFQ are responsible for all costs of submittal preparation and delivery.

3.1.3. Any respondents finding discrepancies between the provided documents, or in doubt as to their exact meaning, shall notify TFC at once. TFC, may then, as an option, issue addenda clarifying the same.  TFC is not responsible for oral instructions or for misinterpretation of the drawings and specifications.  Refer to Section IV, Submittal Information, par. 3.4, Inquiries, regarding how to submit questions.  
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3.2 Below is a summary of required information.  Submittals without this information will be evaluated accordingly.  TFC reserves the right, in its sole judgment and discretion, to waive minor technicalities and errors in the best interest of the state.  The Attachment A, HUB Subcontracting Plan, and the Attachment B, Execution of Submittal shall be returned with the response. Failure to do so shall result in disqualification.


3.2.1. Company Information:  Including, but not limited to the following:
3.2.1.1. Company description
3.2.1.2. Ownership information
3.2.1.3. Physical  and Mailing address
3.2.1.4. Other company locations/offices
3.2.1.5. Primary Contact
3.2.1.6. Office and mobile telephone number, and email address of company’s Primary Contact
3.2.1.7	   11-Digit State of Texas Vendor Identification Number

3.2.2. Relevant Experience and Qualifications: <60 pts.> 

3.2.2.1	Relevant Experience: 
3.2.2.1.1.	Complete and submit the Attachment C, CMA Qualification Form. 
Respondent should also provide free-form narrative that describes, in detail, any qualifications not enumerated on Attachment C, CMA Qualification Form.

3.2.2.1.2 Particularly indicate your firm’s experience with:
3.2.2.1.2.1 Construction Manager-Agent roles in technically complicated projects involving multiple buildings on restricted urban sites.
3.2.2.1.2.2 Projects involving various units of government, utilities and authorities having jurisdiction.
3.2.2.1.2.3 Coordination of work between multiple A/Es and Construction Managers-at-Risk within a single project and to a successful resolution. 
3.2.2.1.2.4 Construction projects within the Greater Austin, Texas area completed within the last five (5) years.

3.2.2.1.3.	Companies whose primary business is construction are preferred.

	3.2.2.1.4.	Demonstrate Company’s or Individuals’ relevant CMA experience to the type of work solicited in the RFQ.

	3.2.2.1.5.	Names of top management and key employees and each person’s duties. Include the background and experience of these key employees.

3.2.2.1.6.	Provide an Organizational Chart with roles and responsibilities of key individuals assigned to support the project.

3.2.2.2	Minimum Qualifications:  
		3.2.2.2.1.	Out of State contractors doing business in Texas shall have a Certificate of Authority to do business in Texas. A copy of the certificate shall be submitted with the submittal. 

3.2.2.2.2.	Negative responses from Owners and Architect/Engineer firms which are familiar with contractor’s performance, depending on problems encountered, may be grounds for disqualification.
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3.2.3. Methodology and Budget/Schedule Compliance:  <30 pts.>

3.2.3.1. Proposed Methodology:  A detailed plan outlining the methodology intended to be employed by the respondent that demonstrates the processes of implementation regarding the requirements of the RFQ Scope of Work into a realized and finished project. This shall include, but not be limited to 1) processes and techniques used to understand the Statement of Work, 2) problem solving, 3) value engineering, 4) maintaining budgets, 5) maintaining schedules, 6) staff sizing and roles, 7) company workload in proportion to the project outlined in the Statement of Work, and 8) coordination of work with A/E’s, Construction Managers-at-Risk, and other contractors and consultants. 

3.2.3.2. Budget/Schedule Compliance: On the Attachment C, Construction Manager-Agent Qualifications Form, Contractor shall demonstrate their ability to meet schedule completion dates and maintain project budgets.
3.2.3.2.1. For the five (5) most relevant recently completed projects, contractor shall demonstrate experience in meeting completion date schedules by providing the original construction duration and final construction duration on their last five projects. Provide appropriate explanation on the causation when a variance of 5% or more is experienced.
3.2.3.2.2. For the same five (5) most relevant recently completed projects as above, contractor shall demonstrate experience in maintaining construction budgets by providing the awarded budget and the final completion budget. Variances of 5% or more shall be explained for the causation in exceeding the stated awarded budget.
3.2.4. Quality Control Program & Safety Program: <10 pts.>

3.2.4.1. Quality Program: Quality Assurance / Quality Control: The respondent shall provide the name and job title of the person in the organization who oversees the quality assurance program. The respondent shall also provide a description of the firm’s quality assurance program. TFC reserves the right to require a copy of the Quality Control Manual and Quality Assurance Processes, which, if contracted, will become a contract document.  Vendor shall describe its quality assurance program, quality requirements and means of measurement. Provide process flow charts on how quality is maintained and achieved. The respondent shall describe the firm’s policy regarding establishing quality control processes similar to ISO 9000 and other in-place controls for adherence to budget, quality, safety and schedule.

3.2.4.2. Safety Program and Contractor’s Safety Record: Provide your company’s workers' compensation experience modification rate - EMR - for the last five years as part of the submittal. If the respondent is not a construction company, submit the EMR for your construction subconsultant. The EMR shall be submitted on the insurance carrier’s letterhead.   Also, indicate the name and job title of the person in your organization who manages your safety program. Provide a description of your firm’s safety program. TFC reserves the right to require a copy of your safety manual if your firm's proposal is scored within the highest range of proposals, which will become a Contract Document after award.
3.2.5 Litigation: 	<Pass/Fail>

3.2.5.1 Provide details of all litigation history, including but not limited to administrative claims and proceedings and arbitration within the past five (5) years.  

3.2.5.2 Respondents involved in litigation, depending upon the circumstances, may be disqualified.

3.2.6 Attachment B, Execution of Submittal: Failure to sign and return the Execution of Submittal with the response shall result in rejection of the response.  

	3.2.7.	Attachment F, Owner’s Requirements of Insurance: The insurance requirements as described in Attachment F, Owner’s Requirements of Insurance, shall be reviewed by an authorized agent of your insurance broker prior to submitting a response. Upon acceptance of the high scorer’s negotiated proposed pricing, the insurance requirements defined in Attachment F shall be met by providing the Certificates of Insurance (COIs) and the corresponding policy endorsements. 

3.2.8. Attachment A, HUB Subcontracting Plan: In accordance with the TGC, Sections 2161.181-182 and Title 34, Chapter 20, Subchapter B, §20.10- §20.28 of the TAC, TFC shall make a good faith effort to utilize HUBs in contracts for construction services, including professional and consulting services; and commodities contracts. The purpose of the HUB Program is to promote full and equal business opportunities for all businesses in State contracting in accordance with the following HUB utilization goals as specified in 34 TAC § 20.13: 
• 11.2% for heavy construction other than building contracts, 
• 21.1% for all building construction, 
• 32.9% for all special trade construction contracts,
• 23.7% for professional services contracts,
• 26.0% for all other services contracts, and 
• 21.1% for commodities contracts.  

As mandated by 34 TAC § 20.14, Respondents must submit an Attachment A, HSP that identifies all subcontracting items and complies with good faith effort requirements outlined in Attachment A, HSP and in accordance with the Comptroller of Public Accounts HUB rules [34 TAC §20.14 (d)(1)(D)(iii)].

3.2.9.1.	Pursuant to TGC § 2161.252(B), TFC shall reject any Response that does not include a fully completed Attachment A, HSP. An incomplete Attachment A, HSP is considered a material failure to comply with the solicitation requirements.   

3.2.9.2.	The Attachment A, HSP shall become a provision of the contract between the awarded Respondent and TFC.  The awarded Respondent can only change the Attachment A, HSP if (a) the Respondent complies with 34 TAC Section 20.14; (b) the Respondent provides its proposed changes to TFC for review; (c) TFC approves the Respondent’s proposed changes to its Attachment A, HSP; and (d) TFC and the Respondent amends their contract by submitting a revised Attachment A, HSP containing the changes approved by TFC.

3.2.9.3. 	If TFC determines that the Respondent failed to implement the HUB subcontracting plan in good faith, TFC, in addition to any other remedies, may report nonperformance to the Texas Comptroller in accordance with 34 TAC, Section 20.14, (g)(5).
3.2.9.4.	The Attachment A, HSP submitted with the response to this RFQ solely addresses the pre-construction phase of the scope of work.  A revised HSP shall be submitted by the awarded respondent prior to actual construction commencement.
If further assistance is needed in preparing the HUB Subcontracting Plan, potential respondents may contact the TFC HUB Coordinator Yolanda Strey at 512-475-0453, or by email at HUB@tfc.state.tx.us
3.3.1. Program Duration: Contract term is estimated at sixty (60) months.  

3.3.2. Submittal Duration: If TFC has not made an award ninety (90) calendar days after responses are opened respondents may withdraw their responses without prejudice; however, respondents have the option to extend the time in which their responses will be honored after this ninety (90) day period.
3.4. Inquiries:
3.4.1. All inquiries shall be submitted in writing to John Goodrich by email to: john.goodrich@tfc.state.tx.us
3.4.2.	All inquiries submitted by email shall be in an editable format, i.e. Microsoft Word, or standard email, as opposed to an un-editable format such as Adobe Acrobat .pdf files.
3.4.3.  All inquiries will result in written responses with copies posted to the ESBD at: http://esbd.cpa.state.tx.us/ If respondents do not have Internet Access, copies may be obtained through the point of contact listed above.
3.4.4.	Upon issuance of this RFQ, besides written inquiries as described above, other employees and representatives of TFC will not answer questions or otherwise discuss the contents of the RFQ with any potential vendor or their representatives.  Failure to observe this restriction may result in disqualification of any subsequent response.  This restriction does not preclude discussions between affected parties for the purpose of conducting business unrelated to this solicitation.
3.5. Solicitation Submission:
3.5.1. All submittals shall be received and time stamped at TFC prior to 3:00 P.M. Central Time on the date specified in the Schedule of Events. TFC reserves the right to accept late submittals; however no submittals shall be accepted once the submittal opening process has begun. 
3.5.2. Submittals should be placed in a separate envelope/package and correctly identified with your company’s name, the RFQ number, the Purchaser’s name, and the submittal deadline/opening date. It is the respondent’s responsibility to appropriately mark and deliver the submittal to TFC by the specified date.
3.5.3. Receipt of all addenda to this RFQ shall be acknowledged by returning a signed copy of the signature page of each addendum with the response. Any Amendment to this procurement solicitation will be posted as an addendum on the ESBD.  It is the responsibility of interested parties to periodically check the ESBD for updates to the procurement prior to submitting qualifications.  Respondent’s failure to periodically check the ESBD will in no way release the selected vendor from “addenda or additional information” resulting in additional costs to meet the requirements of the RFQ.
3.5.4. TFC will not consider any submittal that bears a copyright.  As a state agency, TFC will strictly adhere to the requirements of TGC Chapter 552 (the "Texas Public Information Act") regarding the disclosure of public information.  As a result, by participating in this solicitation process, Respondent acknowledges that all information, documentation, and other materials submitted in response to this solicitation may be subject to public disclosure under the Texas Public Information Act. TFC does not have authority to agree that any information submitted will not be subject to disclosure.  Disclosure is governed by the Texas Public Information Act.  Respondents are advised to consult with their legal counsel concerning disclosure issues resulting from this process and to take precautions to safeguard trade secrets and proprietary or otherwise confidential information.  TFC assumes no obligation or responsibility relating to the disclosure or nondisclosure of information submitted by Respondents. If it is necessary for Respondent to include trade secrets or proprietary or otherwise confidential information in its submittal, Respondent must clearly mark in bold red letters the term “CONFIDENTIAL” using at least 14 point font, on that specific part or page of the submittal which Respondent believes to be confidential.  All submittals and parts of submittals that are not marked confidential will be automatically considered to be public information.  Should trade secrets or proprietary or otherwise confidential information be included in the submitted CD, as referenced above, Respondent should mark the CD with the word “CONFIDENTIAL.” If TFC receives a public information request seeking information marked by Respondent as confidential, Respondent will receive notice of the request as required by the Texas Public Information Act.  If TFC receives a public information request for submittals and parts of submittals that are not marked confidential, the information will be disclosed to the public as required by the Texas Public Information Act.
3.6.   Delivery of Submittals -  Submittals shall be delivered to TFC by one of the following methods:
	U.S. Postal Service
	Overnight/Express Mail
	Hand Deliver

	 
TFC – Bid Services
ATTN:  John Goodrich
RFQ #303-6-01255
Central Services Building
P.O. Box 13047
Austin, TX  78711-3047

	
TFC – Bid Services
ATTN:  John Goodrich
RFQ #303-6-01255
Central Services Building, 
Rm. 176
1711 San Jacinto Blvd.
Austin, TX  78701

Hours – 8:00 AM to 5:00 PM
	
TFC – Bid Services
ATTN:  John Goodrich
RFQ #303-6-01255
Central Services Building
4th Floor Receptionist
1711 San Jacinto Blvd.
Austin, TX  78701

Hours – 8:00 AM to 5:00 PM



3.7.   Receipt of Submittals
3.7.1. Submittals will be opened at the Central Services Building, 4th Floor Receptionist, 1711 San Jacinto Blvd., Austin, Texas.
3.7.2. Submittals will be received until the date and time established for receipt, then opened.  
3.7.3. Telephone, facsimile, or email submittals are not an acceptable response to this RFQ.
3.7.4. All submittals become the property of TFC after the submittal deadline/opening dates.
4. EVALUATION AND AWARD
4.1. The intent of TFC is to award a contract to the vendor whose qualifications are considered to be the best value to the state.
4.2. An evaluation committee will be established to evaluate submittals.  The committee will include employees of TFC, and may include other impartial individuals who are not TFC employees.  By submitting qualifications in response to this RFQ, Respondent accepts the solicitation and evaluation process and acknowledges and accepts that scoring of the qualifications may involve some subjective judgments by the evaluation committee.   The evaluation committee will evaluate and score each submittal based on the following criteria:

Step 1 Criteria                                                                                 Weight	   
· Experience and Qualifications	60%
· Methodology and Budget/Schedule Compliance	30%
· Quality/Safety Programs & Safety Record	10%
· Litigation History	Pass/Fail
	 100%

4.3 The evaluation committee will conduct an interview of the finalist(s) to make a determination for award recommendation. Scoring of the interview shall replace the scoring of the previous criteria listed above. The following will be expected during an interview:
4.3.1 One hour is allocated for the interview. (Deleted per Addendum #1)
4.3.2 Attendance by team members assigned to the project to represent themselves as to their relevant experience and proposed involvement in the project. Representation by the CMA’s day to day project leadership team and key personnel is a critical component of the interview.
4.3.3 An agenda for the interview will be provided by TFC requiring an elaboration of company relevant experience, qualifications, and proposed methodology for the Project.
4.4 In evaluating proposals to determine the best value for the State of Texas, TFC may consider information related to past contract performance of a Respondent including, but not limited to, the Vendor Performance Tracking System (available at http://www.window.state.tx.us/procurement/prog/vendor_performance/).  Prior work performance with TFC, and other State agencies or governmental entities which are familiar with a Respondent’s performance, depending on problems encountered, may be grounds for disqualification.  
4.6	Right to Audit: Vendor understands that acceptance of funds under this contract acts as acceptance of the authority of the State Auditor’s Office, TFC or any successor agency, to conduct an audit or investigation in connection with those funds.  Vendor further agrees to cooperate fully with the above parties in the conduct of the audit or investigation, including providing all records requested.  Vendor shall ensure that this clause concerning the authority to audit funds received indirectly by subcontractors through the vendor and the requirement to cooperate is included in any subcontract awarded.
4.7	Protests shall be governed by TAC Title 1, Administration, Part 5 TFC, Chapter 111 Administration, Subchapter 1 Complaints and Dispute Resolution, §111.32 Protests/Dispute Resolution/Hearings.   
4.8	Order of Precedence: In the event of conflicts or inconsistencies between this contract and its attachments, such conflicts or inconsistencies shall be resolved by reference to the documents in the following order of priority: Signed Contract and Exhibits to the Contract. Request for Proposals, and Respondent’s Response to Request for Proposals.
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ATTACHMENT A
HUB Subcontracting Plan
Posted as ‘Package #2’ on the ESBD
For electronic completion (RECOMMENDED) click here:

http://www.window.state.tx.us/procurement/prog/hub/hub-forms/
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ATTACHMENT B
EXECUTION OF SUBMITTAL

NOTE: RESPONDENTS SHALL COMPLETE AND RETURN THIS ATTACHMENT WITH THEIR SUBMITTAL.  FAILURE TO DO SO SHALL RESULT IN DISQUALIFICATION OF THE SUBMITTAL.


By signature hereon, the respondent certifies that:

All statements and information prepared and submitted in the response to this RFQ are current, complete and accurate.

He/she has not given, offered to give, nor intends to give at any time hereafter, any economic opportunity, future employment, gift, loan gratuity, special discount, trip, favor, or service to a public servant in connection with the submitted response.  Failure to sign the Execution of Submittal or signing it with a false statement shall void the submitted offer or any resulting contracts.

Neither the respondent or the firm, corporation, partnership, or institution represented by the respondent or anyone acting for such firm, corporation, or institution has violated the antitrust laws of this State, codified in Section 15.01, et seq., Texas Business and Commerce Code, or the Federal antitrust laws, nor communicated directly or indirectly the offer made to any competitor or any other person engaged in such line of business.  

By signing this submittal, respondent certifies that if a Texas address is shown as the address of the respondent, respondent qualifies as a Texas Resident Bidder as defined in TAC, Title 34, Part 1, Chapter 20.

Under TGC Section 2155.004, the vendor certifies that the individual or business entity named in this bid or contract is not ineligible to receive the specified contract and acknowledges that this contract may be terminated and payment withheld if this certification is inaccurate.

Pursuant to TGC, Title 10, Subtitle D, Section 2155.004(a), the Respondent  has not received compensation for participation in the preparation of specifications for this solicitation.

Respondent is in compliance with TGC, Title 6, Subtitle A, Section 669.003, relating to contracting with an executive of a state agency.  If Section 669.003 applies, respondent shall provide the following information as an attachment to this response.  Name of former executive, name of state agency, date of separation from state agency, position with respondent, and date of employment with respondent.

Respondent agrees that any payments due under any contract arising from this Submittal will be applied towards any debt, including but not limited to delinquent taxes and child support that is owed to the State of Texas. 

HB1295 of the 84th Legislature mandates that you must comply with the following: 

TGC Section 2252.908, and new rules promulgated by the Texas Ethics Commission (“TEC”) pursuant to Section 2252.908, require a disclosure of interested parties by contractors that enter into certain types of government contracts.   To comply with the law and new rules, contractors must file a Disclosure of Interested Parties Form 1295 (“Form 1295”) with TEC and TFC.

As of January 1, 2016, TEC has made available on its website the new filing application that must be used to file Form 1295.  Upon the selection of a contractor, contractor will be required to immediately complete the Form 1295 and return it to the TFC Legal Services Division: martin.blair@tfc.state.tx.us

	
TFC will review completion of the form and send final notification to the TEC.  TFC may, in its sole discretion, delay execution of the contract until the form is filed with TEC.

Go to: https://www.ethics.state.tx.us/index.html.  Under the heading HOT TOPICS, click on “New Form 1295 Filing Application’.  Information on using the new filing application is also posted on TEC’s website as of January 1, 2016.

Contractors must use the application to enter the required information on Form 1295 and print a copy of the form and a separate certification of filing that will contain a unique certification number.  An authorized agent of a contractor must sign the printed copy of the form and have the form notarized.  The completed Form 1295 and certification of filing must be filed with TFC no later than thirty (30) days after the effective date of the contract.

Upon receipt of the signed, notarized form, TFC will notify TEC of the receipt of the filed Form 1295 and certification of filing.  TEC is required by law to post the completed Form 1295 to its website within seven business days after receiving notice from TFC.

System for Award Management (SAM): Prior to awarding state funds for goods and/or services rendered, the State of Texas will conduct a required search of your firm using the Federal System for Award Management (SAM). This is a Federal government maintained database that records and tracks organizations either known to or suspected of contributing to terrorist organizations. No state funds may be paid to an individual or firm whose name appears on this list. 

Texas Family Code Compliance Requirement:

Under TGC, Title 5, Subtitle D, Section 231.006, Family Code (relating to child support), the individual or business entity named in this solicitation is eligible to receive the specified payment and acknowledges that this contract may be terminated and payment withheld if this certification is inaccurate.  The response includes the names of each person with a minimum of twenty-five percent (25%) ownership of the business entity submitting the response.  Respondents that have pre-registered this information on the CPA Centralized Master Bidders List have satisfied this requirement. If not pre-registered, respondent shall provide the name(s) below. Upon award, respondent shall provide TFC Procurement the Social Security number(s) of the individual(s) listed below.   

Firm Owner(s), Partners, Sole Proprietors, Share Holder(s)
of twenty-five percent (25%) interest:

	Name:
	
	
	

	
	

	Name: 
	
	

	
	

	 Name: 
	
	

	
	


(Respondent may use bottom of page if necessary.)
 
RESPECTFULLY SUBMITTED:

	Authorized Signature:
	     

	

Printed Name and Title:
	     

	
	

	
Telephone:
	     

	
	

	
Respondent's Corporate Charter No.:
	     

	
	


If a Corporation, attach a corporation resolution or other official corporate documentation, which states that person signing this proposal is an authorized person to sign for and legally bind the corporation.


	
	



ATTACHMENT C
Construction Manager-Agent Qualification Form
(Posted as ‘Package #3 on the ESBD)
ATTACHMENT D
2016 Master Plan Excerpts
(Posted as ‘Package #4’ on the ESBD)
ATTACHMENT E
Revised Professional Services Agreement CMA Services
For Capitol Complex Projects
(Re-Posted as ‘Package #5’ on the ESBD)
ATTACHMENT F
Owner’s Requirements of Insurance
(Posted as ‘Package #6’ on the ESBD)

TFC website link:	http://www.tfc.state.tx.us/divisions/facilities/prog/construct/formsindex/
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ATTACHMENT G
REVISED RFQ CHECKLIST

Checklist for RFQ #303-6-01255
Title: RFQ for CMA for Capitol Complex Projects
Opening Date:  04/27/2016 @ 3:00 PM

Vendor Name and Address:

______________________________________		Contact:  _______________________________
	
______________________________________		TX Taxpayer #:__________________________

______________________________________		Office Phone: ___________________________ 

______________________________________		Mobile Phone: __________________________

______________________________________	Email:  ________________________________		

Attended a Pre-Submittal Conference: _______
				

1. Submitted one (1) original of the following: 
· Attachment A - HUB Subcontracting Plan				_______  
· Attachment B - Execution of Submittal					_______  
· Bid Bond (Deleted per Addendum #1)					_______  
· Acknowledge Addenda							_______  
· Litigation History Statement						_______   
2. Submitted one (1) original and six (6) copies of the following : ____
· Company Information							_______
· Attachment C – Construction Manager-Agent  Qualification Form		_______   
Budget Compliance Form						_______
Schedule Compliance Form						_______
Experience and Qualifications						_______   	
· Methodology 								_______   
· Quality/Safety  Programs & Safety Record				_______
3. Submitted one (1) PDF copy on a CD					_______ 
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