
TFC Contract No. I 6-081-000 
TFC Project No. I 6-023-6079 

INTERAGENCY COOPERATION CONTRACT 
BETWEEN 

TEXAS FACILITIES COMMISSION 
AND 

TEXAS ST ATE LIBRARY AND ARCHIVES COMMISSION 

This lnteragency Cooperation Contract (Contract) is entered into by and between the Texas 
Facilities Commission (TFC) and the Texas State Library and Archives Commission (Receiving 
Agency), pursuant to the authority granted by and in compliance with the provisions of "The 
Interagency Cooperation Act,'' TEX. Gov'T CODE ANN. §§ 771.001-.010 (Vernon 2012 & Supp. 
2014). 

I. STATEMENT OF WORK TO BE PERFORMED. 

1.01. SCOPE OF SERVICES. TFC shall provide, or cause to be provided, professional project 
management services required to perfonn a project analysis for new archival and records storage for 
Receiving Agency (hereinafter referred to as the "Project") as more particularly described in the 
GSC Architects Proposal dated December 14, 2015, attached hereto as "Exhibit A," and by this 
reference incorporated herein for all purposes. 

II. BASIS FOR COMPUTING REIMBURSABLE COSTS. 

2.01. REIMBURSABLE COSTS. The basis for computing reimbursable costs under this 
Contract shall be for actual costs incurred by TFC and developed from estimates received from 
third-party contractors. 

III. CONSIDERATION. 

3.01. CONTRACT AMOUNT. Receiving Agency agrees to pay TFC an amount not to exceed 
the sum of Ninety-Seven Thousand Three Hundred and No /100 Dollars ($97,300.00) for providing 
the services required to fulfill the terms of this Contract, including a line item of Four Thousand 
Three Hundred and No/100 Dollars ($4,300.00) for professional project management services 
provided by TFC, as set forth in the Facilities Design & Construction Lump Sum Project 
Management Fee Calculation Sheet dated January 28, 2016, attached hereto as "Exhibit B," and by 
this reference incorporated herein for all purposes. 

3.02 ACTUAL COSTS. TFC and Receiving Agency agree that payment in advance by 
Receiving Agency to TFC for services is necessary to effectively and efficiently complete the 
services, that such payment throughout the term of this Contract would serve a legitimate public 
purpose, and that the delivery of services may be expedited as a result of advanced payment, as 
authorized by Section 2155.383 of the Texas Government Code. If actual costs for contracted 
services provided by third-party contractors for work requested by Receiving Agency will 
exceed the amount allocated for said service, TFC will provide notice and a revised estimate to 
Receiving Agency within three (3) business days of receiving the estimate. Prior to exceeding 
the "maximum contract amount" the parties shall agree to amend this Contract pursuant to 
Section 8.09 to reimburse for such increased actual costs on a dollar for dollar basis. If actual 
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costs for contracted services by third-party contractors are less than the maximum contract 
amount, TFC will return any amount that exceeds actual costs to Receiving Agency. 

IV. PAYMENT FOR SERVICES. 

4.01. PAYMENT. An Interagency Transaction Voucher or Invoice (ITV) for these services 
will be prepared by TFC for the full amount of this Contract. Receiving Agency shall reimburse 
TFC within thirty (30) days from receipt of ITV or invoice for the full amount of this Contract. 
If payment by Receiving Agency is not received within thirty (30) days, TFC may cancel the 
Contract without further notice to Receiving Agency, and Receiving Agency shall remain liable 
for all actual costs incurred by TFC in delivering services under this Contract. TFC shall process 
all expenditures under this Contract as non-TFC capital budget expenses in that Receivin~ 
Agency shall have processed these expenditures as capital expenditures pursuant to HB l, 841 

Leg., R.S., Art. IX, Sec. 14.03. 

4.02. UNIFORM STATE ACCOUNTING SYSTEM (USAS). To the extent possible, 
interagency payments involving only treasury funds will be processed as paperless document 
transfers in the USAS system subject to audit by the Fund Accounting Division of the Comptroller's 
Office. Payments from treasury funds for deposit into local bank accounts will be processed in 
USAS through the paperless purchase vouchers process. 

4.03. REIMBURSEMENT. Reimbursements with funds contained in the State Treasury shall 
be made via USAS funds transfers, with Receiving Agency initiating the transfers. TFC will 
provide Receiving Agency with all the necessary USAS coding elements. Reimbursement with 
funds outside the State Treasury shall be made by Receiving Agency issuing warrants for 
payment to TFC. 

All reimbursements must be made through the use of local funds or drawn on the appropriated 
item(s) or account(s) of Receiving Agency from which the agency would ordinarily make 
expenditures for similar services or resources. Reimbursements will be credited to the 
appropriation year in which the expenses were incurred. 

To comply with HB I, 841
h Leg., R.S., Art. IX, Sec. 6.08, entities making payments from funding 

sources other than General Revenue Fund appropriations, shall remit an additional amount equal 
to the percentage of direct labor costs, necessary to cover the cost of the benefits. 

V. TERM OF CONTRACT. 

5.0 I. TERM. This Contract shall be effective upon the date of the last party to sign, and shall 
terminate on December 31, 2016, unless terminated earlier by either party, as provided in Section 
5.03. Receiving Agency shall receive all deliverable reports by April 15, 2016. 

5.02. DISPUTE RESOLUTION. The parties agree to use good-faith efforts to decide all 
questions, difficulties, or disputes of any nature that may arise under or by this Contract; provided 
however. nothing in this paragraph shall preclude either party from pursuing any remedies as may 
be available under Texas law. 
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5.03. EARLY TERMINATION. Either party may terminate this Contract upon thirty (30) days 
prior written notice to the other. Upon receipt of notice of early termination, TFC shall cancel, 
withdraw, or otherwise terminate outstanding orders or subcontracts which relate to the performance 
of this Contract and shall otherwise cease to incur costs under this Contract. Early termination will 
be subject to an equitable settlement of the respective interests of the parties accrued up to the date 
of termination. If this Contract is terminated for any reason, TFC will not be liable for any 
damages, claims, or losses, or any other amounts arising from or related to any such termination. 

VI. FUNDING. 

6.01 . NO DEBT. This Contract shall not be construed as creating any debt on behalf of the State 
of Texas and/or Receiving Agency and/or TFC in violation of TEX. CONST. art. III, § 49. In 
compliance with TEX. CONST. art. VIII, § 6, it is understood that all obligations of TFC hereunder 
are subject to the availability of state funds. If such funds are not appropriated or become 
unavailable, this Contract may be terminated. In that event, the parties shall be discharged from 
further obligations, subject to the equitable settlement of their respective interests accrued up to the 
date of termination. 

VII. FORCE MAJEURE. 

7.01. FORCE MAJEURE. Except as otherwise provided, neither TFC nor Receiving 
Agency is liable to the other for any delay in, or failure of performance, of a requirement 
contained in this Contract caused by force majeure. The existence of such causes of delay 
or failure shall extend the period of performance until after the causes of delay or failure 
have been removed, provided the non-performing party exercises all reasonable due 
diligence to perform. Force majeurc is defined as acts of God, war, strike, fires, explosions, 
or other causes that are beyond the reasonable control of either party and that by exercise 
or due foresight, such party could not reasonably have been expected to avoid, and which, 
by the exercise of all reasonable due diligence, such party is unable to overcome. Each 
party must inform the other in writing with proof of receipt within three (3) business days 
of the existence of such force majeure. 

VIII. MISCELLANEOUS PROVISIONS. 

8.01 . INDEPENDENT CONTRACTOR. It is further mutually understood and agreed that 
Receiving Agency is contracting with TFC as an independent contractor. 

8.02. INCORPORATION BY REFERENCE. Incorporated by reference the same as if 
specifically written herein are the rules, regulations, and all other requirements imposed by law, 
including but not limited to compliance with those applicable rules and regulations of the State of 
Texas and the federal government, all of which shall apply to the performance of the services under 
this Contract 

8.03. CAPITAL BUDGET AUTHORITY. Pursuant to Rider 16 entitled Capital Construction 
on Behalf of State Agencies for TFC found in HB I, 84th R.S., Art. I, any capital items related to 
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construction of buildings and facilities including minor construction projects greater than 
$100,000 performed by TFC on behalf of other state agencies do not apply to TFC for the 
purpose of the capital budget rider limitations specified in HB 1, 841

h Leg., R.S., Art. IX, Sec. 
14.03. By signing this Contact, Receiving Agency certifies it has the requisite capital budget 
authority to fund the services to be provided under this Contract. 

8.04. GOVERNING LAW AND VENUE. This Contract shall be governed and construed in 
accordance with the laws of the State of Texas. VENUE OF ANY SUIT BROUGHT FOR 
BREACH OF THIS CONTRACT SHALL BE FIXED IN ANY COURT OF COMPETENT 
JURISDICTION IN TRAVIS COUNTY, TEXAS; provided, however, the foregoing shall not be 
construed as a waiver of sovereign immunity by either party. 

8.05. SEVERANCE. Should any one or more provisions of this Contract be held to be void, 
voidable, or for any reason whatsoever of no force and effect, such provision(s) shall be construed 
as severable from the remainder of this Contract and shall not affect the validity of all other 
provisions of this Contract, which shall remain of full force and effect. 

8.06. HEADINGS. The headings contained in this Contract are for reference purposes only and 
shall not in any way affect the meaning or interpretation of this Contract. 

8.07. NOTICES. Any notice required or permitted to be delivered under this Contract shall be 
deemed delivered when deposited in the United States mail, postage prepaid, certified mail, return 
receipt requested, addressed to TFC or Receiving Agency, as the case may be, at the addresses set 
forth below: 

TFC: Texas Facilities Commission 
1711 San Jacinto Blvd. 
Austin, Texas 78701 
Attention: Legal Services 

Receiving Agency: Texas State Library and Archives Commission 
1201 Brazos Street 
Austin, TX 78711 
Attention: Mark Smith, Executive Director 
Phone: (512) 463-5460 
Email: mark.smith@tsl.texas.gov 

Notice given in any other manner shall be deemed effective only if and when received by the party 
to be notified. Either party may change its address for notice by written notice to the other party as 
herein provided. 

8.08. AUDIT. Pursuant to Section 2262.154 of the TEX. Gov'T CODE, TFC and the Receiving 
Agency agree to the following: 
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(i) the state auditor may conduct an audit or investigation of any entity 
receiving funds from the state directly under the contract or indirectly through a subcontract 
under the contract; 

(ii) acceptance of funds directly under the contract or indirectly through a 
subcontract under the contract acts as acceptance of the authority of the state auditor, under the 
direction of the legislative audit committee, to conduct an audit or investigation in connection 
with those funds; and 

(iii) under the direction of the legislative audit committee, an entity that is the 
subject of an audit or investigation by the state auditor must provide the state auditor with access 
to any information the state auditor considers relevant to the investigation or audit. 

8.09. ENTIRE AGREEMENT. This Contract constitutes the entire agreement of the parties. 
No other agreement, statement, or promise that is not contained in this Contract shall be binding 
except a subsequent written amendment to this Contract signed by both parties. 

THE UNDERSIGNED do hereby certify that, (1) the services specified above are necessary and 
essential and are properly within the statutory functions and programs of the affected agencies of 
State Government, (2) the proposed arrangements serve the interest of efficient and economical 
administration of those agencies, and (3) the services, supplies or materials contracted for are not 
required by Section 21 of Article 16 of the Constitution of Texas to be supplied under contract to the 
lowest responsible bidder. 

TFC certifies that it has the authority to enter into this Contract by virtue of the authority granted in 
TEX. Gov. CODE ANN., Chapter 771 . 

Receiving Agency further certifies that it has the authority to enter into this Contract by virtue of the 
authority granted in TEX. Gov. CODE ANN., Chapter 771. 

General Counsel 

Date of execution: 

H e. 
'fflrl Dir. 

~.E.D. 
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TEXAS STATE LIBRARY AND 
ARCHIVES COMMJSSION 

By: ~~ 
Mark Smith 

Executive Director 

Date of execution:1-{-i,' 1~ I£ 



"Exhibit A" 

GSC Architects Proposal 

Dated December 14, 2015 
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\ -· _:&~ GSC Architects 

TFC Contract No. 16-081-000 
Texas State Library and Archives Commission 

·'Exhibit A" 

December 14, 2015 

Janie Gribble, AJA LEED AP 
Project Manager 
Texas Facrhties Commission, Facilities Design & Construction 
1711 San Jacinto Blvd. 
Austin TX 78701 

Delivered via ema·1 to Jan;e.Gribble@tfc.state.tx. us 

Re: Texas State Library and Archives Commission 
Archival and Records Storage Expansion Project Analysis Proposal 

Dear Janie, 

We are pleased to present our proposal for A/E professional services for the Texas State Library and Archives 
Commission Archival and Records Storage Expansion Project Analysis We have thoroughly read the 2010 Analysis 
and look forward to meeting Mr. Mark Smith, TSL Director and Librarian, to learn how we can help guide the much 
needed storage expansion. 

We have added an allowance for an MEP engineer to evaluate existing cond1t1ons and weigh 1n on the energy efficient 
systems which can greatly beneN the expansion. We have also added a line item for a TFC chosen financial 
consultant; which we will add their report to our project analysis. 

Once we are engaged we anticipate a four week turnaround from the initial kick off meeting to the Project Analysrs 
delivery. Please review and Jet us know if you ha•te any questions. 

We appreciate the opportun ty cont•nue our relahcnshrp 'Ni th TFC and to work vJith the Texas State Library and 
Archives Commission' 

Sincere~"[,-..._ 

~tiff) 
{ I 

Bonita Tice Gray, AIA LEED AP BD+C 
Senior Associate 

AUSTIN 
~~ . '.! ·P I. E. p I 

::u11dn; Ill 5·J t:; J 

.\ .~t·r T~ r 13 ;J-.!~ 

51~.!71~i1; 

SAN ANTONIO 

':3··t-:·12 
51· .l1t::i1 T-~'1· ~521 
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L-- GSC Architects 

AUSTIN 

Proposal of Project Analysis -Archival & Records Storage Expansion for Texas State 
Library & Archives Commission 
Dei::ember 14, 2015 

Project Description 
This proposal 1s based on the request or Jame Gnbble AIA LEED AP Project Manager Texas Fac1l1t1es Comm·ss on 
to provide a scope & cost breakdown to complete and up-to-date Project Analysis which incorporates information from 
the archival study needs or the Texas State library & Archives Commission. The existing space does not currently 
meet the storage requirements and there are options to remedy this storage issue which include· expanding the 
existing space or to construct a new building on a newly acquired site. 

The goal of this Project Analysis will be to better understand the runct1onality and now er the ex sting f acihty, to review 
all the storage needs and to understand the current need or additonal storage space 

GSC Architects will include in house architectural services & engineering services through a qualified & resourceful 
engineering consultant. These services will provide a thorough understanding of the existing facility including all of the 
existing mechanical, electrical & plumbing systems within the facility. 

Scope of Project Analysis includes: 

1. Programming Meetings -

• Kick off meeting - Meet with Texas Fac1rt1es Commission and Texas State library members 
involved in this project - the TFC proiect manager & Mark Smith, TSL Director and Librarian. This 
meeting will include a question and answer session. 

2. Site Visits -

• Two total site visits - walk through !he ex:sting facility and understand the functionality and now 
process of the day to day operation. GSC & the Engineering consultant will be participating ln these 
visits. 

3. Follow up meeting -

• Follow up and discuss our findrngs & present any additional questions 
4. Final Project Analysis will be delivered tJ all members involved with this project. 

SAN ANTOWO 
?Cl S~.loFJ.C:•~1 
8!.JI d I'•] Ill 5•J1te .:Q;) 

+\1;St r1 T~cl~ T,: "'-lC 
512.ri,)1!7 

200 !: Gr 11sJ 

Su t,,; 122 

2'0 2l) 5 J.! •-1 . 
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COMPENSATION 

TFC Contract No. 16-081-000 
Texas State Librnr) and Archi\cs Commission 

"Exhibit A" 

'Ne propose to provide the above-described work for a fixed fee (except as noted) invoiced monthly by a percentage 
complete per phase. We reserve the right to negotiate new or additional fees if the scope of work or schedule 
changes significantly. 

Basic Services 

AUSTIN 
;io · S l .. F'.!: E>::i, 
3u1 rJ rg Ill 5J1t: J J0 
.'\· ... s t r T~<J5 ·5-;-.!'5 
512 .:·;9~17 

Architectural Services 
Kick off Meelinq 
Site Visits 
Follow up Meetinq 
Project Analysis 
Sub Total Architecture 

MEP Services (Allowance) 
Site Visits 
Project Analysis 
Sub Total MEP 

Financial Consultant (Allowance) 
TFC Recommendation 
Sub Total Financial Consultant 
TOTAL 

SAN ANTONIO 
200:: Gr~·1 s::ir 

SurAnt~no Te<J5 -:-52•5 

Rate I Extension 
l ump Sum I 3,000.00 
Lump Sum 8.000.00 
Lump Sum 3 000.00 
Lump Sum 16,000.00 

$30,000.00 

Estimate 2,000.00 
Estimate 4,000.00 

$6,000.00 

Estimate 57,000.00 
$57,000.00 
$93,000.00 
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Facilities Design & Construction 

TFC Contract No. 16-081-000 
TFC Project No. 16-023-6079 

Lump Sum Project Management Fee Calculation Sheet 
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TFC Contract No. 16-081-000 

Project Number. 16·023·6079 

.. Exhibit B"' Texas State Library and Archives Commission 

Facilities Design & Construction Lump Sum Project Management Fee Calculatlon Sheet 
28·Jan-16 

Project Name: TSlAC Archival and Record Storage 

When total pro1ect cost falls between the tabular limits, the rate will be Fee lnterpolauon Formut.1 
determined through direct interpolation. 

Dormitories Offices Medical 
Garage~ Classrooms, Clinical 

Warehouses Deferred Mamt. & laboratorie~ 

Project Cost Range Other 

PM Fee -( I"· OLt l.U'1 Lowct S Rong~ 
Vppt!r S f'aog~ Luwt>r $ lrtn&r • 1% '~ """ S "'"~ ' '" <~c• S "'"'"') 

• 'Xii fnr l uwt!r S Rdngc 

New Construction 1 I S - - \13J)O{f]Pro1ect Cost (expressed as dollars, e.g. 10,000,000) 
Over $ 100,000,000 3.3S% 3.60% 3.8S'Y. 

Over $ S0,000,000 3.60% 3.85% 4.10% 2 I S 1,999,999 lUpper Project Cost Range (expressed as dollars, e g. 10,000,000) •• 
Over $ 25,000,000 3 85% 4.10% 4.35% 
Over s 15,000,000 410% 4.35% 4.60% 3 I S- - -:Jlower Project Co~t Range (expressed a~ dollars, e.g. 10,000,000) • • 
Over $ 10,000,000 4.35% 4.60% 4.85% 

Over s 2,000,000 4.60% 4.85'Yo 5.10% 4 I 4.60% lTFC Fee 'ct. tor Upper Pro1ect Co~t Range (t!xpressed as a number, e.g. 3.00) • • • 
Up to• s 1,999,999 4.60% 4.85% 5.10% 

5 I - 4.60%-:JTFC Fee% for Lower Pro1ect Cost Range (expressed as a number, e.g. 3 25l • • • 

Renovation and Renewal 
Over s 100,000,000 4 35,. 4.60% 4.85<;. 
Over s 50,000,000 4 60'"'• 4.853 S.10% 

Over s 25,000,000 ii .BS"~ 5.10% 5.35% 6 I 4 bO~~ IResultmc TFC Fee ·~ 

Over s 15,000,000 510% 5.35% 5 60% 

Over $ 10,000,000 5 .35% 5.60% 5 85'1'. 1 I S 4,300 !Resulting TFC lump Sum Prn1cct Management Fee wunded tu the near ~\! 

Over s 2,000,000 560% 5.85% 6 10~. hundred dollar~. 

Up to• $ 1,999,999 560% 5 85% 6 lOfu 

• The fee 1s apphed as a fixed rate regardless of pro1ect cost and not interpolated 

•• If the Project Cost is greater than the Upper Pro1ect Cost Range ( > $100,000,000), enter "1" for the Upper Range and "O" for the lower Range 

••• If the Project Cost is greater than the Upper Project Cost Range { > $100,000,000l. enter the same percentage~ m both field~ 


