

TFC Contract No. 18-115-000
Terracon Consultants, Inc.
Assignment No. 14
Project No.: 16-020-5810

**INDEFINITE DELIVERY INDEFINITE QUANTITY
PROFESSIONAL SERVICES AGREEMENT
BETWEEN
THE TEXAS FACILITIES COMMISSION
AND
TERRACON CONSULTANTS, INC**

TFC CONTRACT NO. 18-115-000

ASSIGNMENT NO. 14

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 14 (hereinafter referred to as "Assignment No. 14" or "Assignment") is entered into by and between the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 (hereinafter referred to as "TFC") and Consultants, Inc., located at 5307 Industrial Oaks Boulevard, Suite 160, Austin, Texas 78735 (hereinafter referred to as "PSP") (TFC and PSP are hereinafter referred to individually as a "Party" or collectively as "Parties"), to be effective on the Effective Date (as defined below) and the terms and conditions of which are as follows.

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional Services is generally described as providing asbestos consulting services for the abatement phase, which includes the removal of asbestos-containing floor tile and mastic from Break Room 117 on the 1st floor of the Promontory Point Building located at 4044 Promontory Point Drive, Austin, Texas 78744. Services shall include, but are not limited to: (i) prepare abatement plans and specifications; (ii) provide air monitoring/inspection services during abatement; and (iii) prepare project closeout documents following abatement operations (hereinafter referred to as the "Project"), as further depicted in "Exhibit A-14," PSP's IDIQ Assignment No. 14 Proposal dated September 5, 2018, attached hereto and incorporated herein for all purposes and consisting of four (4) pages.

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 14 shall be completed no later than August 31, 2019, unless terminated earlier as provided in Section 3.2 of the Agreement. The schedule is subject to adjustments for possible time extension; however, any extension of time must be approved by the TFC and shall require an amendment to Assignment No. 14.

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be in accordance with the Agreement, any Special Conditions, and with this Assignment No. 14.

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services under this Assignment No. 14 with its own forces unless otherwise specified. If the scope of services is less than \$100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope of services will exceed \$100,000.00, PSP shall submit an HSP for approval pursuant to Section 11.2 of the Agreement.

TFC Contract No. 18-115-000
Terracon Consultants, Inc.
Assignment No. 14
Project No.: 16-020-5810

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 14 shall not exceed the sum of One Thousand Seven Hundred Thirty and No/100 Dollars (\$1,730.00). No more frequently than once per month, PSP shall submit a Pay Application to TFC for services performed and reasonable and necessary costs and expenses incurred through the last day of the previous month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6 of the Agreement.

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For this Assignment No. 14, PSP shall identify the Project Manager, PSP's employees and all subcontractors assigned to this project on the List of Project Manager and Subcontractors (hereinafter referred to as the "List"), attached hereto and incorporated herein for all purposes as "Exhibit B-14."

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that the Project Manager, and any of PSP's employees or subcontractors, be removed and replaced if, in the sole opinion of TFC, their performance on this project or any other projects, is and/or was inadequate or their continued involvement with the Project is, will, or has become detrimental to the timely and successful completion of the project.

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from TFC, which consent shall not be unreasonably withheld, conditioned, or delayed.

[This Space Intentionally Left Blank]

TFC Contract No. 18-115-000
Terracon Consultants, Inc.
Assignment No. 14
Project No.: 16-020-5810

ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and their integrated attachment(s) constitute the entire agreement of the Parties and such are intended as a complete and exclusive statement of the promises, representations, negotiations, discussions, and other agreements that may have been made in connection with the subject matter hereof. Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend a particular part of this Assignment, general conflicts in language between any such attachment and this Assignment shall be construed consistently with the terms of this Assignment. Unless otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension, or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and signed by the respective Parties hereto.

This Assignment shall be effective as of the date of the last Party to sign.

TEXAS FACILITIES COMMISSION

TERRACON CONSULTANTS, INC.

DocuSigned by:
By: NAOMI R. GONZALEZ
5D47CF0922704BE...

DocuSigned by:
By: James Bierschwale, P.E.
9E565B8776C7480...

Naomi R. Gonzalez, Acting General Counsel
FOR John S. Raff

James Bierschwale, P.E.

Interim Executive Director

Vice President

Date of execution: 10/05/2018 | 9:08 AM CDT

Date of execution: 10/05/2018 | 8:46 AM CDT

NRC G.C.

MW Dir.

MW D.E.D.

TFC Contract No. 18-115-000
Terracon Consultants, Inc.
Assignment No. 14
Project No.: 16-020-5810

EXHIBIT A-14

PSP'S IDIQ ASSIGNMENT NO. 14 PROPOSAL DATED SEPTEMBER 5, 2018

TFC Contract No. 18-115-000

Exhibit A-14

Assignment No. 14

September 5, 2018



Texas Facilities Commission
Facilities Design and Construction
1711 San Jacinto Boulevard
Austin, Texas 78701

Attention: Mr. Prince John Chavis

Telephone: (512) 463-1752
Mobile: (512) 417-1955
E-Mail: prince.chavis@tfc.state.tx.us

Re: Proposal for Asbestos Consulting Services
Promontory Point Building
1st Floor - Break Room 117
4044 Promontory Point Drive
Austin, Texas 78744
Terracon Proposal No. P96187783

Mr. Chavis:

Terracon Consultants, Inc. (Terracon) is pleased to submit this proposal to provide asbestos consulting services for the abatement phase of the project at the above referenced location. The scope of services is intended to meet state and federal requirements for asbestos abatement projects conducted prior to renovation or demolition operations of public buildings. Terracon understands the work will include the removal of asbestos-containing floor tile and mastic from Break Room 117 on the 1st Floor of the Promontory Point Building to facilitate planned renovations. The asbestos-containing materials (ACM) were identified as part of an asbestos inspection conducted by Terracon on June 1, 2018 (Project No. 96187238).

Terracon proposes to prepare abatement plans and specifications, provide air monitoring/inspection services during abatement and prepare project closeout documents following abatement operations as part of the scope of work in this proposal. Terracon understands that you intend to contract directly with a Texas Department of State Health Services (TDSHS) licensed Abatement Contractor for the asbestos abatement services.



Terracon Consultants, Inc. 5307 Industrial Oaks Boulevard, Suite 160 Austin, Texas 78735
P (512) 442 1122 F (512) 442 1181 terracon.com

Environmental



Facilities



Geotechnical



Materials

Proposal for Asbestos Consulting Services
Frontier Point Bldg – 1st Floor – Break Room, 1101 A Austin, Texas
September 5, 2018 ■ Terracon Proposal No. P96187783



PROPOSED SCOPE OF SERVICES

Task 1 - Asbestos Abatement Design

Terracon will develop a site specific set of asbestos abatement plans and specifications for the removal and disposal of the identified ACM from the above referenced location. The specifications will be prepared by a TDSHS licensed Individual Asbestos Consultant in accordance with current local, state and federal regulations. Two (2) copies of the documents will be provided to the Client and the abatement contractor selected for abatement work. The specifications will define abatement practices, procedures and inspection protocols.

Task 2 - Project Implementation

Terracon will provide a licensed asbestos consultant and technicians, who will be available for periodic inspections and air sampling throughout the duration of the removal projects. The asbestos consultant will coordinate operations for the Client and provide abatement project management for the duration of the projects. Terracon will also review all pre-job submittals pertaining to asbestos abatement prior to the beginning of the project. Critical visual inspections conducted prior to the start of work and at the completion of abatement prior to encapsulation, will be conducted by the consultant or a qualified project manager delegated by the consultant. Air monitoring will be conducted during the abatement activities. The air samples collected during the work periods will be analyzed on-site or off-site by Phase Contrast Microscopy (PCM) in accordance with the National Institute of Occupational Safety and Health (NIOSH) Method 7400.

Task 3 - Final Project Documentation

Once the project is completed, Terracon will prepare a final project report. Unless otherwise instructed, one (1) electronic version of the final report will be submitted to the Client. The final project report will include a description of the project, asbestos air monitoring results, and a review of the abatement contractor's documentation. Review of the abatement contractor's documentation will include waste disposal manifests, worker documentation, and all project submittals.

PROJECT BUDGET

The project budget is based on the anticipated scope of work as outlined above. Task 1 is presented as a lump sum charge. Tasks 2 and 3 are presented as time and material charges, which will be based in part on the duration of the abatement project as proposed by the selected Abatement Contractor. It is understood that the abatement may be conducted at night to best interface with the building users.

Proposal for Asbestos Consulting Services

Project Location: 15000 - 1st Floor - Break Room - 4171 A Austin, Texas
 September 5, 2018 ■ Terracon Proposal No. P96187783



The following is an estimate based upon available data and will not be exceeded without Client approval.

- Task 1 - Asbestos Abatement Design Documents

Abatement Design Documents (Lump Sum)	\$ 500.00
---------------------------------------	-----------

- Task 2 – Project Implementation

On-site Inspection/Air Monitoring (includes collection and analysis of up to ten PCM air samples/day), \$80.00/hour (estimate 8 hours)	\$ 640.00
Asbestos Abatement Project Management (includes project coordination and other project related work), \$125.00/hour (estimate 1 hour)	\$ 125.00

- Task 3 - Final Project Documentation

Report Preparation, \$95.00/hour (estimate 3 hours)	\$ 285.00
Clerical, \$55.00/hour (estimate 1.0 hour)	\$ 55.00
Consultant Review, \$125.00/hour (estimate 1.0 hour)	\$ 125.00
Estimated Total Project Consulting Costs:	\$ 1,730.00

The Client should also be aware that the TDSHS will assess notification fees based on the quantity of asbestos removed. An asbestos reporting unit (ARU) is each 160 square feet or 260 linear feet of asbestos-containing materials to be removed. An invoice (based on a rate of \$30 per ARU) will be sent to the Owner of the property by the TDSHS. **The fee for this current project will be approximately \$60.00.**

Terracon's invoice will be submitted to the client upon completion of the proposed services. **If conditions are encountered at the site which require significant changes in the scope of services or a significant increase in the anticipated number of hours necessary which will increase the cost of the project, you will be contacted for discussion and approval of such changes before we proceed.**

CONDITIONS

Items to be provided by the Client include:

- The legal right-of-entry to conduct the assessment.
- Any restrictions or special access requirements regarding the site shall be made known to Terracon prior to site mobilization.

Proposal for Asbestos Consulting Services

Frontier Point Bldg - 1st Floor - Break Room, 4101 A Austin, Texas
September 5, 2018 ■ Terracon Proposal No. P96187783



- Any known environmental conditions at the site (i.e., hazardous materials or processes, specialized protective equipment requirements, unsound structural members, etc.) shall also be communicated to Terracon prior to site mobilization.
- A diagram of the building layout such as a scaled architect's drawing or construction drawings (if available) will be provided to Terracon prior to site mobilization.

GENERAL COMMENTS

The analysis, comments and recommendations presented in the written report will be based on the information collected as discussed in this proposal. If requested by the client, Terracon may provide a verbal report prior to completion of a final written report. The content of the final written report takes precedence over any verbal reports which may be provided. Please note that Terracon does not warrant the work of laboratories, regulatory agencies or other third parties supplying information used in the preparation of the report. Terracon cannot guarantee a building or building components to be asbestos free.

The Scope of Work proposed in this proposal and the Proposal for Services shall constitute the exclusive services to be performed for this project.

We appreciate the opportunity to provide this revised proposal and look forward to working with you on this project. If you should have any questions or comments regarding this proposal, please call.

Sincerely,
Terracon Consultants, Inc.

Mitch Stogner
Individual Asbestos Consultant
TDSHS License No.: 105648
mitch.stogner@terracon.com

Richard Ian Howes
Individual Asbestos Consultant
TDSHS License No.: 105406
ian.howes@terracon.com

TFC Contract No. 18-115-000
Terracon Consultants, Inc.
Assignment No. 14
Project No.: 16-020-5810

EXHIBIT B-14

LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS

**LIST OF PSP PROJECT MANAGER
AND
SUBCONTRACTORS
(Name, Company Name, Address & Contact Person (Project Manager))**

A. PSP Project Manager:		<u>Richard Ian Howes</u> (Name) <u>Terracon Consultants, Inc.</u> (Company) <u>5307 Industrial Oaks Blvd., Ste. 160, Austin, TX</u> (Address) <u>(512) 680-4062</u> (Cell #) <u>Ian.Howes@terracon.com</u> (Email)
Terracon Inspectors		<u>Mitch Stogner</u> (Name) <u>Terracon Consultants, Inc.</u> (Company) <u>5307 Industrial Oaks Blvd., Ste. 160, Austin, TX</u> (Address) <u>(512) 653-4138</u> (Cell #) <u>Mitch.Stogner@terracon.com</u> (Email) <hr/> <u>Kenneth Williamson</u> (Name) <u>Terracon Consultants, Inc.</u> (Company) <u>5307 Industrial Oaks Blvd., Ste. 160, Austin, TX</u> (Address) <u>(512) 563-8439</u> (Cell #) <u>Kenneth.Williamson@terracon.com</u> (Email) <hr/> <u>Robert Dyer</u> (Name) <u>Terracon Consultants, Inc.</u> (Company) <u>5307 Industrial Oaks Blvd., Ste. 160, Austin, TX</u> (Address) <u>(512) 636-4194</u> (Cell #) <u>Robert.Dyer@terracon.com</u> (Email) <hr/> <u>Michael Jenkins</u> (Name) <u>Terracon Consultants, Inc.</u> (Company) <u>5307 Industrial Oaks Blvd., Ste. 160, Austin, TX</u> (Address) <u>(281) 382-8135</u> (Cell #) <u>Michael.Jenkins@terracon.com</u> (Email)
B. Subcontractors:		No Subcontractor Personnel will be on site
	1.	_____ (Name) _____ (Company) _____ (Address) _____ (Cell #) _____ (Email)
	2.	_____ (Name) _____ (Company) _____ (Address) _____ (Cell #) _____ (Email)