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TFC Contract No. 18-115-000
Terracon Consultants, Inc.
Assignment No.22

Project No. 20-002-5095

INDEFINITE DELIVERY INDEFINITE QUANTITY
PROFESSIONAL SERVICES AGREEMENT
BETWEEN
THE TEXAS FACILITIES COMMISSION
AND
TERRACON CONSULTANTS, INC.

TFC CONTRACT NO. 18-115-000
ASSIGNMENT NO. 22

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 22
(hereinafter referred to as “Assignment No. 22” or “Assignment”) is entered into by and between
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701
(hereinafter referred to as “TFC”) and Terracon Consultants, Inc. located at 5307 Industrial
Oaks Boulevard, Suite 160, Austin, Texas 78735 (hereinafter referred to as “PSP”) (TFC and
PSP are hereinafter referred to individually as a “Party” or collectively as “Parties™), to be
subject to the terms and conditions that follow.

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional
Services is generally described as inspection, collection and analysis for the asbestos-containing
materials to ensure safe removal, and sealant and observation/testing, reinforcing steel
observation and concrete observation/testing per engineering specifications (hereinafter referred
to as the “Project”), as further depicted in Exhibit A-22, PSP’s IDIQ Assignment No. 22
Proposal dated August 5, 2020 attached hereto and incorporated herein for all purposes and
consisting of ten (10) pages.

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 22 shall be
completed no later than August 31, 2021, unless terminated earlier as provided in Section 3.2 of
the Agreement. The schedule is subject to adjustments for possible time extension; however, any

extension of time must be approved by the TFC and shall require an amendment to Assignment
No. 22.

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 22.

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the
services under this Assignment No. 22 with its own forces unless otherwise specified. If the
scope of services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If
the scope of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to
Section 11.2 of the Agreement.
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Project No. 20-002-5095

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 22 shall
not exceed the sum of Sixteen Thousand and No/100 Dollars ($16,000.00). No more frequently
than once per month, PSP shall submit a Pay Application to TFC for services performed and
reasonable and necessary costs and expenses incurred through the last day of the previous month.
Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6 of the
Agreement.

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR:
For this Assignment No. 22, PSP shall identify the Project Manager, PSP’s employees and all
subcontractors assigned to this project on the List of Project Manager and Subcontractors

(hereinafter referred to as the “List™), attached hereto and incorporated herein for all purposes as
Exhibit B-22.

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand
that the Project Manager, and any of PSP’s employees or subcontractors, be removed and
replaced if, in the sole opinion of TFC, their performance on this project or any other projects, is
and/or was inadequate or their continued involvement with the Project is, will, or has become
detrimental to the timely and successful completion of the project.

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed.

ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended
as a complete and exclusive statement of the promises, representations, negotiations, discussions,
and other agreements that may have been made in connection with the subject matter hereof.
Unless an integrated attachment to this Assignment specifically displays a mutual intent to
amend a particular part of this Assignment, general conflicts in language between any such
attachment and this Assignment shall be construed consistently with the terms of this
Assignment. Unless otherwise expressly authorized by the terms of this Assignment, no
modification, renewal, extension, or amendment to this Assignment shall be binding upon the
Parties unless the same is in writing and signed by the respective Parties hereto.

[THIS PAGE INTENTIONALLY LEFT BLANK]
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This Assignment shall be effective as of the date of the last Party to sign.

TEXAS FACILITIES COMMISSION TERRACON CONSULTANTS, INC.
By: | Mikt Mvak, Epeadive Dircior By: fichard law. towes, Proudt Consultant
Mike Novak Richard Ian Howes
Executive Director Project Consultant

09/21/2020 10:58 AM CDT 21/202 :02
Date of execution: /21 | Date of execution: 09/21/2020 | 8:02 Am POT

Dir @
DED @
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EXHIBIT A-22
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TFC Contract No. 18-115-000 - Assignment No. 22 EXHIBIT A-22

1lerracon

September 16, 2020

Mr. Jay Franklin, PMP, CTCM
Texas Facilities Commission
1711 San Jacinto Blvd.
Austin, Texas 78701

Telephone: 512.463.1896
Email: jay.franklin@tfc.texas.qov

Re: Construction Materials Observation and Testing Services
LBJ Building Package 1
299 E. 17" Street
Austin, Texas
Terracon Consultants Inc. Proposal No. P96201160, Revision 2

Dear Mr. Franklin,

Thank you for selecting Terracon Consultants Inc. to provide construction materials observation
and testing services for the LBJ Building Package 1 project. This proposal outlines our
understanding of the scope of services to be provided by Terracon and includes unit fees for
services we anticipate will be required for this project.

A. PROJECT INFORMATION

Our understanding of this project is based on our review of the architectural and structural plans
prepared by Tom Green & Company Engineers, Inc. (dated 07/10/2020), project specifications
manual prepared by Tom Green & Company Engineers, Inc. (dated 07/10/2020), construction
scheduling information provided by Kaley Simon with Kitchell, and our experience with similar
construction projects.

We understand the project is to include construction of a cast-in-place concrete ramp addition
and concrete topping slabs at the East Plaza area of the existing LBJ State Office Building
complex. The project also includes the application of sealant at granite panel joints and concrete
joints at the East Plaza area.

B. SCOPE OF SERVICE

We anticipate providing the requested construction materials observation and testing services for
this project on an “as requested” basis during construction. We will rely on the general contractor
or his representative to notify us at least one business day in advance when the requested
services are needed. Our proposed scope includes the following field services identified in
Chapter 17 of the 2015 issue of the International Building Code:

e Concrete (Section 1705.3) (includes Reinforcing Steel Observation)
e Sealant Adhesion Testing (ASTM C1521)
e Limited Asbestos Sampling Services

Terracon Consultants, Inc. 5307 Industrial Oaks Blvd, Ste. 160  Austin, Texas 78735
P [512] 442-1122 F [512] 442-1181  terracon.com

Geotechnical [13] Environmental (] Construction Materials [ ] Facilities
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These services are described in greater detail in Exhibit B “Proposed Scope of Services for
Construction Materials Observation and Testing”. Our proposed scope of services and cost estimate
are included in Exhibit C.

This proposal does not include and/or varies from some of the observation/testing requirements noted
in the project specifications and Building Code. Our proposed scope of services should be reviewed
by the design professionals prior to the start of construction. If the design professionals determine
that the proposed testing and observation scope is inadequate, we would be happy to work with you
in developing a scope and cost estimate to address the requested increase in scope.

C. COMPENSATION

Our scope of services will be determined by your authorization for specific services as requested by
your project superintendent or other representative. Charges for our services will be based on the
quantities of services provided and the unit rates shown on the attached “Exhibit C.” Additional
services that may be requested (but are not included in the attached cost estimate) can be provided
at the unit fees shown in the attached “Schedule of Services and Fees”. The actual cost of our services
will be determined by the construction schedule and the quantity of services provided. Based on our
review of the construction plans and specifications, our experience with similar construction projects,
and information provided by the contractor, our fee estimate to provide the proposed scope of services
is $14,566. We recommend that a budget of $16,000 be established for these services.

The construction schedule and sequencing will have a major impact on the testing/observation cost.
We would be glad to visit with you at the appropriate time and revise the estimated cost presented in
this proposal as necessary to meet the project needs.

D. AUTHORIZATION

If this proposal is accepted, we understand that the Texas Facilities Commission will prepare a
contract to be executed by Terracon and the Texas Facilities Commission.

We appreciate the opportunity to provide this proposal and look forward to working with you and the
rest of the project team.

Sincerely,

Terracon Consultants Inc.
(Firm Registration: TX F3272)

= SR /o

Alexander D. Hardin, P.E. Christopher P. Schram, P.E.

Project Manager, Construction Services Department Manager, Construction Services
Attachments

ADH/CPS/JM

Responsive » Resourceful » Reliable
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EXHIBIT B
PROPOSED SCOPE OF SERVICES FOR
CONSTRUCTION MATERIALS OBSERVATION AND TESTING
LBJ BUILDING PACKAGE 1
TERRACON PROPOSAL NO. P96201160, REVISION 2

The proposed scope of services provided by Terracon is described below. The purpose of these
services is to observe requested components of the construction and conduct specific tests as
requested by the Client to determine whether or not the materials and construction comply with the
project requirements. These services are designed to provide a level of quality assurance (QA) for
the client based upon the requested frequency and are not intended to replace quality control tests
and procedures required by the contractors and their suppliers.

Terracon requires a complete set of construction plans and specifications approved for construction
and any addenda or revisions approved during the construction .process that would affect the
construction related to the requested QA services. The Terracon scope of services may not meet all
of the project requirements for construction observation and testing if the client retains Terracon to
provide a lesser extent of services. The contractor has the responsibility to be familiar with the project
requirements and to contact Terracon a minimum of 24 hours (one business day) prior to the time our
services will be required. Terracon is not responsible for providing specified services if the client does
not authorize Terracon to provide the services or if the contractor does not provide adequate
notification for our scheduling purposes.

Terracon will provide construction observations and testing services requested by the client as
described in our “Scope of Services” in general accordance with the normal standard of care. Our
scope of services does not include any design, design review, construction safety, trench safety,
construction supervision, or construction management services. Terracon personnel do not have the
responsibility or authority to stop the contractor’'s work, or to accept or reject any construction materials
or workmanship, even if they do not comply with the project requirements.

Site Access and Safety. Client shall secure all necessary site related approvals, permits, licenses,
and consents necessary to commence and complete the Services and will execute any necessary site
access agreement. Consultant will be responsible for supervision and site safety measures for its own
employees; but shall not be responsible for the supervision or health and safety precautions for any
third parties, including Client's contractors, subcontractors, or other parties present at the site. In
addition, Consultant retains the right to stop work without penalty at any time Consultant believes it is
in the best interests of Consultant’'s employees or subcontractors to do so in order to reduce the risk
of exposure to the coronavirus. Client agrees it will respond quickly to all requests for information
made by Consultant related to Consultant’s pre-task planning and risk assessment processes. Client
acknowledges its responsibility for notifying Consultant of any circumstances that present a risk of
exposure to the coronavirus or individuals who have tested positive for COVID-19 or are self-
quarantining due to exhibiting symptoms associated with the coronavirus.

Responsive m Resourceful m Reliable
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EXHIBIT B
PROPOSED SCOPE OF SERVICES FOR
CONSTRUCTION MATERIALS OBSERVATION AND TESTING
LBJ BUILDING PACKAGE 1
TERRACON PROPOSAL NO. P96201160, REVISION 2

Concrete (Section 1705.3) — The Terracon scope of services includes sampling concrete, and
conducting slump and concrete compressive strength tests. Terracon personnel do not have
the authority to accept or reject concrete even if it does not comply with the project
specifications. The contractor has the responsibility to reject concrete that does not comply
with the specifications or is unsuitable for use. Terracon will typically make 4-inch diameter,
8-inch high cylinders for compressive strength testing whenever the aggregate size allows.
When larger aggregate is used in the concrete or when the client requires 6-inch diameter, 12-
inch high cylinders, a surcharge will be applied for each cylinder made and tested. We will rely
on the contractor or his concrete supplier to provide adequate facilities for initial (and field)
curing of test cylinders as required by ASTM C 31 test procedures.

The Terracon scope of services also includes spot observations of the formwork dimensions

and the reinforcing steel size, spacing, and configuration on a periodic basis prior to concrete
placement.

The Terracon scope of services related to anchors cast in concrete includes verification of bolt
diameter, length, shape, and embedment in concrete. The contractor has the responsibility to
schedule this observation prior to placement of concrete. In those cases where anchor bolts
are drilled and epoxied into existing concrete foundations, Terracon should be contacted to be
present during installation of the bolts in order to verify the bolt hole size, depth, and cleanliness
as well as the application of epoxy and installation of bolts.

The Terracon scope of services does not include the following: continuous observation of
concrete placement for proper application techniques, periodic observation of the maintenance
of specified curing temperatures and/or techniques for constructed structures, review of the
erection procedures and temporary bracing for precast concrete members or verification of in-
situ concrete strength prior to stressing of tendons in post-tensioned concrete and prior to
removal of shores and forms from beams and structural slabs.

Sealant Adhesion Testing (ASTM C1521-13) — Terracon will perform field sealant adhesion
tests in general conformance with ASTM C1521-13 Standard Practice for Evaluating Adhesion
of Installed Weatherproofing Sealant Joints. Upon completion of the testing, Terracon will
provide a field report documenting our findings. Up to ten adhesion tests can be performed for
each site visit. The Contractor is responsible for providing access (e.g. via aerial lift platform)
as well as repair of any destructive adhesion tests performed.

Responsive m Resourceful m Reliable
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EXHIBIT B
PROPOSED SCOPE OF SERVICES FOR
CONSTRUCTION MATERIALS OBSERVATION AND TESTING
LBJ BUILDING PACKAGE 1
TERRACON PROPOSAL NO. P96201160, REVISION 2

Limited Asbestos Sampling Services - Terracon will conduct pre-demolition asbestos
inspection services to facilitate the removal of sealant/waterproofing materials associated with
the East and West Plaza construction at the site. The purpose of this survey is to identify and
quantify asbestos-containing materials (ACM) associated with the areas within the planned
path of construction. The scope of services is intended to meet state and federal requirements
for asbestos inspection projects conducted prior to renovation/demolition of public buildings.

Terracon will mobilize a licensed Asbestos Inspector to conduct an asbestos survey as
required by US Environmental Protection Agency (USEPA) regulation 40 CFR Part 61,
National Emissions Standards for Hazardous Air Pollutants (NESHAP). Terracon will conduct
a visual assessment of the areas in the path of construction to identify materials suspected of
containing asbestos (suspect ACM). Suspect materials will be physically assessed for friability
and evidence of damage or degradation. Samples of suspect ACM will be collected for
laboratory analysis. Bulk sample collection will be conducted in general accordance with the
protocols outlined in USEPA 40 CFR 763.86. Some isolated damage to building materials will
occur during sampling; however, Terracon will attempt to limit such damage to the extent
necessary for sample collection.

We have not had the opportunity to visit the areas where work is planned at the site; however,
based on discussions with you and experience with similar projects, we estimate up to fifteen
(15) samples will be collected for analysis as part of the asbestos inspection proposed. The
homogeneous materials which will be sampled in this investigation may include, but will not be
limited to: exterior sealants, waterproofing/roofing materials, and other miscellaneous
materials as observed in/around the East and West Plaza areas on the site.

An accredited laboratory will analyze bulk material samples by visual estimation using
polarized light microscopy (PLM).

Terracon will prepare a written report describing the sampling methodology and the results of
the survey. The report will describe the number, type, and location of building material samples
collected, the analytical results, the estimated quantity and the condition of materials identified
as ACM. Field drawings prepared at the site will be utilized to depict the sample locations and
the location and extent of ACM identified. Estimates of ACM removal costs will not be provided
unless specifically requested in advance by the client. Unless otherwise instructed, one (1)
electronic copy of the final report will be submitted to the client.
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EXHIBIT C
COST ESTIMATE FOR
CONSTRUCTION MATERIALS TESTING SERVICES
LBJ BUILDING PACKAGE 1
Terracon Proposal No. P96201160, Revision 2

Reinforcing Steel Observation
Service Quantity Unit Unit Rate Estimate
Engineering Technician, Regular Rate 18 Hour 3 60.00] $ 1,080.00
Engineering Technician, Overtime Rate 0 Hour $ 90.00| $ -
Vehicle Tri_p Charge 6 Per Trip $ 40.00| $ 240.00
Subtotal, Reinforcing Steel $ 1,320.00

This estimate is based on 6 trips for reinforcing steel observation for the ramp addition and topping slabs. This
estimate is based on scheduling information provided by Kaley Simon with Kitchell.

Concrete Observation/Testing

Service Quantity Unit Unit Rate Estimate
Engineering Technician, Regular Hours 24 Hour $ 60.00] $ 1,440.00
Engineering Technician, Overtime Hours 0 Hour $ 90.00| $ -
Concrete Cylinders, (ASTM C31 & c39)' 36 Each $ 16.00 | $ 576.00
Vehicle Trip Charge 6 Per Trip $ 40.00| $ 240.00
Vehicle Trip Charge (Cylinder Pick-Up) 6 Per Trip $ 40.00| $ 240.00
Cylinder Pick-Up 12 Hour $ 50.00| $ 600.00
Subtotal, Concrete $ 3,096.00

This estimate is based on 6 trips for concrete observation and testing. This estimate also includes 6 trips to the
project site to pick up concrete test cylinders cast the previous day. This estimate is based on scheduling
information provided by Kaley Simon with Kitchell.

NOTES:

1. This estimate is based on casting one set of six 4"x8" cylinders for compressive strength testing per 75 cubic yards, or
fraction thereof as required by the project specifications manual.
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EXHIBIT C
COST ESTIMATE FOR
CONSTRUCTION MATERIALS TESTING SERVICES
LBJ BUILDING PACKAGE 1
Terracon Proposal No. P96201160, Revision 2
Sealant Adhesion Observation/Testing

Service Quantity Unit Unit Rate Estimate
Inspection and Testing 6 Per Site Visit | $ 1,400.00| $ 8,400.00
Subtotal, Sealant Adhesion $ 8,400.00

This estimate is based on 6 site visits (each site visit is lump sum fee of $1,400) for sealant adhesion testing.
The number of site visits is based on scheduling information provided by Kaley Simon with Kitchell.

Limited Asbestos Sampling Services

Service Quantity Unit Unit Rate Estimate
Inspection and Testing 1 Lump Sum | $ 750.00 | $ 750.00
Subtotal, Sealant Adhesion $ 750.00

This estimate is based on providing limited asbestos sampling services (lump sum cost of $750). Refer to
Exhibit B for the proposed scope of services.

[V, Project Management | 8 | Hour | $ 125.00 | $ 1,000.00 |

ESTIMATE TOTAL $ 14,566.00
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SCHEDULE OF SERVICES AND FEES
CONSTRUCTION MATERIALS ENGINEERING
2019
Personnel
Principal, OffiCer, PEINOUT ......ovie e $150.00
Senior ENGINEETr, PEr NOUT .....oooiiiiiiiii e $130.00
Project ENGINEET, PEI NOUI ...uuiviiiiiiieeee e $125.00
Project Manager, PEFNOUT ..........uciviiiiiiieeee e $125.00
Transportation
Vehicle, per trip (within 25 miles of Terracon office) .........ccccocvviiiiiiiiiiiii e, $40.00
Field Services
Engineering Technician, Per hOUr ...........ciiiiiii i $60.00
Engineering Technician, overtime rate, per hour ............ccccvvviiiiiieiiieeeeeeeeeeeee e $90.00
Concrete Testing
Cylinder compression test (ASTM C 31 & C 39), 4'x8”, each .........ccococvvvveiiiiiiiiiiiieeeen, $16.00
Cylinder compression test (ASTM C 31 & C 39), 6"x12”, each .......ccccoevvveiiiiiiiiiiiieecen, $20.00
Beam flexural test (ASTM C 293 or C 78), €aCh ........oooviiiiiiiii e $50.00
Masonry Testing
Compressive strength CMU block (ASTM C 140), €ach .........cccoooiviiiiiiiieeeicccieeeee, $100.00
CMU block absorption only (ASTM C 140), €aCh .........ccoiiiiiiiiiiiiciee e $75.00
CMU Block prism compressive strength (ASTM C 1314), each ............ccocooeeeiieiiiinnnnn $250.00
Compressive strength of grout prism (ASTM C 1019), each ...........cooooiiiiiiiiiiii, $35.00
Compressive strength of mortar cube (ASTM C 780 & C 109), each .............ccceeeeiinnnnnn. $18.00
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SCHEDULE OF SERVICES AND FEES
CONSTRUCTION MATERIALS ENGINEERING

2019
Soils Laboratory Tests
Atterberg limits (ASTM D 4318), @aCN ..cucvuusiiimsimumimmmmsmussss ssosssm sasusssussssens s sasvasseussumss sos o $60.00
Sieve analysis (ATM C 136), €aCN . ....uuiuiiiiii e $75.00
Sieve analysis percent finer than #200 (ASTM C 117), each ..........ccccoiiiiiiiiiiiiiiiiicn, $50.00
Combined sieve analysis (ASTM C 136 and C 117) ....coovviiiieeeiiiiieeee e $100.00

Compaction

Optimum moisture / maximum dry density relations (proctors)

ASTM DB98, €ACH ..o $180.00
ASTM D1557, €aCH e $190.00
Additional charge for Coarse Aggregate Correction (ASTM D4718) ...................... $25.00
TXDOT TEX 113E OR 114E, €aCh ..oooovviiiiiiiii e, $230.00
Permeability (ASTM D 5084), @aCh ......uciiiiiiiiiiii e, $350.00
Chloride & Sulfate (Tex 620-J), €aCh .........ooiiiiiiiiiiiiiie e $100.00

Soils Field Services

Field gradation of lime treated soil, @ach ............cccceiiiiiiiiiii $45.00
Depth check of lime treated soil, €aCh ... $25.00
Soil pH value (TEX 128E) €aCh ..o e $25.00

Asphaltic Concrete Services

Molding specimens (TEX 206F), set 0f 3 ..o $75.00
Bulk specific gravity of lab molded specimens, set of 3 ..., $50.00
Bulk specific gravity of core specimen (TEX 207F), each .......ccccooviiiiiiviiiiiiiiiiiiiiiieeeeen. $50.00
Maximum theoretical density (ASTM D 2041 or TEX 227F), each ......ccccccovviviiiiiininnnnn.. $75.00
Hveem stability (ASTM D 1560 or TEX 208F), set 0f 3 .......cvviiiiiiiiiiiiiiieiiieeiieeeeee e, $100.00
Extraction and Sieve Analysis (ASTM D 2172 or TEX 210F), each ........cccccevvvviiininnnnnnn. $200.00
Asphalt CoriNg, €aCH ... ————————— $95.00
Asphalt core thickness & density, @ach ........ccccciivviiiiii s $50.00
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SCHEDULE OF SERVICES AND FEES
CONSTRUCTION MATERIALS ENGINEERING

2019
Structural Steel
Certified Welding INSpector, PEr NOU .......veiiiiii e, $100.00
Certified Welding Inspector, overtime rate, per hour ............ccccooeeiiiiiiiiiiiiie e, $150.00
Ultrasonic Testing by CWI, PEIrhOUT ........oooiiiiiiiii e $120.00

Remarks

A four-hour minimum charge is applicable to all trips made for the performance of structural steel
testing/inspection services, a minimum charge of two hours will be assessed for trips to the project
site for sample or cylinder pick up only and a three-hour minimum charge is applicable to all trips
made for the performance of other testing, inspection, cancellations or consulting services.

All labor, equipment, and transportation charges are billed on a portal to portal basis from our
office.

Overtime rates of 1.5 times the quoted hourly rate will be applicable for all time worked in excess

of eight (8) hours per day, all time worked outside of daylight hours of 6:00 AM to 6:00 PM Monday
through Friday, and all time worked on weekends and holidays.
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EXHIBIT B-22
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TFC Contract No. 18-115-000 - Assignment No. 22

Exhibit B-22 Terracon Consuitants,

LIST OF PSP PROJECT MANAGER

AND
SUBCONTRACTORS
(Name, Company Name, Address & Contact Person (Project Manager))
A. PSP Project Manager: Alex Hardin (Name)

Terracon (Company)

| 5307 Industrial Oaks Blvd., Ste 160 Austin, TX.
78735 (Address)
512-891-2657 (Cell
Alex.hardin@terracon.com (Email)

B. Subcontractors:

For use with all 2018 IDIQs

ne.
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