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TFC Contract No. 18-115-000 
Terracon Consultants, Inc. 

Assignment No. 9 
Project No.: 18-002-8601 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
TERRA CON CONSULT ANTS, INC. 

TFC CONTRACT NO. 18-115-000 

ASSIGNMENT NO. 9 

THIS INDEFINITE DELIVERY INDEFINITE QUANTIY ASSIGNMENT NO. 9 
(hereinafter referred to as "Assignment No. 9" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 7870 L 
(hereinafter referred to as "TFC") and Terracon Consultants, Inc. located at 5307 Industrial Oaks 
Boulevard, Suite 160, Austin, Texas 78735 (hereinafter referred to as "PSP") (TFC and PSP are 
hereinafter referred to individually as a "Party" or collectively as "Parties"), to be effective on the 
Effective Date (as defined below) and the terms and conditions of which are as follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing an asbestos containing materials survey for Building 
507 of the Texas School for the Blind and Visually Impaired located at 1100 West 45th Street, 
Austin, Texas. Services shall include, but may not be limited to: (i) conducting sampling and 
testing, and submitting a report to TFC; and (ii) generating a site-specific set of asbestos abatement 
plans and specifications resulting from the survey (hereinafter referred to as the "Project"), as 
further depicted in "Exhibit A-9," PSP's IDIQ Assignment No. 9 Proposal dated May 10, 2018, 
attached hereto and incorporated herein for all purposes and consisting of four (4) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assigrunent No. 9 shall be 
completed no later than December 31, 2018, unless terminated earlier as provided in Section 3 .2 
of the Agreement. The schedule is subject to adjustments for possible time extension; however, 
any extension of time must be approved by the TFC and shall require an amendment to Assignment 
No. 9. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 9. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services 
under this Assignment No. 9 with its own forces unless otherwise specified. If the scope of 
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. lfthe scope 
of services will exceed $I 00,000.00, PSP shall submit an HSP for approval pursuant to Section 
11.2 of the Agreement. 
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TFC Contract No. I 8-115-000 
Terracon Consultants, Inc. 

Assignment No. 9 
Project No.: 18-002-860 I 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 9 shall not 
exceed Six Thousand Three Hundred Fifty-Five and Noll 00 Dollars ($6,355.00). No more 
frequently than once per month, shall submit a Pay Application to TFC for services performed and 
reasonable and necessary costs and expenses incurred through the last day of the previous month. 
Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6 of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For 
this Assignment No. 9, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter referred to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-9." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that 
the Project Manager, and any of PSP's employees or subcontractors, be removed and replaced if, 
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was 
inadequate or their continued involvement with the Project is, will, or has become detrimental to 
the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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TFC Contract No. 18-115-000 
Terracon Consultants, Inc. 

Assignment No. 9 
Project No.: 18-002-860 I 

ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a particular part of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be construed consistently with the terms of this Assignment. Unless 
otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension, 
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and 
signed by the respective Parties hereto. 

TEXAS FACILITIES COMMISSION 

John S. Raff 

Interim Executive Director 

TERRACON CONSULT ANTS, INC. 

~DocuSlgn•d by; 

By: ~~e~~cluN~ 
James Bierschwale 

Print Name: -----------
Print Title: _v_,_· c_e_P_r_e_s_i d_e_n_t ____ _ 

06/22/2018 8:39 AM CDT 06/22/2018 I 8 30 
Date of execution: Date of execution: : AM CDT 

[~ G.C. 

~ Dir. 

1; 
L::. D.E.D. 
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TFC Contract No. 18· 115-000 ·Assignment No. 9 

May 10, 2018 

Texas Facilities Commission 
Facilities Design and Construction 
1711 San Jacinto Boulevard 
Austin, Texas 78701 

ExhlbilA·9 

Attention: Ms. Dorothy Spearman - Senior Project Manager 

Telephone: 512.463.2946 
Cell: 512.786.0575 
E-Mail: dorothy .spearman@tfc. state. tx. us 

Re: Proposal for Asbestos Consulting Services 

lrerracan 

Texas School for the Blind and Visually Impaired (TSBVI) - Building 507 
1100 W 45th Street, Austin, Texas 78756 
Terracon Proposal No. P96187391 

Ms. Spearman: 

Terracon Consultants, Inc. (Terracon) is pleased to submit this proposal to provide asbestos 
consulting services for the abatement phase of the project at the above referenced location. 
The scope of services is intended to meet state and federal requirements for asbestos 
abatement projects conducted prior to renovation or demolition operations of public buildings. 
Terracon understands the work will include the removal of asbestos-containing flooring 
identified previously In the building and perhaps some additional materials which may be 
present in the crawlspace below the building or elsewhere as determined in the initial 
confirmation sampling and project design to be conducted as part of this project. Terracon 
understands you intend to demolish the building over the next few months and has reviewed the 
limited asbestos inspection data you provided. 

Terracon proposes to conduct limited asbestos assessment and sampling services to augment 
the current asbestos data to create a comprehensive, pre-demolition asbestos inspection of the 
faclllty. Once site conditions are better established, Terracon proposes to prepare abatement 
plans and specifications, provide air monitoring/inspection services during abatement, and 
prepare project closeout documents following abatement operations as part of the scope of 
work in this proposal. Terracon understands that you intend to contract directly with a TDSHS 
licensed Abatement Contractor for the asbestos abatement services. 

Ter'1lton Consultants rnc 5307 Industrial Qaks Blvd. Suite 160 Ausffn. TX 78735 

P 512-442-1122 F 512-442-1181 terracon.a>m 

Environmental 0 Facilities 0 Geotechnical 0 Materials 
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TFC Contract No. 18-115-000 · Assignment No. 9 
Asbestos Consulting Serv;ces 
Proposal No. P96187391 
May 10, 2018 
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Exhlb'lA·9 

PROPOSED SCOPE OF SERVICES 

llerracan 

Task 1 - Confirmation Sampling and Asbestos Abatement Design 

Terracon will conduct limlted asbestos sampling of the areas where it appears additional 
asbestos Information is required such as in the building crawlspace, building exterior elevations 
and roof as well as confirm and quantify materials within the building which appear to have 
been previously sampled per the provided asbestos information developed by others. Once site 
conditions are better established, Terracon will develop a site specific set of asbestos 
abatement plans and specifications for the removal and disposal of the identified ACM from the 
building. The specifications will be prepared by a Texas Department of State Health Services 
{TDSHS) Licensed Individual Asbestos Consultant In accordance with current local, state and 
federal regulations. Two (2) copies of the documents will be provided to the Client and the 
abatement contractor selected for abatement work. The specifications wlll define abatement 
practices, procedures and Inspection protocols. 

Task 2 - Project Implementation 

Terracon will provide a licensed asbestos consultant and technicians, who will be available for 
periodic inspections and air sampling throughout the duration of the removal projects. The 
asbestos consultant will coordinate operations for the Client and provide abatement project 
management for the duration of the projects. Terracon will also review all pre-Job submlttals 
pertaining to asbestos abatement prior to the beginning of the project. Critical visual inspections 
conducted prior to the start of work and at the completion of abatement prlor to encapsulation, 
will be conducted by the consultant or a qualified project manager delegated by the consultant. 
Air monitoring will be conducted during the abatement activities. The air samples collected 
during the work periods will be analyzed on-site or off-site by Phase Contrast Microscopy 
{PCM) in accordance with the National Institute of Occupational Safety and Health (NIOSH) 
Method 7400. 

Task 3 ~ Final Project Documentation 

Once the project is completed, Terracon will prepare a final project report. Unless otherwise 
Instructed, one (1) electronlc version of the final report will be submitted to the Client. The final 
project report will include a description of the project, asbestos air monitoring results, and a 
review of the abatement contractor's documentation. Review of the abatement contractor's 
documentation will include waste disposal manifests, worker documentation, and all project 
submittals. 

Responsive • Resourceful • Reliable 
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Exhlblt A-9 TFC Contract No. 18-115-000-Asslgnmenl No. 9 
Asbestos Consulting Services 
Proposa1No. P96187391 
May 10, 2018 lferracan 
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PROJECT BUDGET 

The project budget is based on the anticJpated scope of work as outlined above. Task 1 Is 
presented as a lump sum charge. Tasks 2 and 3 are presented as time and material charges, 
which will be based In part on the duration of the abatement project as proposed by the 
selected Abatement Contractor. It is understood that the abatement will be conducted at night 
ta best Interface with the building users. 

The fallowing Is an estimate based upon available data and will not be exceeded without Client 
approval. 

• Task 1 - Confirmation Sampling and Asbestos Abatement Design Documents 
Abatement Design Documents (Lump Sum) $ 1,250.00 

• Task 2- Project Implementation 
On-site Inspection/Air Monitoring (includes 
collectron and analysis of up to ten PCM air samples/day), 
$80.00/hour (estimate 50 hours) 

Asbestos Abatement Project Management (includes 
project coordination and other project related work), 
$125.00/hour (estimate 2 hours) 

• Task 3- Final Project Documentation 
Report Preparation, $95.00/hour (estimate 5 hours) 
Clerical, $65.00/hour (estimate 2.0 hours) 
Consultant Review, $125.00/hour (estimate 2.0 hours) 

Estimated Total Project Consulting Costs: 

$ 4,000.00 

$ 250.00 

$ 
$ 
$ 

475.00 
130.00 
250.00 

$ 6,355.00 

The Client should also be aware that the TDSHS will assess notification fees based on the 
quantity of asbestos removed. An asbestos reporting unit (ARU) is each 160 square feet or 260 
linear feet of asbestos-containing materials to be removed. An Invoice (based on a rate of $30 
per ARU) will be sent to the Owner of the property by the TDSHS. The fee for this project 

cannot be estimated at this time but will likely range between $760.00 and $1,250.00. 

Terracon's Invoice will be submitted to the client upon completion of the proposed services. If 

conditions are encountered at the site which require significant changes in the scope of 

services or a significant Increase In the anticipated number of hours necessary which 

will Increase the cost of the project, you will be contacted for discussion and approval of 

such changes before we proceed. 

Responsive• Resourceful• Reliable 
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CONDITIONS 

Items to be provided by the Client include: 

ExhlbilA·9 

• The legal right-of-entry to conduct the assessment. 

lrerracan 

• Any restrictions or special access requirements regarding the site shall be made known to 
Terracon prior to site mobilization. 

• Any known environmental conditions at the site (i.e., hazardous materials or processes, 
specialized protective equipment requirements, unsound structural members, etc.) shall 
also be communicated to Terracon prior to site mobilization. 

• A diagram of the building layout such as a scaled architect's drawing or construction 
drawings (if available) will be provided to Terracon prior to site mobHJzation. 

GENERAL COMMENTS 

The analysis, comments and recommendations presented in the written report will be based on 
the information collected as discussed In this proposal. If requested by the client, Terracon 
may provide a verbal report prior to completion of a final written report. The content of the final 
written report takes precedence over any verbal reports which may be provided. Please note 
that Terracon does not warrant the work of laboratories, regulatory agencies or other third 
parties supplying Information used in the preparation of the report. Terracon cannot guarantee 
a building or building components to be asbestos free. 

The Scope of Work proposed in this proposal and the Proposal for Services shall constitute the 
exclusive services to be performed for this project. 

We appreciate the opportunity to provide this proposal and look forward to working with you on 
this project. If you should have any questions or comments regarding this proposal, please call. 

Sincerely, 
TERRACON CONSULTANTS, INC. 

Mitch Stogner 
Individual Asbestos Consultant 
TDSHS License No.: 105648 
mwstoqner@terracon.com 

Responsive• Resourceful• Reliable 

Richard I an Howes 
Individual Asbestos Consultant 
TDSHS License No.: 105406 
rihowes@terracon.com 
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TFC Contract No. 18-155-000 - Assignment No. 9 Exh[blt B·9 Terracon Consultanls, Inc. 

LIST OF PSP PROJECT MANAGER 
AND 

SUBCONTRACTORS 
(Name, Company Name, Address & Contact Person (Project Manager)) 

A. PSP Project Manager: B.i~b1mJ I1m H2we:i (Name) 
I~rracQn Ci;mliYltants, Inc. (Company) 

!!JQ7 fndu~tria! O~~ Blvd., St~. 1 ~Q, AYlitin, TX (Address) 
(~ 12} {i~Q-4Q~2 (Cell#) 
ran.How ~ aeon.com (Email) 

Terracon Inspectors Mitch St2&nec (Name) 
I~rrac2n ~QllliUlt!filtli, Inc. (Company) 

SJQ7 Industrial Q!!ks Blvd., St~. IQQ, Au:itin, TX (Address) 
(Sl~l ~SJ-~138 (Cell#) 
Mitch.StmmerrnltPrracon.com <Email) 

K~nn~tb Wjlliam:iQD (Name) 
I~rraCQD C2nliult!Yl~. Inc. (Company) 

2JQ7 lndu:itrial Qaks 6lvd., Ste, !QQ, Au5tin, TX (Address) 
(~] 2} ~QJ-84J2 (Cell#) 
Kenneth. Williamsonl'iilt .. , .r.nm (Email) 

B.2bcc! 1:2~ec (Name) 
Terracon Consultants. Inc. (Company) 

SJQ7 lndWitdal Qaks Blvd., Ste. 120, Au~tin. TX (Address} 
(512) 2J2-4194 (Cell#) 
Ro be rt .Dverl@terraco n .com (Email) 

Michael Jenkin~ (Name) 
T~rrac2a ~Qn5ult!Ylf:i, Inc. (Company) 

~JQZ ln~J.!litriol Qaks Blvd., ~t~. I t!Q, Au~tin. I~ (Address) 
(281) JB~-81l~ (Cell#) 
Michael,Jl'!nki- ~ cnn.cnm (Email) 

B. Subcontractors: No Subcontractor Personnel will be on site 

1. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

2. (Name) 
(Company} 

(Address) 
(Cell#) 
(Email) 

For use with a/12018 /DIQ's 


