TFC Contract NO. 623606

MAINTENANCE LETTER AGREEMENT
BETWEEN
THE TEXAS FACILITIES COMMISSION
AND THE
DEPARTMENT OF STATE HEALTH SERVICES (537)

WHEREAS, both the Texas Facilities Commission (TFC) is the State agency with a primary
responsibility for maintenance and repair of State buildings, grounds, and property; and

WHEREAS, Department of State Health Services (DSHS) has requested the TFC provide an
estimate for a proposed project through Work Order No. 623606 / Portal Request No. 20433 and
TFC has reviewed the request and proposes a preliminary estimated budgetary amount of Two
Hundred Twenty-Nine and 00/100 Dollars ($229.00).

NoOW, THEREFORE, pursuant to the Interagency Cooperation Act, Chapter 771, Texas Government
Code, and in consideration of the mutual agreements contained herein, the parties agree as follows:

1. The proposed amount of the project requested under Work Order No 623606 / Portal
Request No. 20433 is Two Hundred Twenty-Nine and 00/100 Dollars ($229.00); and is as further
described on the detailed budget attached hereto and incorporated herein as Attachment A. The
proposed amount is based on information provided to TFC by DSHS and shall remain valid for a
period of thirty (30) days from the date of Texas Facilities Commission’s letter, January 11, 2018.
Failure to approve this work order estimate within thirty (30) days shall render this estimated
budget amount null and void, and will result in the work order being closed.

2 If the work order estimate provided above is under Fifty Thousand and No/100 Dollars
($50,000.00), then this letter agreement may serve as the agreement between the parties, upon
execution by Texas Facilities Commission, to move forward with the project. If the estimate
provided is over Fifty Thousand and No/100 Dollars ($50,000.00), then execution of an interagency
cooperation contract between the parties shall be required; however, Department of State Health
Services may request the issuance of an interagency cooperation contract for work proposed under
Fifty Thousand and No/100 Dollars ($50,000.00).

3. Expenses will be based on the actual costs of the work for the Project. In addition, if the
scope of work changes upon agreement by TFC and Department of State Health Services, the
estimated budget amount may change. An Interagency Transaction Voucher or Invoice (ITV) for
the completed services will be prepared by TFC and Department of State Health Services shall
reimburse TFC within thirty (30) days from receipt of ITV or invoice.

4. Pursuant to Rider 15 entitled Capital Construction on Behalf of State Agencies for TFC found
in the GAA, Acts 2017, S.B. 1, 85" Leg., R.S., art. I (Facilities Commission), any capital items related
to construction of buildings and facilities including minor construction projects greater than
$250,000 performed by TFC on behalf of other state agencies do not apply to TFC for the purpose
of the capital budget rider limitations specified in the GAA, Acts 2017, S.B. 1, 85" Leg., R.S., art.
IX, sec. 14.03. By signing this Contract, Department of State Health Services certifies it has the
requisite capital budget authority to fund the services to be provided under this Contract.
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This letter agreement shall be effective upon execution by TFC, and it shall continue in effect until
completion of the Project. If the work proposed is over Fifty Thousand and No/100 Doliars

($50,000.00), an interagency cooperation contract between the parties shall be drafted by TFC and
submitted to Department of State Health Services for execution.
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Work Order# 623606
Portal Request: # 20433
Building: DBGL

Description
Paint
4" Rubber Base
Ceiling Tile 2' x 4'
Misc. Materials
Cylindrical lever lock set
Electrical Materials
Total for Materials
HVAC
AV Fire Controls
Total for Contractors
TFC Carpenter
TFC Electrician
TFC Controls
TFC Painter
Total for in house labor
Sub-subtotal
Project Coordination
Construction Contingency
Design Contingency
Subtotal

20% Accessible Route Corrections

Total

Scope per drawing dated :

Install new LCN 1461 door closer on entry door to room L527.1 at the DBGL building.
Customer to provide door closer.
Work to be performed during regular business hours.

Attachment A

Minor Construction

Qty Item
0 Gallon
0 Ea.
0 Ea.
0 Ea.
2 Hr. @
0 Hr. @
0 Hr. @
0 Hr. @
1 Hr. @

Price
$35.00
$4.00
$2.30

$310.00

$63.00
$63.00
$63.00
$63.00

$63.00

Estimate/Scope
1/11/2018

Amount

$0.00
$0.00
$0.00
$10.00
$0.00
$0.00
$10.00
$0.00
$0.00
$0.00
$126.00
$0.00
$0.00
$0.00
$126.00
$136.00
$63.00
$30.00
$0.00
$229.00
$0.00
$229.00




