## MAINTENANCE LETTER AGREEMENT BETWEEN THE TEXAS FACILITIES COMMISSION AND THE TEXAS WATER DEVELOPMENT BOARD (580)

WHEREAS, the Texas Facilities Commission (TFC) is the State agency with a primary responsibility for maintenance and repair of State buildings, grounds, and property; and

WHEREAS, the Texas Water Development Board (TWDB) has requested the TFC provide an estimate for a proposed project through Work Order No. 640268 / Portal Request No. 20854 and TFC has reviewed the request and proposes a preliminary estimated budgetary amount of Eight Thousand Seven Hundred Fifty-Seven and 06/00 Dollars (\$8,757.06).

NOW, THEREFORE, pursuant to the Interagency Cooperation Act, Chapter 771, Texas Government Code, and in consideration of the mutual agreements contained herein, the parties agree as follows:

- 1. The proposed amount of the project requested under Work Order No. 640268 / Portal Request No. 20854 is Eight Thousand Seven Hundred Fifty-Seven and 06/00 Dollars (\$8,757.06); and is as further described on the detailed budget attached hereto and incorporated herein as Attachment A. The proposed amount is based on information provided to TFC by TWDB and shall remain valid for a period of thirty (30) days from the date of Texas Facilities Commission's letter, September 10, 2018. Failure to approve this work order estimate within thirty (30) days shall render this estimated budget amount null and void, and will result in the work order being closed.
- 2. If the work order estimate provided above is under Fifty Thousand and No/100 Dollars (\$50,000.00), then this letter agreement may serve as the agreement between the parties, upon execution by Texas Facilities Commission, to move forward with the project. If the estimate provided is over Fifty Thousand and No/100 Dollars (\$50,000.00), then execution of an interagency cooperation contract between the parties shall be required; however, Texas Water Development Board may request the issuance of an interagency cooperation contract for work proposed under Fifty Thousand and No/100 Dollars (\$50,000.00).
- 3. Expenses will be based on the actual costs of the work for the Project. Services may include but not be limited to services required for research, pricing, estimate gathering, construction document development, and bid monitoring, coordination and evaluation services commenced by TFC as of the date of submittal of this portal request. In addition, if the scope of work changes upon agreement by TFC and TWDB, the estimated budget amount may change. An Interagency Transaction Voucher or Invoice (ITV) for the completed services will be prepared by TFC and TWDB shall reimburse TFC within thirty (30) days from receipt of ITV or invoice.
- 4. Pursuant to Rider 15 entitled Capital Construction on Behalf of State Agencies for TFC found in the GAA, Acts 2017, S.B. 1, 85th Leg., R.S., art. I (Facilities Commission), any capital items related to construction of buildings and facilities including minor construction projects greater than \$250,000 performed by TFC on behalf of other state agencies do not apply to TFC for the purpose of the capital budget rider limitations specified in the GAA, Acts 2017, S.B. 1, 85th Leg., R.S., art. IX, sec. 14.03. By signing this Contract, Texas Water Development Board certifies it has the requisite capital budget authority to fund the services to be provided under this Contract.

This letter agreement shall be effective upon execution by TFC, and it shall continue in effect until completion of the Project. If the work proposed is over Fifty Thousand and No/100 Dollars (\$50,000.00), an interagency cooperation contract between the parties shall be drafted by TFC and submitted to Texas Water Development Board for execution.

TEXAS WATER DEVELOPMENT BOARD

Date of Execution:

Craig Wingfield

Date of Execution: 9.12.2078

TEXAS FACILITIES COMMISSION

Cc

Gb

Rk Cw

Nm

## ATTACHMENT A

| Portal Request: # 20854<br>Work Order: # 640268  | Prepared by T.F.C. Minor Construction |                   |  | Estimate/Scope Date: 9/10/2018 |
|--|---------------------------------------|-------------------|--|--------------------------------|
|  | Minor Construc                        | tion              |  | Date: 9/10/2018                |
| Building: SFA  | 0                                     | T4                | n.t.   | A 4                            |
| Material Description   | Quantities                            | Item              | Price  | Amount                         |
| Box, Junction, 4" x 2-1/8" Deep  | 3                                     | Ea.               | \$1.50   | \$4.50                         |
| Cover, Blank, 4"   | 3 .                                   | Ea.               | . \$0.60   | \$1.80                         |
| Connector, EMT, Compression, 3/4"  | 0                                     | Ea.               | \$0.50   | \$0.00                         |
| Coupling, EMT, Compression, 3/4"   | 0                                     | Ea.               | \$0.50   | \$0.00                         |
| Lighting, Recessed Can   | 14                                    | Ea.               | \$120.00   | \$1,680.00                     |
| Switch, Dimmer Lighting  | 2                                     | Ft.               | \$80.00  | \$160.00                       |
| Cut-in Box   | 2                                     | Ea.               | \$1.50   | \$3.00                         |
| Switch, 277 V, Light   | 1                                     | Ea.               | \$6.75   | \$6.75                         |
| Cover, Light Switch  | 2                                     | Ea.               | \$2.00   | \$4.00                         |
| Conduit, MC, #12   | 80                                    | Ft.               | \$0.45   | \$36.00                        |
| Connector, MC  | 30                                    | Ea.               | \$0.90   | \$27.00                        |
| Tile, Ceiling  | 7                                     | Box .             | \$35.00  | \$245.00                       |
| Misc. Hardware   | 1                                     | 0                 | \$100.00   | \$100.00                       |
| Sub Total for Materials  |                                       |                   |  | \$2,268.05                     |
| Contractor   |                                       | *                 |  | \$0.00                         |
| Contractor   |                                       | at all the second | A. The same of | \$0.00                         |
| Sub Total for Contractors  |                                       |                   |  | \$0.00                         |
| TFC Carpenter  | 16                                    | Hr. @             | \$63.00  | \$1,008.00                     |
| TFC Electrician  | 48                                    | Hr. @             | \$63.00  | \$3,024.00                     |
| TFC Painter  | 0                                     | Hr. @             | \$63.00  | \$0.00                         |
| Sub Total for In-House Labor   |                                       |                   |  | \$4,032.00                     |
|  |                                       |                   |  |                                |
| Sub Total  |                                       |                   |  | \$6,300.05                     |
| Project Coordination   |                                       |                   |  | \$1,197.00                     |
| Contingency  |                                       |                   |  | \$1,260.01                     |
| Design Contingency   |                                       |                   |  | \$0.00                         |
| Accessibility Plan Review  |                                       |                   |  | \$0.00                         |
| TDLR Filing  |                                       |                   |  | \$0.00                         |
| Accessibility Inspection   |                                       |                   |  | \$0.00                         |
| Total  |                                       |                   |  | \$8,757.06                     |
| 20% Accessible Route Corrections   |                                       |                   |  | \$0.00                         |
| Grand Total  |                                       | 47                |  | \$8,757.06                     |
| In room B55H, remove existing 2X4 lay in light fixtures. Install fourteen recessed can lights. |                                       |                   |  |                                |
| Install two dimming light switches. Remove ceiling tile and replace. Clean air register.       |                                       |                   |  |                                |
| In room B55G install a light switch for in   | 7/7/                                  | -                 | -  |                                |
|  |                                       |                   |  |                                |