

**MAINTENANCE LETTER AGREEMENT
BETWEEN
THE TEXAS FACILITIES COMMISSION
AND THE
COMPTROLLER OF PUBLIC ACCOUNTS (304)**

WHEREAS, the Texas Facilities Commission (TFC) is the State agency with a primary responsibility for maintenance and repair of State buildings, grounds, and property; and


WHEREAS, the Comptroller of Public Accounts (CPA) has requested the TFC provide an estimate for a proposed project through Work Order No. 646244 / Portal Request No. 21023 and the TFC has reviewed the request and proposes a preliminary estimated budgetary amount of (See Options Below).

NOW, THEREFORE, pursuant to the Interagency Cooperation Act, Chapter 771, Texas Government Code, and in consideration of the mutual agreements contained herein, the parties agree as follows:


1. The proposed amount of the project requested under Work Order No. 646244 / Portal Request No. 21023 is (See Options Below); and is as further described on the detailed budget attached hereto and incorporated herein as Attachments A, B, and C. The proposed amount is based on information provided to TFC by CPA and shall remain valid for a period of thirty (30) days from the date of Texas Facilities Commission's letter, October 19, 2018. Failure to approve this work order estimate within thirty (30) days shall render this estimated budget amount null and void, and will result in the work order being closed.
2. If the work order estimate provided above is under Fifty Thousand and No/100 Dollars (\$50,000.00), then this letter agreement may serve as the agreement between the parties, upon execution by Texas Facilities Commission, to move forward with the project. If the estimate provided is over Fifty Thousand and No/100 Dollars (\$50,000.00), then execution of an interagency cooperation contract between the parties shall be required; however, Comptroller of Public Accounts may request the issuance of an interagency cooperation contract for work proposed under Fifty Thousand and No/100 Dollars (\$50,000.00).
3. Expenses will be based on the actual costs of the work for the Project. Services may include but not be limited to services required for research, pricing, estimate gathering, construction document development, and bid monitoring, coordination and evaluation services commenced by TFC as of the date of submission of this portal request. In addition, if the scope of work changes upon agreement by TFC and CPA, the estimated budget amount may change. An Interagency Transaction Voucher or Invoice (ITV) for the completed services will be prepared by TFC and Comptroller of Public Accounts shall reimburse TFC within thirty (30) days from receipt of ITV or invoice.
4. Pursuant to Rider 15 entitled *Capital Construction on Behalf of State Agencies* for TFC found in the GAA, Acts 2017, S.B. 1, 85th Leg., R.S., art. I (Facilities Commission), any capital items related to construction of buildings and facilities including minor construction projects greater than \$250,000 performed by TFC on behalf of other state agencies do not apply to TFC for the purpose of the capital budget rider limitations specified in the GAA, Acts 2017, S.B. 1, 85th Leg., R.S., art. IX, sec. 14.03. By signing this Contract, Comptroller of Public Accounts certifies it has the requisite capital budget authority to fund the services to be provided under this Contract.

This letter agreement shall be effective upon execution by TFC, and it shall continue in effect until completion of the Project. If the work proposed is over Fifty Thousand and No/100 Dollars (\$50,000.00), an interagency cooperation contract between the parties shall be drafted by TFC and submitted to Comptroller of Public Accounts for execution.


COMPTROLLER OF PUBLIC ACCOUNTS


Stephen McDonald
Date of Execution: 10/23/2018

Please initial the option agreed upon.



TEXAS FACILITIES COMMISSION


Craig Wingfield
Date of Execution: 10-22-2018

Attachment A - \$32,925.00

Attachment B - \$17,280.00

Attachment C - \$15,525.00

Cc
Ab
Rk
Cw
Nm

Work Order: #646244
Portal Request: #21023
Building: LBJ

Attachment A
Minor Construction


Estimate/Scope
10/19/2018

Description	Qty	Item	Price	Amount
Misc. Materials				\$0.00
Electrical Materials				\$0.00
Total for Materials				\$0.00
Contractor - Shades				\$23,500.00
				\$0.00
				\$0.00
Total for Contractors				\$23,500.00
TFC Carpenter	0	Hr. @	\$63.00	\$0.00
TFC Electrician	0	Hr. @	\$63.00	\$0.00
TFC Controls	0	Hr. @	\$73.00	\$0.00
TFC Painter	0	Hr. @	\$63.00	\$0.00
Total for in house labor				\$0.00
Sub-subtotal				\$23,500.00
Project Coordination	75	Hr. @	\$63.00	\$4,725.00
Construction Contingency				\$4,700.00
Design Contingency				\$0.00
Subtotal				\$32,925.00
20% Accessible Route Corrections				\$0.00
Grand Total				\$32,925.00

Scope per drawing dated :

Price includes 24' x 40' x 8' & 16' x 40' x 8' Shade structure.

Metal & Fabric color TBD.



Work Order: #646244
Portal Request: #21023
Building: LBJ

Attachment B
Minor Construction

Estimate/Scope
10/19/2018

Description	Qty	Item	Price	Amount
Misc. Materials				\$0.00
Electrical Materials				\$0.00
Total for Materials				\$0.00
Contractor Shade 24' x 40' x 8'				\$12,300.00
				\$0.00
				\$0.00
Total for Contractors				\$12,300.00
TFC Carpenter	0	Hr. @	\$63.00	\$0.00
TFC Electrician	0	Hr. @	\$63.00	\$0.00
TFC Controls	0	Hr. @	\$63.00	\$0.00
TFC Painter	0	Hr. @	\$63.00	\$0.00
Total for in house labor				\$0.00
Sub-subtotal				\$12,300.00
Project Coordination	40	Hr. @	\$63.00	\$2,520.00
Construction Contingency				\$2,460.00
Design Contingency				
Subtotal				\$17,280.00
20% Accessible Route Corrections				\$0.00
Grand Total				\$17,280.00

Scope per drawing dated :
Price includes 24' x 40' x 8' Shade structure.
Metal & Fabric color TBD.



Work Order: #646244
Portal Request: #21023
Building: LBJ

Attachment C
Minor Construction

Estimate/Scope
10/19/2018

Description	Qty	Item	Price	Amount
Misc. Materials				\$0.00
Electrical Materials				\$0.00
Total for Materials				\$0.00
Contractor Shade 16' x 40' x 8'				\$11,100.00
				\$0.00
				\$0.00
Total for Contractors				\$11,100.00
TFC Carpenter	0	Hr. @	\$63.00	\$0.00
TFC Electrician	0	Hr. @	\$63.00	\$0.00
TFC Controls	0	Hr. @	\$63.00	\$0.00
TFC Painter	0	Hr. @	\$63.00	\$0.00
Total for in house labor				\$0.00
Sub-subtotal				\$11,100.00
Project Coordination	35	Hr. @	\$63.00	\$2,205.00
Construction Contingency				\$2,220.00
Design Contingency				\$0.00
Subtotal				\$15,525.00
20% Accessible Route Corrections				\$0.00
Grand Total				\$15,525.00

Scope per drawing dated :

Price includes 16' x 40' x 8' Shade structure.
Metal & Fabric color TBD.

