MAINTENANCE LETTER AGREEMENT
BETWEEN
THE TEXAS FACILITIES COMMISSION
AND THE
TEXAS BOND REVIEW BOARD (352)

WHEREAS, the Texas Facilities Commission (TFC) is the State agency with a primary responsibility for maintenance and repair of State buildings, grounds, and property; and

WHEREAS, the Texas Bond Review Board (BRB) has requested the TFC provide an estimate for a proposed project through Work Order No. 660675 / Portal Request No. 21043 and TFC has reviewed the request and proposes a preliminary estimated budgetary amount of One Thousand Two Hundred Seventy-Three and 20/100 Dollars ($1,273.20).

NOW, THEREFORE, pursuant to the Interagency Cooperation Act, Chapter 771, Texas Government Code, and in consideration of the mutual agreements contained herein, the parties agree as follows:

1. The proposed amount of the project requested under Work Order No. 660675 / Portal Request No. 21043 is One Thousand Two Hundred Seventy-Three and 20/100 Dollars ($1,273.20); and is as further described on the detailed budget attached hereto and incorporated herein as Attachment A. The proposed amount is based on information provided to TFC by BRB and shall remain valid for a period of thirty (30) days from the date of Texas Facilities Commission's letter, November 13, 2018. Failure to approve this work order estimate within thirty (30) days shall render this estimated budget amount null and void, and will result in the work order being closed.

2. If the work order estimate provided above is under Fifty Thousand and No/100 Dollars ($50,000.00), then this letter agreement may serve as the agreement between the parties, upon execution by Texas Facilities Commission, to move forward with the project. If the estimate provided is over Fifty Thousand and No/100 Dollars ($50,000.00), then execution of an interagency cooperation contract between the parties shall be required; however, Texas Bond Review Board may request the issuance of an interagency cooperation contract for work proposed under Fifty Thousand and No/100 Dollars ($50,000.00).

3. Expenses will be based on the actual costs of the work for the Project. Services may include but not be limited to services required for research, pricing, estimate gathering, construction document development, and bid monitoring, coordination and evaluation services commenced by TFC as of the date of submission of this portal request. In addition, if the scope of work changes upon agreement by TFC and Texas Bond Review Board, the estimated budget amount may change. An Interagency Transaction Voucher or Invoice (ITV) for the completed services will be prepared by TFC and BRB shall reimburse TFC within thirty (30) days from receipt of ITV or invoice.

4. Pursuant to Rider 15 entitled *Capital Construction on Behalf of State Agencies* for TFC found in the GAA, Acts 2017, S.B. 1, 85th Leg., R.S., art. I (Facilities Commission), any capital items related to construction of buildings and facilities including minor construction projects greater than $250,000 performed by TFC on behalf of other state agencies do not apply to TFC for the purpose of the capital budget rider limitations specified in the GAA, Acts 2017, S.B. 1, 85th Leg., R.S., art. IX, sec. 14.03. By signing this Contract, Texas Bond Review Board certifies it has the requisite capital budget authority to fund the services to be provided under this Contract.

This letter agreement shall be effective upon execution by TFC, and it shall continue in effect until completion of the Project. If the work proposed is over Fifty Thousand and No/100 Dollars ($50,000.00), an interagency cooperation contract between the parties shall be drafted by TFC and submitted to Texas Bond Review Board for execution.

TEXAS BOND REVIEW BOARD

John Perryman
Date of Execution: 11-14-18

TEXAS FACILITIES COMMISSION

Craig Wingfield
Date of Execution: 11·13·2018

Cc
Rb
Rk
Cw
Nm

Attachment A

Work Order: #660675
Portal Request: #21043
Building: WPC

Minor Construction

Estimate/Scope
11/13/2018

Description	Qty	Item	Price	Amount
Misc. Materials	1	@	$10.00	$10.00
Electrical Materials				$85.00
Total for Materials				**$95.00**
Voice & Data				$0.00
AV Fire Controls				$0.00
Total for Contractors				**$0.00**
TFC Carpenter	3	Hr. @	$63.00	$189.00
TFC Electrician	9	Hr. @	$63.00	$567.00
TFC Controls	0	Hr. @	$63.00	$0.00
TFC Painter	0	Hr. @	$63.00	$0.00
Total for in house labor				**$756.00**
Sub-subtotal				**$851.00**
Project Coordination	4	Hr. @	$63.00	$252.00
Construction Contingency				$170.20
Design Contingency				$0.00
Subtotal				**$1,273.20**
20% Accessible Route Corrections				$0.00
Grand Total				**$1,273.20**

Scope per drawing dated : September 09, 2018
Note: No cabling

OK
R.B. 11-13-18