
TFC Contract No. 17-099-000 
Jones Lang LaSalle Americas, Inc. 

CONSULTANT AGREEMENT 
BETWEEN 

Assignment No. 3 
Project No. 18-009-8455 

G. J. Sutton Building 

THE TEXAS FACILITIES COMMISSION AND 
JONES LANG LASALLE AMERICAS, INC. 

TFC CONTRACT N0.17-17-099-000 

ASSIGNMENT NO. 3 

THIS ASSIGNMENT NO. 3 (hereinafter referred to as the "Assignment No. 3" or "Assignment") 
is entered into by and between the Texas Facilities Comrnis~ion, located at 1711 San Jacinto 
Boulevard, Austin, Texas 78701 {hereinafter referred to as "TFC") and Jones Lang LaSalle 
Americas, Inc. located at 2020 K Street NW Suite 1100, Washington, D.C., 20006 (hereinafter 
referred to as "Consultant") (TFC and Consultant are hereinafter referred to individually as a 
"Party" or collectively as "Parties"), to be effective on the Effective Date (as defined below) and 
the terms and conditions of which are as follows. 

DESCRIPTION OF PROJECT: The project for which Consultant agrees to provide 
Professional Services is Phase 1, pre-procurement analysis for the GJ Sutton Redevelopment 
Project located at 321 Center Street, San Antonio, Texas (hereinafter referred to as the "Project''). 
This Assignment No. 3 incorporates Assignment No. 1 and its Amendments numbered l, and 2, 
respectively (hereinafter collectively referred to as "Assignment No. 1 "). Assignment No. 1 is 
attached hereto and incorporated herein as "Exhibit A" for the purpose of continuing services 
commenced under Assignment No. I. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 3 shall be 
completed no later than August 31, 2019, unless terminated earlier as provided in Section 2.02 of 
the Agreement. The schedule is subject to adjustments for possible time extension; however, any 
extension of time must be approved by the TFC and shall require an amendment to Assignment 
No.3. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 3. 

SUBCONTRACTORS TO BE UTILIZED FOR PROJECT: Consultant shall perfonn the 
services under this Assignment No. 3 with its own forces unless otherwise specified. If the scope 
of services is less than S 100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the 
scope of services will exceed $100,000.00, Consultant shall submit an HSP for approval pursuant 
to Section 10.03 of the Agreement. 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 3 shall not 
exceed the amount provided for in Exhibit A, FEE FOR BASIC SERVICES. No more frequently 
than once per month, Consultant shall submit an invoice to TFC for services perfonned and 
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reasonable and necessary costs and expenses incurred through the last day of the previous month. 
Any reimbursable expenses, ifallowed, shall be in accordance with Section 3.01 of the Agreement. 

IDENTIFICATION OF CONSULTANT PROJECT MANAGER AND ALL 
SUB~ONTRACTORS: For this Assignment No. 3, Consultant shall identify the Project 
Manager, Consultant's employees and all subcontractors assigned to this project on the List of 
Project Manager and Subcontractors, hereinafter referred to as the "List" and contained in "Exhibit 
A." 

TFC reserves the right to approve the appointment of the Consultant Project Manager and to 
demand that the Project Manager, and any of Consultant's employees or subcontractors, be 
removed and replaced if, in the sole opinion of TFC, their performance on this project or any other 
projects, is and/or was inadequate or their continued involvement with the Project is, will, or has 
become detrimental to the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by Consultant, 
nor shall any other subcontractors be engaged by Consultant, unless prior written consent is 
obtained from TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a particular part of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be construed consistently with the terms of this Assignment. Unless 
otherwise expressly authorized by the tenns of this Assignment, no modification, renewal, extension, 
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and 
signed by the respective Parties hereto. 

TEXAS FACILITIES COMMISSION 

John S. Raff 

Interim Executive Director 

Date of execution: ___ f_. (_i_4 /;_j __ _ 

G.C. 

Dir. 

D.E.D. 
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JONES LANG LASALLE AMERICAS, 
INC. 

"fu: @s5? ' 
Jill Jamieson 

Managing Director 

Date of execution: '1- /0 - J.o 18 
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TFC Contract No. 17-099-000 
Jones Lang LaSalle Americas, Inc. 

CONSULTANT AGREEMENT 
BETWEEN 

THE TEXAS FACILITIES COMMISSION AND 
JONES LANG LASALLE AMERICAS, INC. 

TFC CONTRACT N0.17-17-099..000 

ASSIGNMENT NO. 1 

Assignment No. I 

THIS ASSIGNMENT NO. 1 (hereinafter referred to as the "Assignment No. l" or "Assignment") 
is entered into by and between the Texas Facilities Commission, located at 1711 San Jacinto 
Boulevard, Austin, Texas 7870 l (hereinafter referred to as "TFC") and Jones Lang LaSalle 
Americas, Inc. located at 2020 K Street NW Suite 1100, Washington, D.C., 20006 (hereinafter 
referred to as "Consultant") (TFC and Consultant are hereinafter referred to individually as a 
"Party" or collectively as "Parties"), to be effective on the Effective Date (as defined below) and 
the terms and conditions of which are as follows. 

DESCRIPTION OF PROJECT: The project for which Consultant agrees to provide 
Professional Services is genera11y described as Phase l, pre-procurement analysis for the GJ Sutton 
Redevelopment Project located at 321 Center Street, San Antonio, Texas (hereinafter referred to 
as the "Project"), as further depicted in "Exhibit A-I," Phase 1 - Market Analysis and Fee 
Schedule, attached hereto incorporated herein for all purposes. Services to be performed under 
this Assignment No. l are limited to the following deliverables set forth in Exhibit A-I: (i) 
identification and investigation of potential partners; (ii) market intelligence; (iii) due diligence 
assistance; (iv) ground lease review; and (v) RFP drafting. No deliverable shall be commenced or 
undertaken without prior issuance of a Notice to Proceed signed by the TFC Executive Director 
and in substantially the same form as the Notice to Proceed Template, "Exhibit B-1," attached 
hereto and incorporated herein for all purposes. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 1 shall be 
completed no later than January 15, 2018, unless terminated earlier as provided in Section 2.02 of 
the Agreement. The schedule is subject to adjustments for possible time extension; however, any 
extension of time must be approved by the TFC and shall require an amendment to Assignment 
No. 1. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 1. 

SUBCONTRACTORS TO BE UTILIZED FOR PROJECT: Consultant shall perform the 
services under this Assignment No. 1 with its own forces unless otherwise specified. If the scope 
of services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the 
scope of services will exceed $100,000.00, Consultant shall submit an HSP for approval pursuant 
to Section 10.03 of the Agreement. 
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TFC Contract No. 17-099-000 
Jones Lang LaSalle Americas, Inc. 

Assignment No. I 

FEE FOR BASIC SERVICES: Fee for the services set fonh in this Assignment No. I shall not 
exceed Seventy Five Thousand Eight Hundred Fifty Four and 70/100 Dollars ($75,854.70). No 
more frequently than once per month, Consultant shall submit an invoice to TFC for services 
performed and reasonable and necessary costs and expenses incurred through the last day of the 
previous month. Any reimbursable expenses, if allowed, shall be in accordance with Section 3.01 
of the Agreement. 

IDENTIFICATION OF CONSULTANT PROJECT MANAGER AND ALL 
SUBCONTRACTORS: For this Assignment No. I, Consultant shall identify the Project 
Manager, Consultant's employees and all subcontractors assigned to this project on the Llst of 
Project Manager and Subcontractors (hereinafter referred to as the 11Lisl"), attached hereto and 
incorporated herein for all purposes as "Exhibit C-1." 

TFC reserves the right to approve the appointment of the Consultant Project Manager and to 
demand that the Project Manager, and any of Consultant's employees or subcontractors, be 
removed and replaced if, in the sole opinion of TFC, their performance on this project or any other 
projects, is and/or was inadequate or their continued involvement with the Project is, will, or has 
become detrimental to the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by Consultant, 
nor shall any other subcontractors be engaged by Consuhant. unless prior written consent is 
obtained from TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

rrhis Space Intentionally Left Blank] 
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TFC Contracr No. 17-099-000 
Jones Lang LaSalle Americas, Inc. 

Assignment No. I 

ENTIRE AGREEMENT AND MODlnCATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such arc intended 
as a complete and exclusive statement of the promises, representations, negotiations. discussions, 
and other agreemenrs that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a particular part of this Assignment, seneral conflic'5 in language between any such attachment 
and this Assignment shall be construed consistently with the terms of this Assignment. Unless 
otherwise expressly authorized by the terms of this Assignment, no modification. renewal, extension, 
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and 
signed by the respective Patties hereto. 

JONES LANG LASALLE AMERICAS, 
INC. 

c::_----s:::---
By. __ ~-#-_,..--...--..~~_,,..,....---~-

General Counsel Managing Director 

Date of execution: 

G.~ 
Dir.Y 

Date of execution: ~em. bir ~ , W I 1-, 

D.E.D~ 
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Jones Lang LaSalle Americas, Inc. 

Assignment No. I 

PHASE 1- MARKET ANAL \'SIS AND FEE SCHEDULE 
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TFC Con.,_d No. 17-GIMOO 

NovembenB, :to17 

Tiit Texas Facilities Commission 
ATTN: Samuel Franco 
S1muel.franco@cap.t1xi5.gov 

Exhibit A Jones, Lang LaSalle Americas , Inc. 

Aulgnment No. 1 

((O))JLI 

R•: Response to GJ Sutton Redevelopment Project- Pre-Pracurement Analysis Task Ord• Request 
for Proposals 

Dear Mr. Fnmco, 

Thank you for the opportunity to provide our response to the Texas Facilities Commission's Taslc Order RFP 
to provide fln1nclal and real estate analysis for th1 GJ Sutton R1development Project (the Project). JLL 
understands that the TFC's primary goals for the GJ Sutton Redevelopment Project Include: 

• Provide some component of State office space for an agency located in the San Antonio area 
• Maximize the economic b1nef1t to the State through a Comprehensive Development Agreement 
• Align with the goals and objectives of the City of San Antonio and other stakeholders 

The collective expertise of our real estate professionals will ensure that the T1xas FacHity Commission has 
the knowledge and critical thinking required to reaNze the goals of the GJ Sutton Redevelopment Project. 
We have assembled a top team of real estate professionals that represent the best ofeKh of our local San 
Antanlo office, our Public Institutions real estate practice, and our Public/Priv1t1 Partnership expert 
advisors. 
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TFC Conlrac:I No 17-099-000 Eahlbll A-1 AulgMleT'll No 1 

Scope of Services 

Phase 1: Market Assistance 

lcJent1f1cat1on and IMest1gat1on of Potential Partners 

In identifying potential partners, JLL has unparalleled connectivity to the local, national, and international 
capital markets and development community. This connectivity will support maximum exposure for the GJ 
Sutton project, driving competition and value. JLL will also work with the TFC to host an ''Industry Day" or 
similar forum, allowing potentla I investors the opportunity to learn more about the opportunity In person. 

Market Intelligence 

The JLL team will utilize Its market Intelligence to assess key project drivers for monetization as well as 
potential deterrents or •deal stoppers'" (e.g. challenges, funding shortfalls, etc.}. Should any such challenges 
be Identified, they can then be proactively mitigated via creative deal structuring, project phasing, financing 
alternatives, etc. JLL also understands that various economic incentives exist from the City and will 
Incorporate theSI! elements Into the team's market intelligence considerations. 

The team will also assist In seeking capital markets Input on investment (equity and debt) market conditions 
that will be critical to project success, as the ability attract Investors and realize value from any development 
relies largely on the receptivity of the capita I markets to underwrite. 

Due Diligence Assrst;ince 

JLL will work with the TFC's legal advisor to review legal, tax, and regulatory Issues that may impact the 
Project and will identify and review necessary due dlllgence materials that will be made avalla ble as part of 
the RFP solicitation. JLL is not authorized to provide legal advice or services to the TFC, however. 

Ground Lease Review 

The team will work closely with TFC and Its legal advisor to review the proposed ground lease prior to 
inclusion in the RFP, ensuring that best practices are reflected in the document. 

RFP Drafting 

Working closely with the TFC, JLL wlll develop a comprehensive solicitation document that clearly defines 
the opportunity presented while outhnlng the process of how a bidder Is ultimately selected. We will work 
with the TFC on the best approach to meet desired outcomes and draft the appropriate solicitation. 

The solicitation should function both as a marketing opportunity as well as effectively communicate the 
criteria for ql.laiifications, eliciting maximum Interest and securing maximum participation by the real estate 
community. Key to this process Is framing the solicitation 1round a predetermined set of evaluation criteria. 
By leveraging our real estate expertise, knowledge of the market, and our work wltk other public 
Institutions, JLL wm help the TFC prepare selection criteria that Identify and prioritize the TFC's interests in 
the anticipated development program and resulting value to the TFC. 

Phase 2: Response Review 

Review responses to the pubhcat1on 

Upon receipt of written response submlttals, JLL wlll Investigate and qualify Heh bidder based on the 
Jointly-developed selection criteria outlined In the solicitation document and the respondent's overall abUity 
to execute on the proposl!d plan. By using an eveluation matrix that integrates qualifying criteria with key 

JLL Response to GJ Sunon Redevelopment Ptojecr
Prt0Procurem1nt Anaiysis Taslc Order R1quest for Propostls Pagei 
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TFC Con1ract No 17-099-000 Exhlbl1 A·1 

Jones. Lang LaSalle Americas, Inc. 

Autgnmen1 No. 1 
I n' Cunlra~t N11 I 7-0W·OllO 

Ifft' N~' J0.\·7·0117~ I 

financial and technical information, JLL will provide the TFC with an initial evaluation of the relative 
strengths and weaknesses of each offer. We will also identify any bidders who should be immediately 
disqualified based upon the failure to achieve certain minimum technical qualifications. Finally, JLL will 
identify those areas of a proposal that require further clarification in order to effectively evaluate the quality 
of a proposed development program. 

tnve:it1gat1on of R~sµondents 

During the procurement process, JLL will investigate and qualify each bidder based on the selection criteria 
outlined in the solicitation document and the respondf!nt's overall ability to execute on the proposed plan. 
This may also include verifying financial I credit references as well as municipal partner references provided 
by the respondents. 

Clar.k:at .on Quest ion Drafting 

Based upon the initial screening process outlined above, as well as through a dralogue with TFC staff and key 
stakeholders on additional questions generated by the procurement process, we will create a list of 
customized questions that addresses specific areas of the respondents' proposals to gain a clear 
understanding of the respondents' investment objectives. These questions will be developed to solicit clarity 
on the proposed development components. Additionally the questions will seek to c.larify type and timing of 
consideration being offered to the TFC. 

lnterviev. s with respondents 

Upon the completion of the follow up questions, JLL will refine the evaluation matrix to include all 
information received by the bidders, We will prepare a detailed evaluation, including an economic analysis of 
the offers and provide a summary of the strengths and weaknesses of each, as well as an assessment of the 
ranking and relative risk associated with each proposal. We will work with TFC staff to select an appropriate 
number of qualified respondents to inteivlew with the purpose of identifying the respondent(s) from which 
to solicit final offers. This final offer will allow the respondents to refine their bid based on select information 
which will be provided by JLL. 

Phase 3: Transaction Assistance 

Transaction Negotia t ions 

JLL will work closely with the TFC and its legal counsel in negotiations of all business terms with the selected 
respondent. In our expe rience, the timing ofthe negotiations period can vary widely. Procurements for 
qualified partners can result In more than one potential respondent meeting a client's criteria. As such, it is 
sometimes the case that we negotiate directly with one respondent while keeping one or two other 
respondents In closf! consideration in the event that the first respondent is unable to meet expectations. 
That is to say, this aspect of the procurement process may be brief, or lengthy. We will, of course, endeavor 
to conduct negotiations that are efficient and respectful of both TFC and the respondent's time and 
expectations . We will drive the transaction to satisfactory agreements and attend pre-closing and closing 
meetings as required. 

The final phase of JLL's involvement will be to assist the TFC in the coordination of activities required to 
consummate a transaction. This will include assistance In the resolution of due diligence and business issues 
and assistance in the satisfaction of closing requirements. 

JLL Response to Gi Sutton Redevelopment Project -
Pre-Procurement Analysis Task Order Request for Proposals P1g12 
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TFC Conlrat1 No ff099·000 Exhibit A-1 

Pricing Proposal 

JLL Response to GJ Sutton Redtvelapment Project
Pre·Proclll'lment Analvsts Task Order Request for Propouls 

Jones, Lang LaSalle Americas, Inc. 

Assignment No 1 

Page3 
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TFC Contract No. 17-099-000 
Jones Lang LaSalle Americas, me. 

Assignment No. 1 

NOTICE TO PROCEED TEMPLATE 



TFC Contract No. 17-099-000 - Assignment No. 3 
Chair 
Robert D. Thomas 

Commissioners 
William D. Darby 
Pnni Jones 
Mike Novak 
Jack W. Perry 
Belly Reinbeck 
Joseph 0. Slovacek 

Exhibit A Jones, Lang LaSalle Americas , Inc. 
Executive Director 
Harvey Hildcrbran 

Maili11g address: 
P. 0. Box 13047 

Austin, TX 78711-3047 
(512) 463-3446 

www.tfc.state.tx.us 

TFC Contract No. 17-099-000 Assignment No. 1 - Exhibit B-1 Jones, Lang LaSalle Americas, Inc. 

[Insert Date] 

Jill Jamieson, Managing Director 
Jones Lang LaSalle Americas, Inc. 
2020 K Street NW, Suite 1100 
Washington, D.C. 20006 

Re: Notice to Proceed 
TFC Contract No. 17-099-000 
Assignment No. 1, Phase I 
GJ Sutton Redevelopment Project 

Dear Ms. Jamieson: 

In accordance with the referenced Assignment No. 1, effective December 4, 2017, this letter 
constitutes the Notice to Proceed and is your authority to proceed with Phase 1, Deliverable [Insert 
Number], [Insert Deliverable Name]. Work on this deliverable shall commence on [Insert Date] 
and shall be substantial complete by [Insert Date]. 

If you have any questions, please contact Samuel Franco at (512) 463-8702. 

Harvey Hilderbran 
Executive Director 

cc: Samuel Franco 
Rob Ries 
Legal Services Division 

Tum FacUltles Commission 
l'/11".1iwl 111/tlrt•11 1711 S°Jn Jacinto Hlu.I , Au~un . Tc:.,a~ 7871JI 

---.. * Planni11g at1d administering fadlilies in service lo tile Stale of Texau ----
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Assignment No. I 

CONSULTANT LIST OF PROJECT MANAGER AND SUBCONTRACTORS 
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~· 
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TFC Conlract Na. l 7-099-000 
Project. GJ Sutton Redevelopment 

Assignment No. 1 
Eld!lblr C-1 

LIST OF CONSULTANT PROJECT MANAGER 
AND 

SUBCONTRACTORS 
A. Project Manager: Jill Jamieson. Managing DixectQr (Name) 

Jone~ Lang LaS!UI~ Americas, Inc. (Company 
Name) 
2020 K Street ~W. Ste 1100, WMhing:tQn, D~ 20006 

{Address) 
Office: (2Q2)7 l 2-558B {239} 222-2225 (Cell#) 

iill iA"'ie ...... 1u.ill.com (Email) 

1. Chuck f(jng. Mmging Director (Name) 
Jones Lang LaSalle Ameri£SS, In~. (Company 

Name) 
9601 M£Alli~1~[ Ereewa}'., Ste IQQ, San Antonio, TX 

78216 (Address) 
Qffis;e; (2HB 29l-688Q (21Ql 91 2·0~16 (Cell#) 

chuck.kimzr@am.Hl.com (Email) 

2. D[ew Ki~12ligg, Executive Vice President (Name) 
Jgne~ Lang LaSalle Ameri1ea~. Inc. (Company 

Name) 
834J QQugl~ Ave, Ste IQQ, Dallas, TX 75225 (Address) 
Qffice: (214} 438-6480 !2Hl {;!15-~962 (Cell#) 

drcw.kieslinguvam.ill.com <Email) 

3. Chri§tsmher Roth, Managing Dir:cs;tQr (Name) 
J2ne~ Lang LeS1dle Arneri£M, Inc. (Company 

Name) 
200 E. RandQlI!h Drive, ChicagQ, IL 606Ql (Address) 
Qffi~~: !31 il 228-2720 (2Q2) 280-2328 (Cell#) 

chris.rothl@am.iU.tt1m <Email) -

4. Mg~ Sil~r.. Scoigr Vi~e l!"sidcnt (Name) 
9601 McAlli§ter Freeway, Ste 100. SBD AntoniQ, TX 

78216 (Address) 
omc~: (~Hn 1~9.2012 (2IQ} J63-09~4 (Cell#) 

moses.sillcr® am.ill.com (Email) 

5. Brian Carroll. Yike PIS!iidenS (Name) 
J2n~:1 Lang LaSAll~ Amitricas. Inc. (Company 

Name) 
2QQ fj. Rand2loh Drive, ~hi~Ha. IL 6060 I (Address) 
Offt!,i,; (ll:Zl :Z,8-lll2 ~JQl 6SQ-i742 (Cell#) 

brian.carroll®AJn.i11 --- CE mail) 



TFC Contract No. 17-099-000-Assignment No. 3 

6. 

B. Subcontractors 
7. 

Exhibit A 

Tgmi Lina A~~QCi&!te 

Jones, Lang LaSalle Americas, Inc. 

TFC Contract No 17-099-000 
Project: OJ Sutton Redcvclopmcnl 

Assignment No. I 
Exhibit C-1 

(Name) 
J2a~s Lang LaSalle America~, Inc. (Company 

Name) 
2Q'Q K Stm~t NW, Ste 1 lQQ, W~bininsm. D~ ioQQ§ 

(Address) 
Qffi&:e: {~02) 712-~90~ {2Q2) 280-8014 (Cell#) 

tami. Hnf@a,m, ill.cnm <Email) 

NIA (Name) 
(Company 

Name) 
(Address) 
(Cell#) 
<Email) 
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TFC Contracl No. 17-099-000 
Jones Lang LaSalle Americas, Inc. 

Amendment I to Assignment No. I 

CONSULTANT AGREEMENT 
BETWEEN 

THE TEXAS FACILITIES COMMISSION AND 
JONES LANG LASALLE AMERICAS, INC. 

TFC CONTRACT NO. 17-17-099-000 

AMENDMENT I TO ASSIGNMENT NO. l 

THIS AMENDENT NO. I ASSIGNMENT NO. I (hereinafter referred to as "Amendment No. 
I to Assignment No. I") is entered into by and between the Texas Facilities Commission, located 
al 1711 San Jacinto Boulevard, Austin, Texas 78701 (hereinafter referred to as "TFC") and Jones 
Lang LaSalle Americas, Inc. located at 2020 K Street NW Suite I IOO, Washington, D.C., 20006 
(hereinafter referred to as 11Consuhanl") (TFC and Consultant are hereinafter rererred to 
individually ns a 0 Party" or collectively es "Parties"), to amend Assignment No. l to the original 
Consultant Agreement under the terms and conditions that follow. 

WHEREAS, the par1ics entered into that one certain Cons11/tanl Agreement between Texas 
Facilities Commission and Jones Lang LaSalle Americas, Inc. TFC Conlracl No. 17-099-000, and 
dated June l, 2017 (hereinafter referred to as the "Agreement"); and 

WHEREAS, the parties entered into Assignment No. 1 dared December 4, 2017; and 

WHEREAS, changes in circumstances require a mutually desirable adjustment be made to the 
duration of AssigMlenL No. 1; and 

WHEREAS, the parties desire to amend certain terms to their mutual benefit to reflect the changes 
circumstances; 

NOW THEREFORE, the parties hereby agree as follows: 

I. The parties hereby agree to modify DURATION OF ASSIGNMENT, so that it reads in its 
entirety es follows: 

"DURATION OF ASSIGNMENT. The scope of services of this Assignment No. I shall 
be completed no later than March 15, 2018, unless tenninated earlier es provided in Section 2.02 
of the Agreement. The schedule is subject to adjustments for possible time extension; however, 
any extension of time must be approved by the TFC and shall require nn amendment to Assignment 
No. I." 

[This Space lntenlionally Left Blank] 
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TFC Contract No. I 7·099-000 
Jones Lang LaSollc Amcricns, Inc. 

Amendment I to Assignmcnl No. I 

2. All other terms and conditions of Assisnmenl No. 1 not otherwise specifically amended in 
this Amendment No. I to Assignment No. I shall remain in full force and effect. 

Kay Molina 

General Counsel I / 

Onie of execution: __ /.,_/..:..&lift~~-{) ___ _ 
' / I o.c.,_ 

D.E.D. ·--n-
Dir. £ 

JONES LANG LASALLE AMERICAS, 
INC. 

By~· 
JiUJ::n 

Managing Director 

Dale of execution: ~iAr.> . .._..... "j l\ , 2,0 I~ 
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TFC Contract No. 17-099-000 
Jones Lang LaSalle Americas, Inc. 

Amendment 2 to Assignment No. I 

CONSULTANT AGREEMENT 
BETWEEN 

THE TEXAS FACILITIES COMMISSION AND 
JONES LANG LASALLE AMERICAS, INC. 

TFC CONTRACT N0.17-17-099-000 

AMENDMENT 2 TO ASSIGNMENT NO. 1 

THIS AMENDENT NO. 2 ASSIGNMENT NO. 1 (hereinafter referred to as "Amendment No. 
2 to Assignment No. J ") is entered into by and between the Texas Facilities Commission, located 
at 171 l San Jacinto Boulevard, Austin, Texas 78701 (hereinafter referred to as "TFC") and Jones 
Lang LaSalle Americas, Inc. located at 2020 K Street NW Suite 1100, Washington, D.C., 20006 
(hereinafter referred to as "Consultant") (TFC and Consultant are hereinafter referred to 
individually as a "Party" or collectively as "Parties"), to amend Assignment No. l to the original 
Consultant Agreement under the terms and conditions that follow. 

WHEREAS, the parties entered into that one certain Consultant Agreement between Texas 
Facilities Commission and Jones Lang LaSalle Americas, Inc. TFC Contract No. 17-099-000, and 
dated June I, 2017 (hereinafter referred to as the "Agreement"); and 

WHEREAS, the parties entered into Assignment No. 1 dated December 4, 2017; and 

WHEREAS, the parties entered into Amendment No. J to Assignment No. 1 dated January 1 J, 
2018;and 

WHEREAS, changes in circumstances require a mutually desirable adjustment be made to the 
duration of Assignment No. 1; and 

WHEREAS, the parties desire to amend certain terms to their mutual benefit to reflect the changes 
circumstances; 

NOW THEREFORE, the parties hereby agree as follows: 

I. The parties hereby agree to modify DURATION OF ASSIGNMENT, so that it reads in its 
entirety as follows: 

"DURATION OF ASSIGNMENT. The scope of services of this Assignment No. 1 shall 
be completed no later than May 31, 2018, unless terminated earlier as provided in Section 2.02 of 
the Agreement. The schedule is subject to adjustments for possible time extension; however, any 
extension of time must be approved by the TFC and shall require an amendment to Assignment 
No. l." 

2. This Amendment No. 2 to Assignment No. 2 shall be effective as of March 15, 2018. 
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TFC Contract No. 17-099-000 
Jones Lang LaSalle Americas, Inc. 

Amendment 2 to Assignment No. 1 

3. All other terms and conditions of Assignment No. 1 not otherwise specifically amended in 
this Amendment No. 2 to Assignment No. 1 shall remain in full force and effect. 

TEXAS FACILITIES COMMISSION 

By: _d/tS___.__.__f-tlf __ 
John S. Raff 

Interim Executive Director 

G.C. ~ 

D.E.D. k 
Dir. ~ 

2 

JONES LANG LASALLE AMERICAS, 
INC. 

a;= ~ _: JillJami=C!l~J 
Managing Director 


