
TFC Contract No. 18-101-000 
Raba Kistner Consultants, Inc. 

Assignment No. 6 
Project Number 18-004-8803 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
RABA KISTNER CONSULTANTS, INC. 

TFC CONTRACT N0.18-101-000 

ASSIGNMENT NO. 6 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 6 
(hereinafter refe1Ted to as "Assignment No. 6" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as "TFC") and Raba Kistner Consultants, Inc. located at 8100 Cameron 
Road, Suite B-150, Austin, Texas 78754 (hereinafter referred to as "PSP") (TFC and PSP are 
hereinafter referred to individually as a "Party" or collectively as "Parties"), to be subject to the 
terms and conditions that follow. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as material testing services for the Toddler Learning Center and 
the Central Services Center at the Texas School for the Deaf, Congress A venue, located at 1102 
South Congress A venue, Austin, Texas (hereinafter referred to as the "Project"), as further 
depicted in Exhibit A-6 Proposal and List of Project Manager and Subcontractors No. P AD20-
053-00 Revision 2, dated May 8, 2020, attached hereto and incorporated herein for all purposes 
and consisting of five (5) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 6 shall be 
completed no later than December 31, 2021, unless terminated earlier as provided in Section 3 .2 
of the Agreement. The schedule is subject to adjustments for possible time extension; however, 
any extension oftime must be approved by the TFC and shall require an amendment to Assignment 
No. 6. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 6. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services 
under this Assignment No. 6 with its own forces unless otherwise specified. If the scope of 
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope 
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section 
11.2 of the Agreement. 
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TFC Contract No. 18-101-000 
Raba Kistner Consultants, Inc. 

Assignment No. 6 
Project Number 18-004-8803 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 6 shall not 
exceed the sum of Twenty-Three Thousand Four Hundred Fifty-Nine and 40/100 Dollars 
($23,459.40). No more frequently than once per month, PSP shall submit a Pay Application to 
TFC for services performed and reasonable and necessary costs and expenses incurred through the 
last day of the previous month. Any reimbursable expenses, if allowed, shall be in accordance 
with Section 4.6 of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For 
this Assignment No. 6, PSP has identified the Project Manager, PSP's employees and all 
subcontractors assigned to this Project on the List of Project Manager and Subcontractors included 
in Exhibit A-6. 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that 
the Project Manager, and any of PSP's employees or subcontractors, be removed and replaced if, 
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was 
inadequate or their continued involvement with the Project is, will, or has become detrimental to 
the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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TFC Contract No. 18-101-000 
Raba Kistner Consultants, Inc. 

Assignment No. 6 
Project Number 18-004-8803 

ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a particular part of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be construed consistently with the terms of this Assignment. Unless 
otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension, 
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and 
signed by the respective Parties hereto. 

This Assignment shall be effective as of the date of the last Party to sign. 

TEXAS FACILITIES COMMISSION RABA KISTNER CONSULTANTS, INC. 

Mike Novak Gabriel Ornelas, Jr. 

Executive Director Senior Vice President 

Date of execution: Date of execution: ------- ----------

PM 

GC 

Dir 

DED 
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EXHIBITA-6 

TFC Contract No. 18-101-000 
Raba Kistner Consultants, Inc. 

Assignment No. 6 
Project Number 18-004-8803 

PROPOSAL NO PAD20-053-00, REVISION 2, DATED MAY 8, 2020 
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[Delivered by Email to: Daniel.Yen@tfc.state.tx.us] 

PAD20-053-00, Revision 2 
May 8, 2020 

Mr. Daniel Yen 
Texas Facilities Commission 
1711 San Jacinto Boulevard 
Austin, Texas 78701 

Re: Construction Materials Testing Services 
TSD Early Learning Center & CSC, Austin - GMP 1 
1102 S. Congress Avenue 
Austin, Texas 787o4 

Dear Mr. Yen: 

RABA 
KISTNER 
8100 Cameron Road, Suite B-150 
Austin, TX 78754 

p 512.339.1745 
F 512.339.6174 
TBPE Firm F-3257 

WWW.RKCl.COM 

RABA KISTNER Consultants, Inc. (RKCI) is pleased to submit our proposal to provide the construction 
materials observation and testing services on the project referenced above. These services will be 
provided in accordance with the Texas Facilities Commission Contract No. XX (To Be Determined) 
between RKCI and Texas Facilities Commission. 

We propose an estimated budget of $23,459.40 for testing and observation services for the referenced 
project. This budget is based on our understanding of the project, an estimate of quantities, and past 
experience with similar projects. A cost estimate breakdown is presented in the attached spreadsheet. 
Construction sequencing, delays, and the number of times that the client or their representative 
requests our services will affect the suggested budget. Services will be provided on a call-out basis for 
the cost-estimate spreadsheet attached to this proposal. The scope of work includes the observation 
and testing of the following construction materials: 

• Soils laboratory testing, in-place field nuclear density testing, 

• Reinforcing steel observations, 

• Concrete compressive strength specimen sampling, testing, and reporting, 

• Drilled pier observations 

• Structural steel inspections, and 

• Asphalt aggregate sampling and observations 

This proposal may serve as RKCl's work agreement for the referenced project. Please sign this proposal, 
initial every page of each attachment, fill out the Report Distribution List, and return one signed original 
to our office as authorization for RKCI to provide these services. If you choose to issue your own 
purchase order or work agreement, please reference our proposal number. 

~ CONSULTANTS • ENVIRONMENTAL • PROJECT MANAGEMENT • INFRASTRUCTURE 
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PAD20-053-00, Revision 2 
May 8, 2020 
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Thank you for allowing RKCI the opportunity to submit our proposal for the construction materials 
observation and testing services. We have a fully-equipped AASHTO Accredited laboratory and we look 
forward to providing these services to you during the construction of this project. If you have any 
questions concerning our proposal or need any additional information, please call us at (512) 339-1745. 

Very truly yours, 

RABA KISTNER CONSULTANTS, INC. 

David A. Brown 
CoMET Estimating Project Manager 
DB:me 

Attachments: Cost Estimate Breakdown 

Scope of Work 
Report Distribution 

Approved 
By: 

RABA KISTNER 

(Signature) 

(Title) 
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PAD20-053-00, Revision 2 

May 8, 2020 

COST ESTIMATE BREAKDOWN 

Project Name: TFC - TSO - Early Learning Center & CSC, Austin TX - GMP 1 

Project Location: 1102 S Congress Ave, Austin TX 

Contact Name: Daniel Yen 

Client: Texas Facilities Commission 

Address: 1711 San Jacinto Blvd . 

City/State /Zip Austin, TX 78701 

Phone Number: 512-463-8320 o 512-872-9623 m 

E-Mail: da n i e l. yen@tfc.sta te. tx. us 

TESTING/OBSERVATION ITEM UNIT COST UNIT ESTIMATED 

QUANTITY 

SOILS 
laboratorv Testing 
Moisture Density Relationship, TxDOT or ASTM $350.00 each 
(Includes Atterberg Limits and Sieve Analysis) 
Field Testing/Observation 
In-Place Nuclear Densities $12.00 each 

Materials Technician $57.00 hour 
Materials Technician (overtime) $74.10 hour 
Daily Equipment Usage Fee $40.00 trip 

Subtotal 

REINFORCING STEEL OBSERVATIONS 
Field Observation/Testing 
Materials Technician $57.00 hour 
Daily Equipment Usage Fee $40.00 trip 

Subtotal 

CONCRETE 
Laboratorv Testing 
Concrete Compressive Strength Cylinders $18.00 each 

Field Testing/Observation 
Materials Technician $57.00 hour 
Materials Technician (overtime) $74.10 hour 
Daily Equipment Usage Fee $40.00 trip 
Subtotal 

PIER OBSERVATIONS (Assumed a pier construction production rate of an average of about 6 piers/day) 
Laboratorv Testing 
Concrete Compressive Strength Cylinders $18.00 each 

Field Testing/Observation 
Materials Technician $57.00 hour 
Materials Technician (overtime) $74.10 hour 
Geotechnical Engineer $140.00 hour 
Daily Equipment Usage Fee $40.00 trip 

Subtotal 

STRUCTURAL STEEL INSPECTION (4 Hour Minimum Trip Charge for CWI) 
Field Testing/Observation 
CWI Inspector $102.00 hour 
Daily Equipment Usage Fee $40.00 trip 

Subtotal 

ASPHALT 
Laboratory Testing 
Bag Sample {Extraction, Gradation, A/C content, $340.00 each 
Molding Specimens, Laboratory Density of Moldec 
Specimens, Stability Test, Hveem, Maximum 

Theoretical Specific Gravity) 
Density of Asphalt Cores $80.00 each 
Field Testing/Observation 
Materials Technician $57.00 hour 
Daily Equipment Usage Fee $40.00 trip 

Subtotal 

PROJECT ADMINISTRATION 
Project Coordinator $67.00 hour 
Prolect Engineer $155.00 hour 

Clerical $60.00 hour 

Subtotal 

GRAND TOTAL 

RABA KISTNER 

COST 

EXTENSION 

4 $1,400.00 

89 $1,068.00 
85 $4,845.00 

0 $0.00 
28 $1,120.00 

$8,433.00 

30 $1,710.00 
10 $400.00 

$2,110.00 

85 $1,530.00 

89 $5,073.00 

4 $296.40 
27 $1,080.00 

$7,979.40 

15 $270.00 

8 $456.00 
0 $0.00 
4 $560.00 
2 $80.00 

$1,366.00 

4 $408.00 
1 $40.00 

$448.00 

2 $680.00 

4 $320.00 

8 $456.00 
2 $80.00 

$1,536.00 

6 $402.00 
3 $465.00 

12 $720.00 

$1,587.00 

$23,459.40 
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PAD20-053-00, Revision 2 
May 8, 2020 

General: 

SCOPE OF WORK 

Construction Materials Testing Services 

TSD Early Learning Center & CSC, Austin - GMP 1 

1102 S. Congress Avenue 

Austin, Texas 78704 

4 

1. We understand that Texas Facilities Commission will require the services of experienced engineering 
technicians as scheduled by you or your representatives. Client will incur a 3-hour minimum charge 
per each site visit. We request twenty-four (24) hour notification to properly schedule our work. 

2. Service charges are based on the hourly rates stated herein and will be assessed from the time the 
Engineer or Technician leaves our office until he returns from the project. 

3. Travel shall be in compliance with TFC contract section 4.1.3. 

4. Our total cost of services is based upon the assumption that this project will require a technician on 
site during normal work hours as well as during early morning concrete placements. Services 
requested during days and/or outside of normal work hours will be assessed a 1.3 overtime factor. 
Normal work hours are defined as Monday through Friday, 7:00 am to 5:00 pm. Overtime rates will 
be assessed after eight (8) hours of work per day and/or when working outside of normal hours. 

5. Raba-Kistner will utilize the on-site initial field curing facilities provided by the contractor. The cost 
of providing and maintaining these initial curing facilities is not included in our proposal. 

RABAKISTNER 
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PAD20-053-00, Revision 2 
May 8, 2020 

PSP's LIST OF PROJECT MANAGER AND SUBCONTRACTORS 

A. Project Managers: 

B. Sub-Consultants 

Gabriel Ornelas, Jr., P.E., PMP 
Vice President 
gornelas@rkci.com 
8100 Cameron Road, Suite B-150 
Austin, Texas 78754 

James Dedrick, P.E. 
COMET Manager 
jdedrick@rkci.com 
8100 Cameron Road, Suite B-150 
Austin, Texas 78754 

Gabriel Ornelas 

James Dedrick 

N/A 

RABA KISTNER 
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